



ADDENDUM III

SUBJECT: Formal Request for Offer (RFO No. 6100017675), Henry B. Gonzalez Convention Center (HBGCC) Escalators & Elevators Upgrade and Replacement.

FROM: Jonathan Miranda, Procurement Administrator

DATE: February 14, 2024

THIS NOTICE SHALL SERVE AS ADDENDUM NO. III - TO THE ABOVE REFERENCED REQUEST FOR OFFER

THE ABOVE-MENTIONED REQUEST FOR OFFER IS HEREBY AMENDED AS FOLLOWS:

1. **Change:** Section 004 – Specifications / Scope of Services; 4.2.7 Project Clarifications T, Job Schedule / Sequencing / Coordination, change to read:

“24. Labor costs in this proposal have been based upon an approximate award date of 9/1/2023, an installation start date of Q2 2024, and no more than 2 units being installed (simultaneously). Final pricing is subject to change based upon actual start date of the project. Schedule requirements which require additional manpower will require price modifications. Any price changes should be in accordance with OMNIA Partners EV2516.”

2. **Delete:** Section 004 – Specifications / Scope of Services; 4.2.7 Project Clarifications T, Job Schedule / Sequencing / Coordination, delete:

“27. If KONE Inc. is require to pull off the work site for any reason beyond our ability to control, a remobilization fee of \$4,000.00 will be charged for each occurrence.”

Jonathan Miranda

Jonathan Miranda, MSJP
Procurement Administrator
Finance Department, Procurement Division

Acknowledged and Agreed:

Company Name KONE, Inc.

Address 12017 Starcrest

City/State/Zip Code San Antonio, TX 78247

Signature: *[Signature]*

Date: 02.19.2024