

**COOPERATIVE AGREEMENT BETWEEN
CITY OF SAN ANTONIO, TEXAS, THE
COUNTY OF BEXAR AND THE SAN
ANTONIO RIVER AUTHORITY TO
COMPLETE THE RIVERS, CREEKS AND
PARKS CAPITAL IMPROVEMENT
PROGRAM PROGRAMS AND PRACTICES**

STATE OF TEXAS §
 §
CITY OF BEXAR §

**TASK ORDER NO. XX
Culebra-Helotes Connector Trail**

This Task Order is an addendum to the Cooperative Agreement entered into by and between City of San Antonio (CITY), County of Bexar (COUNTY), and the San Antonio River Authority (RIVER AUTHORITY), effective February 21, 2022 to complete 2022 bond program. This Task Order incorporates the terms and conditions of the Agreement. In the event of a conflict between this Task Order and the Agreement, this Task Order will take precedence. All capitalized terms not specifically defined herein shall have the meaning ascribed to them in the Agreement. Culebra-Helotes Connector Trail will be identified in this Task Order as the “Project”.

I. Project Background

The Howard W. Peak Greenway Trail System (Greenway) is a growing network of approximately 92 miles of developed multi-use and accessible trails open from sunrise to sunset and is built through natural landscapes along San Antonio waterways. The City of San Antonio Parks and Recreation Department (COSA Parks) manages, operates, and maintains the Greenway. The Culebra-Helotes Connector Trail will provide a continuous and safe access between the trail networks. This trail linkage will create convenient and safe hike and bike connectivity for residents and visitors to access destinations such as CITY parks, swimming pools, or other community assets. Upon its completion, COSA Parks will own, manage, operate, and maintain the Project as part of the Greenway System.

CITY has requested RIVER AUTHORITY to perform or provide design and construction for the PROJECT. CITY has agreed to provide funding for costs related to the Project as set forth herein and in accordance with the Agreement. CITY has committed the funding for the Project through the 2022 Bond Program.

RIVER AUTHORITY will act as Project Manager and Administrator for the Project and provide additional services for the Project as detailed below.

II. Scope of Work:

The SOW includes the following:

- Project consists of design and construction of a 1.7 mile pedestrian pathway with a 12’ wide concrete greenway trail along Culebra Creek from Culebra Road to the Culebra-Helotes Greenway trail.

- Trail improvements will connect to existing trails and provide park access for adjacent residents and public use, including direct, accessible trail connections to Culebra Road with associated parking, hardscape/landscaping, trail and trailhead amenities, and signage.
- This Project may also include the following:
 - Low Impact Development features
 - Tree planting
 - Irrigation
 - Signage
 - Shade structure
 - Public Art Installation(s)

III. Party Roles and Responsibilities

In addition to the general roles and responsibilities set forth in the Agreement, the PARTIES agree as follows:

A. RIVER AUTHORITY RESPONSIBILITIES:

1. RIVER AUTHORITY will serve as Project Manager and Administrator of the Project and will manage, oversee, administer, and carry out all activities and services required for the Project from commencement to completion, including coordination with the engineers, inspectors, contractors, permitting agencies, utilities, and government authorities, to ensure that the Project is designed, constructed, equipped, furnished, and completed with new materials in a good and workmanlike manner and in accordance with the design and construction documents of the Project.
2. RIVER AUTHORITY includes the following in its scope of services for the Project:
 - i. Procurement Plan – The RIVER AUTHORITY anticipates utilizing their Prequalified Professional Services List for procuring design services. The RIVER AUTHORITY anticipates utilizing a request for competitive sealed proposals for procuring construction services necessary for the Project. CITY representative(s) will be appointed to the procurement selection committee for the Project.
 - ii. Design – RIVER AUTHORITY shall provide signed and sealed construction documents and specifications.
 - a. Environmental Review - RIVER AUTHORITY will provide all necessary environmental permitting services including wetlands, endangered species, NEPA compliance, and geological.
 - b. Archaeological Review - RIVER AUTHORITY will provide cultural resource management, including archaeological surveys, literature searches, records reviews, formal site testing, data recovery excavations, laboratory analysis, and report writing. RIVER AUTHORITY, when constructing in CITY property, shall coordinate Antiquities Permits, Section 106 reviews, archaeological scopes of work, field investigations, and reporting with City Archaeologists. RIVER AUTHORITY shall comply with the Texas Health and Safety Code and Texas Antiquities Code.
 - c. Hydraulic Study- If necessary, the RIVER AUTHORITY shall develop a hydraulic model to assist in the design and permitting of construction

elements within the Project. A Conditional Letter of Map Revision (CLOMR) shall be prepared and submitted to the Community for FEMA approval. If necessary, the RIVER AUTHORITY shall develop a Letter of Map Revision (LOMR).

- d. Permitting – The RIVER AUTHORITY shall obtain all necessary permits and permissions for completion of the Project. Construction within public property or right-of-way is subject to review under UDC 35-640.
 - iii. Construction – RIVER AUTHORITY shall provide or contract for construction services, which include procurement, contract management, Project management, and construction oversight services.
 - iv. Public Art - RIVER AUTHORITY shall evaluate opportunities for public art and, if deemed appropriate by CITY, facilitate processes for inclusion of public art within the PROJECT.
 - v. Real Estate Services – The RIVER AUTHORITY shall acquire a temporary Right of Entry (ROE) agreement to perform environmental survey and due diligence services. RIVER AUTHORITY will conduct title work and analyze for lien clearances, order appraisals, negotiate and obtain purchase agreements, and close transaction(s) with an approved title company. CITY understands cost increases and delays to the Project Implementation Schedule may occur should condemnation be needed. Parties will continue to communicate to assess any impacts on the Project budget and schedule regularly as needed.
3. RIVER AUTHORITY will submit all design and construction documents to CITY for review and approval pursuant to the Agreement. Approved design and construction documents will automatically be incorporated into this Task Order as Exhibit B.
 4. RIVER AUTHORITY will ensure that all work related to the Project is conducted in compliance with all applicable local, state, and federal guidelines, to include conformance with EPA regulations and the Antiquities Code of Texas.
 5. RIVER AUTHORITY or its contractor will be responsible for paying all applicable fees and expenses associated with the Project through final acceptance of the Project by CITY.
 6. RIVER AUTHORITY will be responsible and accountable to the CITY to ensure execution of the Project within available funding.
 7. RIVER AUTHORITY will hold regular progress meetings and updates as requested by CITY.
 8. RIVER AUTHORITY will promptly furnish CITY with copies of all legal notices received by RIVER AUTHORITY affecting the Project, including, without limitation, notices from governmental authorities and notices from any party claiming default in any payment obligation.
 9. RIVER AUTHORITY will conduct customary public coordination and notifications, including outreach to area businesses, residents, and associations, and public meetings as needed.
 10. Within thirty (30) days following substantial completion of the Project, RIVER AUTHORITY shall notify CITY in writing in order that CITY may inspect the completed work to determine if construction has substantially been completed in accordance with the plans and specifications for such work.

11. Within one hundred eighty (180) days after final completion of the Project, RIVER AUTHORITY shall deliver to CITY a final construction report which shall set out the total costs of the Project.
12. RIVER AUTHORITY identifies the Engineering Design & Construction Manager or their designee as Project Manager to remain available throughout the Project to attend meetings, if requested by CITY as necessary.
13. RIVER AUTHORITY will adhere to the Texas Prompt Payment Act and require prime contractors adhere to it as well.

B. CITY RESPONSIBILITIES:

1. CITY will own the constructed and installed improvements and will manage, operate, and maintain the constructed and installed improvements resulting from the Project. CITY will provide timely direction to the RIVER AUTHORITY for decisions requiring action by the CITY, relating to any changes to the Project (SOW), Project budget (BUDGET), Project schedule (SCHEDULE), Project designs, and implementation.
2. CITY will provide timely review of all design and construction documents pursuant to the Agreement.
3. The approval or acceptance by CITY of any design or construction documents related to the Project will not be deemed an assumption of responsibility or liability by CITY for any defect in the design, working drawings, specifications or other documents and work performed or provided by RIVER AUTHORITY.
4. CITY identifies the Director of the Parks and Recreation Department or their designee as the designated representative for the Project.
5. CITY will participate in Project coordination meetings as needed.
6. CITY will provide CITY Funding, as that term is defined in Section V(A)(1) below, to the RIVER AUTHORITY in accordance with the Agreement and this Task Order.
7. CITY will nominate representative(s) to be appointed to the selection committee for procurement, as needed.
8. CITY will advise of any additional requirements, which may be attached to CITY Funding for the Project.
9. CITY shall have no responsibility to operate or maintain the Project or Project Site at any time until project completion and acceptance by the CITY.
10. CITY will advise of any additional requirements, which may be attached to CITY's operations and maintenance of the Project.
11. CITY will facilitate coordination with the Linear Creeks Advisory Board to serve in an advisory capacity for the Project.
12. CITY will provide RIVER AUTHORITY access to CITY-owned land within the Project Site at all times for inspections, survey, construction, and other activities related to the completion of the Project, as necessary including a Right of Entry and Temporary Construction Easement for the Project in a form that is mutually agreed upon with RIVER AUTHORITY.
13. CITY will own the constructed and installed improvements and will manage, operate, and maintain the constructed and installed improvements resulting from the Project.

IV. Project Implementation Schedule

The Project will begin in the CITY's fiscal year 2023. The projected durations for each phase are shown on Exhibit D.

The Parties agree that the Project Implementation Schedule as set forth herein is preliminary and will be updated from time to time. Approved changes to the Project Implementation Schedule shall automatically be incorporated into this Task Order.

V. Compensation

At the time of execution of this Task Order, available funding for the Project consists of CITY funding in the total not-to-exceed amount of \$8,222,588.00 (EIGHT MILLION TWO HUNDRED TWENTY-TWO THOUSAND DOLLARS FIVE HUNDRED EIGHTY-EIGHT AND 00/100) (the Project FUNDS), as outlined below and in the BUDGET attached as Exhibit C. Should additional funding become available, this Task Order does not preclude the incorporation of such funding to supplement or expand the BUDGET and SOW, as mutually agreed to by the PARTIES.

A. FUNDING:

1. CITY Funding. The CITY hereby agrees to the BUDGET as provided in Exhibit C and approves a not-to-exceed amount of \$8,222,588.00 (EIGHT MILLION TWO HUNDRED TWENTY-TWO THOUSAND DOLLARS FIVE HUNDRED EIGHTY-EIGHT AND 00/100) for the Project (the CITY Funding). CITY Funding shall be utilized for only the following expenses: 1) contractual payments to design professionals and other consultants; 2) survey and materials testing costs; 3) utility location services; 4) contractual payments to construction contractors; 5) inspection costs; 6) permit fees; 7) environmental assessments; 8) right of way acquisition costs and other administrative services to include RIVER AUTHORITY's real estate staff costs (direct and indirect costs); 9) RIVER AUTHORITY's Project management costs; 10) administrative costs for SWMBE/SBEDA/HUB ; and 11) other expenditures which may be approved by the CITY (the CITY'S Allowable Expenses). The CITY Funding amount may be modified by mutual consent of the RIVER AUTHORITY and CITY, pursuant to the terms of this Task Order and the Agreement.

B. RIVER AUTHORITY ADMINISTRATIVE AND Project MANAGEMENT COSTS:

1. RIVER AUTHORITY will receive six percent (6%) of the approved total Project Fund for administrative and Project management costs (Administrative Fee) in addition to SWMBE administrative fees (SWMBE Fee). The SWMBE FEE is the actual cost to SARA directly attributable to complying with SWMBE requirements set by a third party, and include but are not limited to labor time and a pro rata share of software purchased by SARA for SWMBE tracking. At the time of execution of this Task Order, the RIVER AUTHORITY Administrative Fee is expected to be \$465,429.51 (FOUR HUNDRED SIXTY-FIVE THOUSAND FOUR HUNDRED TWENTY-NINE and 51/100). The Administrative Fee shall be based on the greater of the actual total Project cost of the Project or the Budgeted cost of the Project.
2. Any change in the percentage of the RIVER AUTHORITY Administrative Fee will be determined by the Executive Committee. This consideration will be used by the RIVER

AUTHORITY to cover administrative and Project management costs (direct and indirect). RIVER AUTHORITY's Project management costs are based upon the current Project Schedule and SOW.

C. PAYMENT

1. In accordance with the Agreement, thirty (30) days before each quarter, RIVER AUTHORITY will prepare and submit to the CITY quarterly estimates of Project costs based upon the current Project Schedule and SOW. CITY will make payments to the RIVER AUTHORITY in advance of each quarter in the amount of the estimates prepared by the RIVER AUTHORITY. RIVER AUTHORITY will prepare and submit monthly statements of actual direct and indirect costs incurred for the Project in a form and detail mutually acceptable to CITY and RIVER AUTHORITY. When necessary to meet unforeseen Project changes or needs, CITY may authorize an advance or carry over of Project funds outside the quarterly advance with the approval of the CITY Manager. Subsequent advance payments may be adjusted to account for amounts previously advanced. This advance payment provision does not abrogate CITY's authority to approve the actual monthly invoices.
2. If the RIVER AUTHORITY is unable to contract for the work within the available Project Funding amount, the RIVER AUTHORITY and CITY shall work to amend the Project SOW, extend the Project Schedule, or authorize additional funding to complete the Project. If the Project cannot be completed with the Project Funding available after coordination, the RIVER AUTHORITY and CITY may elect to terminate this Task Order and no Party shall be obligated further under same.
3. In the event that this task order is terminated by any Party prior to the completion of work, RIVER AUTHORITY will return unused or uncommitted funds to the original funder within sixty (60) days of termination, along with an accounting. The RIVER AUTHORITY is not obligated to cancel contracts in the event of termination. In the event of litigation, the Parties will mutually agree to an appropriate and reasonable alternative timeframe for the return of such funds.

VI. Insurance Requirements

- A. As the financial integrity of the Project is of interest to the Parties, RIVER AUTHORITY will require its consultants and contractors during work on the Project to maintain insurance coverage commensurate with the risk to the Project. Types of coverage and limits of liability shall be set by the RIVER AUTHORITY. At a minimum when the Project is funded by the CITY, the funding entity shall be listed as an Additional Insured on the required insurance policies and such policies shall include a waiver of subrogation in favor of the funding entity. Funding entity may request copies of all required insurance certificates from RIVER AUTHORITY.
- B. If CITY has money or property in the Project, then RIVER AUTHORITY will include the following in all contracts for the Project funded by that entity:
 1. CITY shall be named as an additional insured on all insurance policies naming RIVER AUTHORITY as an additional insured and shall be entitled to make claims, to the extent of

CITY's interest in the Project, under all insurance coverage. Prior to the commencement of any work by any service provider, consultant, contractor, sub-consultant or subcontractor under this Agreement, RIVER AUTHORITY shall require contractor(s) provide CITY with copies of completed Certificates of Insurance and endorsements or policy materials necessary from any service provider, consultant, contractor, sub-consultant, or subcontractor under this Agreement to document compliance with these requirements. Certificates shall be completed by an agent authorized to bind the named underwriters and their companies to the coverage limits and termination provisions shown thereon. CITY reserves the right to review the insurance requirements during the effective period of this Agreement, any extension or renewal hereof, and to modify insurance coverage and minimum limits when deemed necessary and prudent by all Parties, based upon changes in statutory law, court decisions, or circumstances surrounding this Agreement. Any increase required by CITY will require agreement by the CITY to fund the increased costs associated with any modification of insurance coverage in advance. RIVER AUTHORITY shall not authorize any decrease or loss of coverage by a service provider, consultant, contractor, sub-consultant, or subcontractor under this Agreement and inform CITY of any such change in status.

2. RIVER AUTHORITY shall require all contractors, consultants, and service providers, including, but not limited to, all sub-consultants and subcontractors, to maintain statutory worker's compensation insurance for all of their employees with a waiver of subrogation in favor of RIVER AUTHORITY and CITY.
3. RIVER AUTHORITY shall require all contractors, consultants, and service providers, including, but not limited to, all sub-consultants and subcontractors, to maintain adequate general liability insurance (which includes premises/operations, independent contractors, products/completed operations, personal injury, contractual liability and if applicable, explosion/collapse/underground property damage) but not less than \$1,000,000/\$2,000,000. RIVER AUTHORITY and CITY shall be named as additional insureds on this policy.
4. RIVER AUTHORITY shall require all contractors, consultants, and service providers, including, but not limited to, all sub-consultants and subcontractors, to maintain adequate commercial automobile liability insurance covering all owned/leased, rented, borrowed, hired, and non-owned motor vehicles including fuel transports used in connection with the work being performed under the Agreement but not less than \$1,000,000 combined single limit; RIVER AUTHORITY and CITY shall be named as additional insureds on this policy.
5. RIVER AUTHORITY shall require all contractors, consultants, and service providers, including, but not limited to, all sub-consultants and subcontractors to be responsible for all damage to their own equipment and/or property.
6. RIVER AUTHORITY shall require in its contracts for services and construction that the contracting parties, along with all subcontractors, be required to indemnify CITY and RIVER AUTHORITY, their officials, employees, and agents, for claims by third parties, as allowed by law.
7. RIVER AUTHORITY shall require the contractors and subcontractors to provide all statutorily required performance and payment bonds. On services for which performance bonds are not statutorily required, RIVER AUTHORITY shall determine whether to require performance bonds.

8. RIVER AUTHORITY shall state in all agreements with third parties that CITY is a third-party beneficiary to those agreements.

VII. SMALL BUSINESS ECONOMIC DEVELOPMENT ADVOCACY (SBEDA) ORDINANCE REQUIREMENTS

VIII. MISCELLANEOUS

- A. Parties may update their respective Project Manager as needed without need for approval from the other parties.
- B. Any dispute resulting from or related to this Task Order will first be evaluated by the Executive Committee.
- C. Termination.
 - i. Termination for Cause. In the event of a material breach of this Task Order, the non-breaching Party shall give the breaching Party written notice of such breach which shall detail the nature of the breach. The Party receiving the notice of breach shall be given at least thirty (30) days to cure the breach. If the breach is not corrected to the satisfaction of the non-breaching Party by the end of the thirty (30) day period, the non-breaching Party may (but has no obligation to) either: (a) provide for an extension if the breaching Party has commenced work to cure the breach and is making a good faith effort to complete the work, or (b) give written notice of termination of this Task Order to the breaching Party and seek to recover damages.

EXECUTED IN DUPLICATE ORIGINALS, EACH OF WHICH WILL HAVE THE FULL FORCE AND EFFECT OF AN ORIGINAL, the ____ day of _____, 2022.

CITY: City of San Antonio, a Texas Municipal Corporation:

Homer Garcia III
Director, Parks and Recreation Department

Approved as to Form:

Andy Segovia
City Attorney

RIVER AUTHORITY:

San Antonio River Authority, a political subdivision of the State of Texas

Derek Boese, JD, PMP
General Manager

Approved as to Form:

Allison Elder
Director of Legal Services

DRAFT

Exhibit A – Project Site Map




Exhibit B – DESIGN AND CONSTRUCTION DRAWINGS

(to be automatically incorporated)

DRAFT

Exhibit C – PRELIMINARY Project Budget

Preliminary Budget

Design/Environmental/ Permits/Land Acquisition	\$ 2,155,159
Construction	\$ 5,600,000
<u>Project Management</u>	<u>\$ 465,429</u>
Total Project Cost	\$ 8,222,588

Funding Commitments

CITY \$ 8,222,588

Total Project Funding: \$ 8,222,588

Exhibit D – PRELIMINARY Project Schedule

Culebra Helotes Connection	FY 2023												FY 2024																													
	Oct	Nov	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep																		
Council District 6																																										
Procurement																																										
Design/Environmental																																										
Construction																																										
Culebra Helotes Connection	FY 2025												FY 2026																													
	Oct	Nov	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep																		
Council District 6																																										
Procurement																																										
Design/Environmental																																										
Construction																																										

DRAFT

DRAFT