



NOT TO EXCEED (NTE) PROPOSAL

To: Jose Rivas (SAPL)
Project: Maverick Library HVAC Upgrades
Contract: CoSA JOC #2023-02-21-0134
Date: 09/06/2024

LMC Corporation respectfully presents our not-to-exceed (NTE) proposal for the Maverick Library HVAC Upgrades project. This amount includes costs for all labor, materials, and equipment necessary to perform the work shown on the 100% construction drawings and specifications.

NTE Amount: \$750,000.00

Inclusions:

- Demolition of all specified items and equipment
- Installation of new HVAC units and systems
- Installation of new electrical systems
- Roofing work associated with installation of new mechanical and electrical components
- Structural and concrete work as designed to support new mechanical and electrical components
- Interior painting to match existing color over new refrigerant piping
- Rental of equipment to perform the scope of work

Exclusions:

- Sales Tax
- Any section or part thereof not explicitly listed above
- Any modifications or delays caused by unforeseen conditions
- Liquidated damages
- All work outside of the designated scope as detailed on the plans

Respectfully Submitted,

Mark Harris
Project Manager, LMC

Houston	Dallas	Austin	San Antonio	Lubbock	Tulsa	Lawton
8866 Gulf Freeway, Suite 225 Houston, TX 77017 Office: 713-947-2422 Fax: 713-947-0667	502 W Oak, Suite 102 Denton, TX 76201 Office: 214-484-9850 Fax: 972-364-1220	919 Congress Ave, Suite 535 Austin, TX 78701 Office: 512-503-0350	10808 Hillpoint Dr San Antonio, TX 78217 Office: 210-650-3951 Fax: 210-650-3959	5760 40 th St, Suite B Lubbock, TX 79407 Office: 806-317-1455	4466 S. 74 th E Ave, Annex A Tulsa, OK 74145 Office: 918-622-2902 Fax: 918-622-2903	5108 W Gore, Suite 6 Lawton, OK 73505 Office: 580-234-3661