
*1) Name of person submitting this disclosure form.

*2) Contract Information

*3) Disclosure of parties, owners, and closely related persons.

CITY OF SAN ANTONIO
Contracts Disclosure Form

Please print completed form and submit with
proposal to originating department. All questions must be answered.

For details on use of this form, see Section 2-59 through 2-61 of the City's Ethics Code.

*This is a:  New Submission  Correction  Update to previous submission 

* First

Earl

M.I.

C.

* Last

McIntosh

Suffix

a) Contract or Project Name:

On-Call Professional Asbestos, Lead and Mold Consulting Services

b) Originating Department:

Public Works

a) Name of individual(s) or entity(ies) seeking a contract with the city. (NOTE: Give exact legal name as it will
appear on the contract, if awarded.)

Name

Alpha Terra Engineering

b) Name and title of contract signatory

Name Title

Earl McIntosh Sr. Vice President

c) Name of all owners, board members, executive committee members, and officers of entities listed in question
3a.

Type Name

Owner Harold E. von Dran
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*4) List any individual(s) or entity(ies) that is a partner, parent, joint venture, or subsidiary
entity(ies) of the individual or entity listed in Question 3.

*5) List any individuals or entities that will be subcontractors on this contract.

*6) List any attorneys, lobbyists, or consultants retained by any individuals listed in Questions 3, 4,
or 5 to assist in seeking this contract.

*7) Disclosure of political contributions.

Updates on Contributions Required

Notice Regarding Contribution Prohibitions for "High-Profile" Contracts

Owner Rae vonDran

Owner Kai von Dran

Board Member Earl McIntosh

Board Member Kenneth Polasek

Officer of Entity Mario Davila

 Not applicable. Contracting party(ies) does not have partner, parent, joint venture, or subsidiary entities.
 Names of partner, parent, joint venture or subsidiary entities, and all the owners, board members, executive committee

members, and officers of each entity:

Not applicable. No subcontractors will be retained for this contract.
Subcontractors may be retained, but have not been selected at the time of this submission.
List of subcontractors, including the name of the owner(s), and business name:

 Not applicable. No attorneys, lobbyists, or consultants have been retained to assist in seeking this contract.
 List of attorneys, lobbyists, or consultants retained to assist in seeking this contract:

List any campaign or officeholder contributions made by the following individuals in the past 24 months to any current member of City
Council, former member of City Council, any candidate for City Council, or to any political action committee that contributes to City Council
elections:

a. any individual seeking contract with the city (Question 3)
b. any owner or officer of entity seeking contract with the city (Question 3)
c. any individual or owner or officer of an entity listed above as a partner, parent, or subsidiary business (Question 4)
d. any subcontractor or owner/officer of subcontracting entity retained for the contract (Question 5)
e. the spouse of any individual listed in response to (a) through (d) above
f. any attorney, lobbyist, or consultant retained to assist in seeking contract (Question 6)

 Not applicable. No campaign or officeholder contributions have been made in preceding 24 months by these individuals.
 List of contributions:

Information regarding contributions must be updated by submission of a revised form from the date of the submission of this form, up
through the time City Council takes action on the contract identified in response to Question 2 and continuing for 30 calendar days after the
contract has been awarded.

Under Section 2-309 of the Municipal Campaign Finance Code , the following listed individuals are prohibited from making a campaign or
officeholder contribution to any member of City Council, candidate for City Council or political action committee that contributes to City
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*8) Disclosure of conflict of interest.

*9) Prohibited Interest in Contracts.

Notice Regarding Prohited Interest in Contracts.

Council elections from the 10th business day after a contract solicitation has been released until 30 calendar days after the contract has
been awarded:

a. Any individual seeking a high-profile contract;
b. Any owner, officer, officer of board, and executive committee member of an entity seeking a high-profile contract, excluding board

officers and executive committee members of 501(c)(3), 501(c)(4) and 501(c)(6) non-profit organizations not created or controlled by
the City whose board service is done strictly as a volunteer with no financial compensation and no economic gain from the non-profit
entity;

c. The legal signatory of the high-profile contract;
d. Any attorney, lobbyist or consultant hired or retained to assist the individual or entity in seeking a high-profile contract;
e. Subcontractors hired or retained to provide services under the high-profile contract; and
f. Any first-degree member of the household of any person listed in (1), (2), (3) or (5) of this subsection.

Penalty. A high-profile contract cannot be awarded to the individual or entity if a prohibited contribution has been made by any of these
individuals during the contribution "black-out" period, which is the 10th business day after a solicitation has been released until 30 calendar
days after the contract has been awarded.

Are you aware of any fact(s) with regard to this contract that would raise a "conflict of interest" issue under Sections 2-43 or 2-44 of the City
Ethics Code for any City Council member or board/commission member that has not or will not be raised by these city officials?

 I am not aware of any conflict(s) of interest issues under Section 2-43 or 2-44 of the City Ethics Code for members of City
Council or a city board/commission.

 I am aware of the following conflict(s) of interest:

Currently, or within the past twelve (12) months, have you, your spouse, sibling, parent, child or other family member within the first degree
of consanguinity or affinity served on a City board or commission?

 No
 Yes

Currently, or within the past twelve (12) months, has an owner, partner or employee of a business entity in which you, your spouse, parent,
child own 10% or more of the voting stock or shares, or 10% or more of the fair market value served on a City board or commission?

 No
 Yes

Currently, or within the past twelve (12) months, has an owner, partner, or employee of a business entity who owns 10% or more of the
voting stock or shares, or 10% or more of the fair market value, that will be a subcontractor for this contract, served on a City board or
commission?

 No
 Yes

Please be aware, the City's Charter and Ethics Code prohibits members of certain more-than-advisory boards and commissions, as well as
their close family members and any businesses they or their families hold a 10% or greater ownership interest from obtaining a contract with
the City during their board or commission service. The prohibition extends to subcontracts on City contracts, and would also apply to parent,
subsidiary or partner businesses owned by the member of the board or commission and their family. Please see Section 141 of the City
Charter and Section 2-52 of the City Ethics Code (Prohibited Interests in Contracts) for complete information.

Former members of certain more-than-advisory boards and commissions, their family members and the businesses they own will continue
to be prohibited from obtaining any discretionary contracts for one year after leaving City service. Please see Section 2-58 of the City Ethics
Code (Prohibited Interest in Discretionary Contracts) for complete information.
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Acknowledgements

*Oath

Please note that any contract in place at the time the applicant becomes a City officer may remain in effect, but cannot be amended,
extended, modified, or changed in any manner during the officer's City service on the more-than-advisory board.

If you have any questions, please contact the Office of the City Attorney to request to speak with a member of the Ethics staff: (210) 207-
8940

*1. Updates Required

I understand that this form must be updated by submission of a revised form if there is any change in the information before the
discretionary contract, housing and retail development incentive, or the purchase, sale,or lease of real estate to or from the City
is the subject of action by the City Council, and no later than 5 business days after any change has occurred, whichever comes
first. This includes information about political contributions made after the initial submission and up until 30 calendar days after
contract has been awarded.

*2. No Contact with City Officials or Staff during Contract Evalution

I understand that a person or entity who seeks or applies for a city contract or any other person acting on behalf of that person
or entity is prohibited from contacting city officials and employees regarding the contract after a Request for Proposal (RFP),
Request for Qualification (RFQ), or other solicitation has been released.

This no-contact provision shall conclude when the contract is posted as a City Council agenda item. If contact is required with
city officials or employees, the contact will take place in accordance with procedures incorporated into the solicitation
documents. Violation of this prohibited contacts provision set out in Section 2-61 of the City Ethics Code by respondents or their
agents may lead to disqualification of their offer from consideration.

*3. Contribution Prohitibitions for "High-Profile" Contracts

This is not a high-profile contract.

 This is a high-profile contract.

I acknowledge that this contract has been designated as a high-profile contract by the city. I further acknowledge that the
following individuals are prohibited from making campaign or officeholder contributions to members of City Council, candidates
for City Council, or political action committees that make contributions to City Council elections from the 10th business day after
the solicitation has been released until 30 calendar days after the contract has been awarded: legal signatory to contract
individual(s) seeking the contract, owner or officer of an entity seeking the contract, the spouse of any of these individuals, and
any attorney, lobbyist, or consultant retained to assist in seeking the contract.

I warrant that no contributions have been made by these individuals in violation of Section 2-309 of the Municipal Campaign
Finance Code.

*4. Conflicts of Interest Questionnaire (CIQ)
Chapter 176 of the Local Government Code requires all contractors and vendors to submit a Conflict of Interest Questionnaire Form (CIQ) to
the Office of the City Clerk, even if contract is not designated as "High Profile".

I acknowledge that I have been advised of the requirement to file a CIQ form under Chapter 176 of the Local Government Code.

I swear or affirm that the statements contained in this Contracts Disclosure Form, including any attachments, to the best of my
knowledge and belief are true, correct, and complete.

* Your Name: Title:

Sr. Vice President
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* Company Name or DBA:

Alpha Terra Engineering

Date:

5/11/2023

Please print completed form and submit with
proposal to originating department. All questions must be answered.

If necessary to mail, send to:
Purchasing

P.O. Box 839966
San Antonio, Texas 78283-3966

GR.1075-01.PUR.REPORT.Contracts Disclosure Form
Rev. 09/07/2021
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	06.1) Understanding of the Project, Attachment A, Part 3, Tab 1.pdf
	Attachment A, Part Three, Tab 1
	Understanding of the Project

	05c5) SF330 Resume - Gabehart, William (5-9-23).pdf
	Texas Lead Risk Assessor Certification (2070651)
	Texas Asbestos Inspector License (601032)
	Texas Air Monitoring Technician License (700407)
	Texas Mold Assessment Consultant License (MAC1851)
	Bill is an experienced environmental professional with over 32 years of successfully managing complicated environmental and construction assignments for government and commercial clients. Possesses strong leadership skills in addition to having broad knowledge of environmental and construction programs, client and regulator interaction and report preparation and oral presentation skills. He is OSHA HAZWOPER, 30-Hour Construction certified and certified in Advanced First Aid/ CPR / AED. 
	Texas General Land Office (GLO) Disaster Recovery – Texas
	Lead Compliance Manager: Manage multiple subcontractors providing professional environmental consulting services for the Texas General Land Office (GLO) Community Development & Revitalization Program (CDR) Hurricane Harvey Homeowner Assistance Program (HAP) and Homeowner Reimbursement Program (HRP) policy and procedures as it relates to HUD’s Community Development Block Grants-Disaster Recovery efforts. Cost: N/A
	Superintendent/Site Safety & Health Officer: Responsible for the oversight and completion of on-site asbestos abatement activities in accordance with the approved plans. Supervising various on-site activities, including subcontractor and vendor operations; and supervising data management and field reporting activities. Ensured site health and safety, QC compliance and enforced stop work authority for non-compliance with the requirements of the contract and TO plans. Also communicated and coordinated with the contractor Senior PM, the primary POC for the Client’s PM and the individual with overall responsibility for completion of asbestos containing material (ACM) inspection and abatement activities performed by the subcontractor team. Cost: N/A
	US Virgin Islands Housing Authority, Emergency Home Repairs, Sheltering and Essential Power (STEP), St. Croix, USVI.
	Construction Superintendent for the STEP program to complete $50 million in emergency repairs for over 25,000 hurricane damaged homes within a 12-month duration. Provided management over two subcontractors and several of own staff, conducted structural assessments, material inventory management, construction quality control, health and safety implementation and managing appointments and complaints. Ensured all work performed was within the scope of work and FEMA guidelines. Cost: $50 Million
	Lead Risk Assessor: Conducted lead-based paint & lead risk assessments on over four hundred (400) public housing units in less than a 30-day period for the City of Corpus Christi to meet a strict deadline set by HUD. Cost: N/A

	05c3) SF330 Mod - Gerald Hernandez (5-10-23).pdf
	Gerald is a seasoned environmental professional with over 34 years of experience as an Environmental Manager. Recognized for the exceptional ability to direct project teams to complete challenging projects that meet and exceed client expectations, budgetary goals, and regulatory requirements.  He is an expert with hazardous materials, NEPA, AHERA, and TCEQ regulations. He is OSHA HAZWOPER certified.

	05c2) SF330 Mod - Earl McIntosh (5-10-23).pdf
	Jacobs Engineering Prop Letter Ft Hood HAZMAT Bldg.50004 Mar 8 22 EM
	HAZMAT SURVEY AND REMEDIATION PLAN
	Task 0: Project Initiation and Kickoff
	Task 1: Planning and Mobilization
	Task 2: Fieldwork

	ATEI  Pricing B50004 Ft Hood Hazmat Survey EM 2 08 22
	Ft Hood B36000
	ATEI Rates

	Alpha Terra - Services and Qualifications (2-16-2022)
	Contents
	Introduction
	cOMPANY iNFORMATION
	Professional Services Offered
	Professional Qualifications
	employee past performance at plant site
	Past Performance
	Why ALPHA TERRA?


	05c1.1) SF330 Mod - Jonathan Aisner (5-11-23).pdf
	RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
	1. NAME
	2. ROLE IN THIS CONTRACT
	3. YEARS EXPERIENCE
	Jonathan Aisner; PG, CAPM, LSP
	Principal Geologist

	A. TOTAL
	B. WITH CURRENT FIRM
	4. FIRM NAME AND LOCATION
	Alpha Terra Engineering, Inc., San Antonio, TX

	5. EDUCATION
	6. CURRENT PROFESSIONAL REGISTRATION
	MS – Geology (1981)
	Licensed Site Professional (Massachusetts)

	7. OTHER PROFESSIONAL QUALIFICATIONS
	Jonathan is an experienced environmental professional with over 40 years of experience in the petroleum and environmental consulting industries.  His expertise includes surface and subsurface geologic and hydrogeologic investigations, regulatory compliance, above ground and underground storage tank management (including installations and removals), Brownfields evaluations, and the assessment, containment, mitigation, and remediation of petroleum hydrocarbons and hazardous 
	materials at residential, commercial, and industrial properties. He is OSHA HAZWOPER certified.


	8. RELEVANT PROJECTS
	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	City of San Antonio (CoSA) Public Works Department-Phase I Environmental Site Assessments; San Antonio, TX

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Environmental Geologist: Assisted in the performance of numerous Phase I Environmental Site Assessments on both isolated properties and along highway corridors. The projects involved both field investigation (i.e., visual assessment of the subject property or corridor, adjacent properties and properties within a specified radius) and review of government and regulatory agency databases, and the preparation and final review of the formal environmental site assessment report that was provided to the City for each project. Cost: Various| Size: N/A

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	City of San Antonio (CoSA) Public Works Department-Phase II Environmental Site Assessments; San Antonio, TX

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Senior Environmental Geologist (as Professional Geoscientist/PG): Performed a Phase II Environmental Site Assessment on a property in south San Antonio to determine whether the property was environmentally impacted from a release of petroleum hydrocarbons or hazardous materials. The project involved obtaining permits and overseeing the excavation of ten numerous test pits, the advancement of soil borings, and the installation of three groundwater monitoring wells. Soil and groundwater samples were obtained from the test pits, soil borings, and groundwater monitoring wells and analyzed for selected constituents of concern. The findings of the investigation were provided to the City in a formal subsurface investigative report prepared, reviewed, and signed by me as the Professional Geoscientist (PG). Cost: 15K| Size: ~ 15 Acres

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	JWO Energy LLC-Salt Water Disposal Facility Pit Closures-Pleasanton, TX

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Senior Project Manager: Provided permitting assistance and oversight of the closure of receiving pits at two saltwater disposal facilities per Texas Railroad Commission (RRC) protocol. A total of three receiving pits were subject to the removal and disposal of pit bottom sludges and rinseates, the demolition, removal and disposal of concrete containment, sampling, and analytical testing of seventy-two soil samples obtained from the pit sidewalls and bottom, removal of impacted soil whose concentrations of electrical conductivity exceeded promulgated RRC closure standards, and the backfilling and compaction of each receiving pit with acceptable imported material. The RRC will be provided with a formal Pit Closure Report for each facility upon completion. Cost: N/A| Size: N/A

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	Former Quarry/Unpermitted Dumping Site; San Marcos, TX

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Project Manager and Principal Geoscientist (PG): This site was placed on the Closed Landfill Inventory as an unpermitted dumping area.  I performed an investigation to determine whether it was a Municipal Solid Waste Landfill by definition and determine if the minor amount of municipal solid waste/construction materials at the property resulted in environmental impact. The investigation involved permitting and excavating numerous test pits, strata observation, soil sampling and analytical testing for select constituents of concern. The results of the investigation indicated that the property was not a landfill, by definition, and concentrations of the tested constituents did not pose risk to human health or the environment. The findings were provided to the client and the TCEQ in a formal report prepared, reviewed, and signed by me as the Professional Geoscientist (PG). Cost: 70K| Size: ~4.5 Acres 

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	Former Railroad Yard and Manufacturing Facility; Watertown, MA

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Massachusetts Licensed Site Professional (LSP): Performed oversight of the remediation of petroleum hydrocarbons and chlorinated volatile organic compounds (CVOCs) located in the subsurface soil and groundwater at this former industrial property. The remediation involves the permitting for and the operation, maintenance and monitoring of a Sub-Slab Depressurization System (SSDS) to remove CVOCs from the vadose zone beneath a building (continuing), as well as the removal of CVOCs from the indoor air within the building (successfully completed). Removal of the CVOCs and petroleum hydrocarbons from the subsurface media is being accomplished using in situ bioremediation through an array of permitted subsurface bio-injection wells and has been successful thus far in reducing the subsurface plumes significantly. This project is continuing.

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	Fuel Oil Storage/Distribution Facility; Worcester, MA

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Senior Project Manager and Massachusetts Licensed Site Professional (LSP): Responsible for the oversight of the removal of small and large capacity (500 - 80,000 gallon) underground and above ground storage tanks, the excavation, removal and disposal (recycling) of approximately 5,600 cubic yards of petroleum hydrocarbon-impacted soil and the removal of over 3 million gallons of liquid petroleum product and oily groundwater. Performed an extensive subsurface soil and groundwater investigation to determine the nature and extent of subsurface impacts which included the permitting of soil borings and groundwater monitoring and injection wells. Remediation activities included the treatment of contaminated soil in the subsurface using bioremediation and In Situ Chemical Oxidation, installation of replacement two 20,000-gallon underground propane storage tanks and site restoration.  Performed Licensed Site Professional services which included data analyses, report preparation and interface with the Massachusetts Department of Environmental Protection. Cost: 1.6 M| Size: N/A

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	UST Removals at Universities; Various Locations in MA

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Senior Project Manager and Massachusetts Licensed Site Professional (LSP): Provided oversight for the removal of underground storage tanks at several universities in Massachusetts (including Boston University (two sites), University of Massachusetts at Lowell and LaSell University in Newton. Project oversight included the observation of the excavation and removal of the USTs, UST inspection following removal, soil sampling of the tank grave and analytical testing for petroleum hydrocarbons and metals, data evaluation and report preparation. Releases of petroleum hydrocarbons (No. 2 fuel oil) occurred at the two sites at Boston University which required MA Department of Environmental Protection reporting and interface, permitting for and oversight of subsurface assessment (i.e., soil borings/groundwater monitoring wells), soil/groundwater sampling and testing and remediation (using conventional soil excavation, removal and disposal and bioremediation of groundwater) and reporting. Cost: N/A| Size: N/A

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	Federal Aviation Administration; Various Locations Throughout New England (as subcontractor)

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Sr. Project Manager: Worked as a subcontracted consultant with a major construction and remediation firm providing oversight of the removal of underground storage tanks at numerous FAA sites in Massachusetts and Connecticut including major airports (e.g., Logan International Airport in Boston, MA; Sikorsky Memorial Airport in Bridgeport, CT) and FAA radar sites (e.g., Cummington, MA). Project oversight included the observation of the excavation and removal of the USTs, UST inspection following removal, soil sampling of the tank grave and analytical testing for petroleum hydrocarbons and metals, data evaluation and report preparation. Cost: N/A| Size: N/A

	(1) TITLE AND LOCATION
	(2) YEAR COMPLETED
	Various Projects/Various Locations in the U.S.

	PROFESSIONAL SERVICES
	CONSTRUCTION
	(3) BRIEF DESCRIPTION AND SPECIFIC ROLE
	Project and Senior Manager/Principal Geologist:  Performed, reviewed, and managed over 400 Phase I and Phase II Environmental Site Assessments projects located throughout the continental United States including Texas, Arizona, California, Connecticut, Massachusetts, New Jersey, New Mexico, New York, Oklahoma, Pennsylvania. Associated projects included asbestos inspections and management planning, lead-based paint assessment, lead in drinking water assessment and radon gas investigations. This work also included personal performance as well as managing groups of numerous Environmental Professionals and budgets associated with each Phase I and Phase II project completed. Cost: N/A



	05c1) SF330 Mod - Ed Von Dran (5-10-23).pdf
	Jacobs Engineering Prop Letter Ft Hood HAZMAT Bldg.50004 Mar 8 22 EM
	HAZMAT SURVEY AND REMEDIATION PLAN
	Task 0: Project Initiation and Kickoff
	Task 1: Planning and Mobilization
	Task 2: Fieldwork

	ATEI  Pricing B50004 Ft Hood Hazmat Survey EM 2 08 22
	Ft Hood B36000
	ATEI Rates

	Alpha Terra - Services and Qualifications (2-16-2022)
	Contents
	Introduction
	cOMPANY iNFORMATION
	Professional Services Offered
	Professional Qualifications
	employee past performance at plant site
	Past Performance
	Why ALPHA TERRA?


	05b) Proposed Key Personnel ORG Chart, Attachment A, Part 2, Tab 2 GH 5-11-23.pdf
	Attachment A, Part Two, Tab 2
	Alpha Terra’s Proposed Key Personnel/Organizational Chart
	Alpha Terra’s Key Personnel List


	05a) Experience, Background and Quals, Attachment A, Part 2, Tab 1.pdf
	Attachment A, Part Two, Tab 1
	Experience
	Introduction
	Team Roles & Responsibilities

	05a.1) Experience, Background and Quals, Intro.pdf
	Alpha Terra Certifications, Licenses, and State Endorsements

	05a1) Company Asb Lead Mold Certificates.pdf
	2) Executive Summary BC 10-05-22.pdf
	1.0 Executive Summary

	4) Environmental Engineering Experience  BC 10-05-22.pdf
	Environmental Experience
	Introduction
	Company Identification
	Business Category
	Company Background
	Our core values consist of:
	Professional Services Offered
	Past Performance


	5) Personnel Qualifications.pdf
	5.0 Key Personnel and Resumes
	Alpha Terra’s Key Personnel Assigned to Webb County Projects


	5a-8) SF330 Mod-Jonathan Aisner (2022).pdf
	Jacobs Engineering Prop Letter Ft Hood HAZMAT Bldg.50004 Mar 8 22 EM
	HAZMAT SURVEY AND REMEDIATION PLAN
	Task 0: Project Initiation and Kickoff
	Task 1: Planning and Mobilization
	Task 2: Fieldwork

	ATEI  Pricing B50004 Ft Hood Hazmat Survey EM 2 08 22
	Ft Hood B36000
	ATEI Rates

	Alpha Terra - Services and Qualifications (2-16-2022)
	Contents
	Introduction
	cOMPANY iNFORMATION
	Professional Services Offered
	Professional Qualifications
	employee past performance at plant site
	Past Performance
	Why ALPHA TERRA?


	5a-7) SF330 Mod Resume-Gabehart William -(7-29-2022).pdf
	Texas Lead Risk Assessor Certification (2070651)
	Texas Asbestos Inspector License (601032)
	Texas Air Monitoring Technician License (700407)
	Texas Mold Assessment Consultant License (MAC1851)
	Bill is an experienced environmental professional with over 32 years of and asbestos/hazardous materials sampling, asbestos abatement oversight activities, and successfully managing complicated environmental and construction assignments for government and commercial clients. Bill possesses strong leadership skills in addition to having broad knowledge of environmental and construction programs, client and regulator interaction, report preparation and oral presentation skills. He is OSHA HAZWOPER and 30-Hour Construction certified and certified in Advanced First Aid/ CPR / AED. 
	Brooks City Development Authority (Buildings 110, 125, and 125) - Texas
	Environmental Consultant: Providing professional environmental consulting and asbestos abatement project oversight services for Brooks City Development Authority partnering with the University of the Incarnate Word (UIW) to monitor, collect field data, and inspect all areas of asbestos abatement conducted by a Texas licensed asbestos abatement contractor in buildings 110, 125, and 130 located in San Antonio (Brooks City), Texas.  The purpose of the work is to remove asbestos-containing materials prior to renovation of the buildings owned by UIW to expand the medical school. Cost: $1.25M
	Texas General Land Office (GLO) Disaster Recovery – Texas
	Lead Compliance Manager: Manage multiple subcontractors providing professional environmental consulting services for the Texas General Land Office (GLO) Community Development & Revitalization Program (CDR) Hurricane Harvey Homeowner Assistance Program (HAP) and Homeowner Reimbursement Program (HRP) policy and procedures as it relates to HUD’s Community Development Block Grants-Disaster Recovery efforts. Cost: N/A
	Superintendent/Site Safety & Health Officer: Responsible for the oversight and completion of on-site asbestos abatement activities in accordance with the approved plans. Supervising various on-site activities, including subcontractor and vendor operations; and supervising data management and field reporting activities. Ensured site health and safety, QC compliance and enforced stop work authority for non-compliance with the requirements of the contract and TO plans. Also communicated and coordinated with the contractor Senior PM, the primary POC for the Client’s PM and the individual with overall responsibility for completion of asbestos containing material (ACM) inspection and abatement activities performed by the subcontractor team. Cost: N/A
	Lead Risk Assessor: Conducted lead-based paint & lead risk assessments on over four hundred (400) public housing units in less than a 30-day period for the City of Corpus Christi to meet a strict deadline set by HUD. Cost: N/A
	Conducted over three hundred (300) asbestos inspections on wooden railway bridges throughout various states across the U.S. for the BNSF Railway. Cost: N/A
	Texas Parks & Wildlife, The Battleship Texas, San Jacinto Battleground Park, TX.
	Acted as the on-site Lead Risk Assessor and Asbestos Project Manager overseeing inspections, abatement and conducting air monitoring during the renovation of multiple engine and boiler rooms throughout the course of the multi-million-dollar historical restoration of The Battleship Texas.  Cost: N/A  

	5a-5) SF330 Mod - Gerald Hernandez (7-29-2022).pdf
	Gerald is a seasoned environmental professional with over 34 years of experience as an Environmental Manager. Recognized for the exceptional ability to direct project teams to complete challenging projects that meet and exceed client expectations, budgetary goals, and regulatory requirements.  He is an expert with asbestos and Lead paint testing, and hazardous materials, NEPA, AHERA, and TCEQ regulations. He is OSHA HAZWOPER certified.

	5a-4) SF330 Mod - Richard Deras- (10-05-2022).pdf
	Alpha Terra Engineering, Inc., San Antonio, TX
	Expansion of Emergency Department and New Human Resources Building – Audie L. Murphy VAMC – San Antonio, TX
	On-Going
	2016
	Architectural Reviewer: Providing construction phase architectural reviews for the Emergency Department (ED) and HR Department (HR) Expansion project. The primary goal of this project was to expand and renovate the existing ED. Located in a 1970s era building on an existing campus, the only option for the ED was to expand into the existing HR Department, requiring the relocation of the HR Department. Post expansion, the ED tripled in size to approximately 19,048 SF. The total number of treatment rooms doubled in number and existing treatment rooms renovated to meet current standards. Challenges included using a multi-phased approach to keep the Emergency and HR Departments open during construction to meet the needs of veterans and visual inspection of construction site to identify potential asbestos materials and report them. Size: 19,048 SF | Cost: $11.4M/$0.98M
	Ismaili Jamatkhana Prayer Hall – San Antonio, TX
	2019
	Project Architect: Coordinated the layout and design a new Prayer Hall that was added to an existing building to double the size of the facility. The project scope of work included research to layout the facility in order to meet the client’s needs. Challenges included completing the design by connecting to an existing building for continuous flow from one building to the new. Additional client driven challenges included the religious parameters and local materials limitations set forth by the client. Size: 6,000 SF | Cost: $4M

	5a-3) SF330 Mod-Earl McIntosh (2022) - Copy.pdf
	Jacobs Engineering Prop Letter Ft Hood HAZMAT Bldg.50004 Mar 8 22 EM
	HAZMAT SURVEY AND REMEDIATION PLAN
	Task 0: Project Initiation and Kickoff
	Task 1: Planning and Mobilization
	Task 2: Fieldwork

	ATEI  Pricing B50004 Ft Hood Hazmat Survey EM 2 08 22
	Ft Hood B36000
	ATEI Rates

	Alpha Terra - Services and Qualifications (2-16-2022)
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	TX Water Treatment Specialist
	BBA – Business Administration
	AE Re-Design Upgrade IT Systems Infrastructure, Sam Rayburn VAMC – Bonham, TX
	N/A
	On-Going
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	On- Going
	Project Cost Controls / Scheduler: Responsible for establishing and maintaining project budgets, invoices, project schedules and associated project control activities. Collaborating efforts with project manager on monthly Project Status Reports and Project Schedules to ensure accurate cost to date and cost forecasting. This project involves 9 VAMCs throughout the central region, with over 11M SF of space, using the VA FCA 101 Guidelines. Challenges include data acquisition from participating hospitals and assessing facilities within the specified schedule. Cost: $1.6M | Size: 11M SF
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