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E.ID.6

E.ID.6

E.IP.2
BARBED WIRE

DEMONSTRATION

OCCUPANCY TYPE:

CONSTRUCTION TYPE:

PROJECT AREA:

FIRE PROTECTION:

BUILDING ADDRESS:

BLOCK AND LOT NO.:

ZONING BUILDING CODE:

313 ALAMO PLAZA, SAN ANTONIO, TX 78205

XXXX

2018 INTERNATIONAL BUILDING CODE W/ COSA AMENDMENTS

A-3

TYPE V 

118,385 SF

FIRE LANE ACCESS ADJACENT

APPLICABLE MUNICIPAL BUILDING CODE:

PROJECT DESCRIPTION: THE PLAZA DE VALERO, LOCATED IN SAN ANTONIO, TEXAS, WILL BE 

REPLANTED WITH A NEW LAWN, TREES, AND SHRUBS. KNEE WALL PLANTERS 

AND A NEW PAVILION WILL ANCHOR THE SITE, SUPPORTED BY UPDATED 

SITE UTILITIES AND NEW UNDERGROUND CISTERN. 

2696

18015

PAVILION

FUNCTIONS OF SPACE

ASSEMBLY
UNCONCENTRATED -
TABLES/CHAIRS  (IBC)

L-2

L-3

L-1

FIRE LANE
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10370 Richmond Ave., Ste 475

Houston, TX 77042
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ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.

Suite 200
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The Texas General Land

Office
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DRAWING INDEX

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

DRAWING INDEX - 2A/2B

SHEET NO. SHEET NAME
CURRENT

ISSUE DATE
50% DESIGN

DEVELOPMENT
100% DESIGN

DEVELOPMENT

GENERAL

G0.000 COVER 03.02.2023 • •

G0.001 DRAWING INDEX 03.02.2023 • •

G0.010 GENERAL INFORMATION 03.02.2023 • •

CIVIL

C5.00 UTILITY GENERAL NOTES 03.02.2023 • •

C5.10 DRY UTILITY GENERAL NOTES 03.02.2023 • •

C6.00 OVERALL DEMOLITION PLAN 03.02.2023 • •

C6.10 UTILITY DEMOLITION PLAN DETAIL A 03.02.2023 •

C6.20 UTILITY DEMOLITION PLAN DETAIL B 03.02.2023 •

C6.30 UTILITY DEMOLITION PLAN DETAIL C 03.02.2023 •

C7.00 OVERALL UTILITY PLAN 03.02.2023 • •

C7.10 UTILITY PLAN DETAIL A 03.02.2023 • •

C7.20 UTILITY PLAN DETAIL B 03.02.2023 •

C7.30 UTILITY PLAN DETAIL C 03.02.2023 •

C7.40 UTILITY PLAN DETAILS 03.02.2023 •

C.800 OVERALL DRY UTILITY PLAN 03.02.2023 • •

C0.01 GENERAL CONSTRUCTION NOTES 03.02.2023 • •

C0.10 EXISTING CONDITION PLAN 03.02.2023 • •

C0.20 STORM WATER POLLUTION PREVENTION PLAN 03.02.2023 • •

C0.30 STORM WATER POLLUTION PREVENTION DETAILS 03.02.2023 • •

C0.40 DEMOLITION PLAN 03.02.2023 • •

C1.00 OVERALL DIMENSIONAL CONTROL PLAN 03.02.2023 • •

C1.10 DETAILED DIMENSIONAL CONTROL PLAN 03.02.2023 • •

C1.20 DETAILED DIMENSIONAL CONTROL PLAN 03.02.2023 • •

C1.30 DETAILED DIMENSIONAL CONTROL PLAN 03.02.2023 • •

C1.40 CIVIL DETIALS 03.02.2023 • •

C2.00 OVERALL SUBSLAB PLAN 03.02.2023 • •

C2.10 DETAILED SUBSLAB PLAN 03.02.2023 • •

C2.20 DETAILED SUBSLAB PLAN 03.02.2023 • •

C2.30 DETAILED SUBSLAB PLAN 03.02.2023 • •

C3.00 OVERALL SITE GRADING PLAN 03.02.2023 • •

C3.10 CURRENT SCOPE GRADING PLAN 03.02.2023 • •

C3.20 DETAILED GRADING PLAN 03.02.2023 • •

C3.30 DETAILED GRADING PLAN 03.02.2023 • •

C3.40 DETAILED GRADING PLAN 03.02.2023 • •

C4.00 OVERALL DRAINAGE PLAN 03.02.2023 • •

C4.10 DETAILED DRAINAGE PLAN 03.02.2023 • •

C4.20 DETAILED DRAINAGE PLAN 03.02.2023 • •

C4.30 GRADING PLAN 03.02.2023 • •

C4.40 DRAINAGE DETAILS 03.02.2023 • •

C4.50 UNDERGROUND CISTERN DETAILS 03.02.2023 •

C8.10 DRY UTILITY PLAN DETAIL A 03.02.2023 •

C8.20 DRY UTILITY PLAN DETAIL B 03.02.2023 •

C8.30 DRY UTILITY PLAN DETAIL C 03.02.2023 •

LANDSCAPE

L0.00 ORIENTATION PLAN 03.02.2023 • •

L0.10 TREE PROTECTION LEGEND & NOTES 03.02.2023 • •

L0.11 TREE PROTECTION PLANS 03.02.2023 • •

L0.12 TREE PROTECTION PLANS 03.02.2023 • •

L0.13 TREE PROTECTION PLANS 03.02.2023 • •

L1.00A CONSTRUCTION LEGEND & NOTES 03.02.2023 • •

L1.00B LAYOUT LEGEND  & NOTES 03.02.2023 •

L1.01A CONSTRUCTION PLANS 03.02.2023 • •

L1.01B LAYOUT PLANS 03.02.2023 •

L1.02A CONSTRUCTION PLANS 03.02.2023 • •

L1.02B LAYOUT PLANS 03.02.2023 •

L1.03A CONSTRUCTION PLANS 03.02.2023 • •

L1.03B LAYOUT PLANS 03.02.2023 •

L2.01 SITE SECTIONS 03.02.2023 • •

L3.00 CONSTRUCTION DETAILS 03.02.2023 • •

L3.01 CONSTRUCTION DETAILS 03.02.2023 • •

L3.02 CONSTRUCTION DETAILS 03.02.2023 • •

L3.03 CONSTRUCTION DETAILS 03.02.2023 • •

L3.04 CONSTRUCTION DETAILS 03.02.2023 •

L3.05 CONSTRUCTION DETAILS 03.02.2023 •

L3.06 CONSTRUCTION DETAILS 03.02.2023 •

L3.07 CONSTRUCTION DETAILS 03.02.2023 •

L3.08 CONSTRUCTION DETAILS 03.02.2023 •

L3.09 CONSTRUCTION DETAILS 03.02.2023 •

L4.01 SOILS PLAN 03.02.2023 • •

L4.02 SOILS PLAN 03.02.2023 • •

L4.03 SOILS PLAN 03.02.2023 • •

L4.50 SOILS DETAILS 03.02.2023 • •

L5.00 IRRIGATION NOTES &LEGENDS 03.02.2023 • •

L5.01 IRRIGATION PLANS 03.02.2023 • •

L5.02 IRRIGATION PLANS 03.02.2023 • •

L5.03 IRRIGATION PLANS 03.02.2023 • •

L5.04 IRRIGATION DETAILS 03.02.2023 •

L5.05 IRRIGATION DETAILS 03.02.2023 •

L6.00 PLANTING SCHEDULE & NOTES 03.02.2023 • •

L6.01 PLANTING PLANS 03.02.2023 • •

L6.02 PLANTING PLANS 03.02.2023 • •

L6.03 PLANTING PLANS 03.02.2023 • •

L7.01 PLANTING DETAILS 03.02.2023 • •

L7.02 PLANTING DETAILS 03.02.2023 • •

L8.00 FURNITURE SCHEDULE & NOTES 03.02.2023 •

L8.01 FURNITURE PLANS 03.02.2023 •

L8.02 FURNITURE PLANS 03.02.2023 •

L8.03 FURNITURE PLANS 03.02.2023 •

L8.50 FURNITURE DETAILS 03.02.2023 •

ARCHITECTURE

A0.110 ARCHITECTURAL SITE PLAN 03.02.2023 • •

A1.110 CONSTRUCTION PLAN - DECK 03.02.2023 • •

A1.113 CONSTRUCTION PLAN - PAVILION ROOF PLAN 03.02.2023 •

A1.114 REFLECTED CEILING PLAN - LEVEL 01 03.02.2023 • •

A1.115 CONSTRUCTION PLAN - CANOPY RADII PLAN 03.02.2023 • •

A2.010 BUILDING ELEVATIONS 03.02.2023 • •

A3.010 BUILDING SECTIONS 03.02.2023 •

STRUCTURE

S1.01 TYPICAL ABBREVIATIONS, SYMBOLS AND PLAN NOTES 03.02.2023 • •

S1.02 GENERAL NOTES 03.02.2023 • •

S2.01 CANOPY FOUNDATION PLAN 03.02.2023 •

S2.02 CANOPY PLANS 03.02.2023 • •

S3.00 TYPICAL DETAILS 03.02.2023 • •

S3.10 SECTION DETAILS 03.02.2023 •

ELECTRICAL

E0.00 SYMBOLS, ABBREVIATIONS & SHEET LIST 03.02.2023 • •

E0.01 GENERAL NOTES 03.02.2023 • •

E0.11 SCHEDULES 03.02.2023 • •

E1.00 ORIENTATION PLAN 03.02.2023 • •

E1.01 DEMOLITION PLAN - GATE& LUNETTE 03.02.2023 • •

E1.02 DEMOLITION PLAN - PAVILION 03.02.2023 • •

E1.03 DEMOLITION PLAN - CROCKETT 03.02.2023 • •

E1.11 ELECTRICAL PLAN - GATE & LUNETTE 03.02.2023 • •

E1.12 ELECTRICAL PLAN - PAVILION 03.02.2023 • •

E1.13 ELECTRICAL PLAN - CROCKETT 03.02.2023 • •

E5.01 DIAGRAMS, PART PLANS 03.02.2023 • •

E6.01 DETAILS 03.02.2023 •

COMMUNICATIONS

T0.001 LEGEND AND NOTES - COMMUNICATIONS 03.02.2023 •

T0.110 FULL BUILD SITE PLAN - COMMUNICATIONS 03.02.2023 •

T1.110 CONSTRUCTION PLAN - COMMUNICATIONS 03.02.2023 •

T4.001 GENERAL DETAILS - COMMUNICATIONS 03.02.2023 •

PROJECT INFORMATION

IBC CHAPTER 8

VICINITY MAP

LOCATION MAP

GENERAL NOTES

CODE COMPLIANCE NOTE

CURRENT CONSTRUCTION DOES NOT CHANGE THE OCCUPANCY TYPE.

1 COMPLY WITH ALL APPLICABLE CODES, LAWS, ORDINANCES, ORDERS, RULES, AND REGULATIONS OF
AUTHORITIES HAVING JURISDICTION.

2 OBTAIN AND PAY FOR PERMITS AND INSPECTIONS REQUIRED BY PUBLIC  AUTHORITIES GOVERNING THE
WORK EXCEPT AS PROVIDED OTHERWISE IN THE SPECIFICATIONS OR OWNER CONTRACTOR AGREEMENT.

3 REVIEW DOCUMENTS, VERIFY DIMENSIONS AND FIELD CONDITIONS AND CONFIRM THAT WORK IS BUILDABLE
AS SHOWN.  REPORT ANY CONFLICTS OR OMISSIONS TO THE ARCHITECT FOR CLARIFICATION PRIOR TO
PERFORMING ANY WORK IN QUESTION.

4 COORDINATE WORK WITH THE OWNER, INCLUDING SCHEDULING TIME AND LOCATIONS FOR DELIVERIES,
BUILDING ACCESS, USE OF BUILDING SERVICES AND FACILITIES, AND USE OF ELEVATORS.  MINIMIZE
DISTURBANCE OF BUILDING FUNCTIONS AND OCCUPANTS.

5 OWNER WILL PROVIDE WORK NOTED "BY OTHERS" OR "NIC" UNDER SEPARATE CONTRACT.  INCLUDE
SCHEDULE REQUIREMENTS IN CONSTRUCTION PROGRESS SCHEDULE AND COORDINATE TO ASSURE
ORDERLY SEQUENCE OF INSTALLATION.

6 MAINTAIN WORK AREAS SECURE AND LOCKABLE DURING CONSTRUCTION. COORDINATE WITH OWNER
AND/OR PROPERTY MANAGER TO ENSURE SECURITY.

7 DO NOT SCALE DRAWINGS.  WRITTEN DIMENSIONS GOVERN. IN CASE OF CONFLICT, CONSULT THE
ARCHITECT.

BUILDING CODE:

PLUMBING CODE:

MECHANICAL CODE:

ELECTRICAL CODE:

FIRE/LIFE SAFETY CODE:

ACCESSIBILITY CODE:

ENERGY CODE:

2018 INTERNATIONAL BUILDING CODE - LOCAL AMENDMENTS

2018 INTERNATIONAL PLUMBING CODE (IPC) - LOCAL AMENDMENTS

2018 INTERNATIONAL MECHANICAL CODE (IMC) - LOCAL AMENDMENTS

2017 NATIONAL ELECTRICAL CODE  - LOCAL AMENDMENTS

2018 INTERNATIONAL FIRE CODE - LOCAL AMENDMENTS

2012 STATE OF TEXAS ACCESSIBILITY STANDARDS

2018 INTERNATIONAL ENERGY CONSERVATION CODE  - LOCAL AMENDMENTS

11/03/2022 100% SCHEMATIC DESIGN

12/12/2022 50% DESIGN DEVELOPMENT

03/02/2023 100% DESIGN DEVELOPMENT

LIFE SAFETY - EGRESS PATH

ROUTE ID EGRESS LENGTH

L-1 62' - 4"

L-2 23' - 9"

L-3 23' - 8"

SCALE: /REF:1/8" = 1'-0" 1 A2.010

EGRESS PLAN2

LIFE SAFETY- OCCUPANCY

NAME OCCUPANCY TYPE AREA
SQFT PER

OCCUPANT
OCCUPANT

LOAD

WIDTH REQUIRED (NO
SPRINKLER)

OTHER (IN) STAIRS (IN)

PAVILION ASSEMBLY UNCONCENTRATED - TABLES/CHAIRS  (IBC) 2,696 SF 15 180 27.04 36.05

2,696 SF 27.04 36.05
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NOT TO SCALE
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United States
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The Texas General Land

Office

1700 Congress Ave.

Austin, TX 78701

Tel  1.800.998.4456

Fax  512.463.5001

Landscape Architect

OJB

711 Louisiana Street,

Suite 111

Houston, TX 77002

Tel  713.529.9919

Civil Engineer

Pape-Dawson Engineers

2000 NW Loop 410

San Antonio, TX 78213

Tel  210.375.9000

Alamo Trust

300 Alamo Plaza, Suite 200

San Antonio, TX 78205

Tel  210.225.1391

AV/IT/Security

DataCom Design Group, LLC.

7600 Burnet Rd #350,

Austin, TX 78757

Tel  512.478.6001

Structural Engineer

Datum Engineers, Inc.
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Civil Engineer
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GENERAL INFORMATION

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

ABBREVIATIONS

CENTERLINE

# NUMBER

& AND

A

ACCESS ACCESSORY

ACOUS ACOUSTIC(AL)

ACT ACOUSTICAL CEILING TILE

AD ACCESS DOOR OR AREA DRAIN

ADO AUTOMATIC DOOR OPERATOR

AFF ABOVE FINISHED FLOOR

ALT ALTERNATE

ALUM ALUMINUM

ANNUNC ANNUNCIATOR

ANOD ANODIZED

APPL APPLIANCE

ARCH ARCHITECT(URAL)

AUTO AUTOMATIC

AUX AUXILIARY

AVG AVERAGE

B

B/B BACK TO BACK

BD BOARD

BLDG BUILDING

BLKG BLOCKING

BOH BACK OF HOUSE

BOLLD BOLLARD

BRDLM BROADLOOM

BU BUILT UP

C

CAB CABINET

CC CONCRETE CURB

CEM CEMENT(ITIOUS)

CER CERAMIC

CG CORNER GUARD

CIP CAST-IN-PLACE

CJ CONSTRUCTION JOINT OR CONTROL JOINT

CLG CEILING

CMU CONCRETE MASONRY UNIT

COATG COATING

COC CENTER ON CENTER

COILG COILING

CONC CONCRETE

CONSTR CONSTRUCTION

CONT CONTINUOUS(ATION)

CONTR CONTRACT(OR)

COV COVER

CPT CARPET

D

DBL DOUBLE

DEM DEMOLITION/DEMOLISH

DEPT DEPARTMENT

DES DESIGN(ED)

DET DETAIL

DF DRINKING FOUNTAIN

DIA DIAMETER

DIFF DIFFUSER

DIM DIMENSION

DISP DISPENSER

DIST DISTANCE

DIV DIVISION

DN DOWN

DR DOOR

DSCON DISCONNECT

DWG DRAWING

DWR DRAWER

E

EA EACH

EJ EXPANSION JOINT

EJC EXPANSION JOINT COVER

ELAST ELASTOMERIC

ELEC ELECTRICAL

EMBED EMBEDD(ED)(ING)

ENGR ENGINEER(ED)

ENTR ENTRANCE

EQ EQUAL

EQUIP EQUIPMENT

ET EPOXY TERRAZZO

EXIST EXISTING

EXPS EXPOSED(D)

EXT EXTERIOR

F

FA FIRE ALARM

FAB FABRICATION

FAR FLOOR AREA RATIO

FD FLOOR DRAIN

FDC FIRE DEPARTMENT CONNECTION

FE FIRE EXTINGUISHER

FEC FIRE EXTINGUISHER AND CABINET

FHC FIRE HOSE AND CABINET

FIN FINISH

FIXT FIXTURE

FLASH FLASHING

FLDG FOLDING

FLO FLUORESCENT

FLR FLOOR(ING)

FO FINISH OPENING

FOC FACE OF CONCRETE

FOF FACE OF FINISH

FOS FACE OF STUD

FOW FACE OF WALL

FPLC FIREPLACE

FR FIRE RAT(ING)(ED)

FRMG FRAMING

FURN FURNITURE

FWC FABRIC WALL COVERING

FXD FIXED

G

GA GAUGE

GALV GALVANIZED

GFRC GLASS FIBER REINFORCED CONCRETE

GFRG GLASS FIBER REINFORCED GYPSUM

GFRP GLAS FIBER REINFORCED PLASTER

GL GLASS

GR GRAD(E)(ING)

GRD GROUND

GRFL GROUND FLOOR

GYP GYPSUM

GRAPHIC SYMBOLS

MATERIALS IN ELEVATION

GLASS

MASONRY COURSING

WOOD VENEER

STONE

PB

ML

ES

KS

EL

DDC

DC

DR

H

IA

MS

DR

IC

B

B

CR

CAMERA

CARD READER

ELECTRIC DOOR BELL PUSH

ELECTRIC DOOR BELL

INTERCOM

REMOTE DOOR RELEASE BUTTON

MOTION SENSOR

INTRUSION ALARM

ELECTRICAL DOOR HOLD OPEN

ELECTRICAL DOOR RELEASE

ELECTRICAL DOOR MONITOR CONTACT

DOUBLE DOOR MONITOR CONTACT

ELECTRIC LOCKSET

ELECTRIC KEY SWITCH

ELECTRIC STRIKE

MAGNETIC LOCKSET

WALL MOUNTED SECURITY DEVICES

PANIC BUTTON

V

P

J

J

AVT

AV

CTV

T

FW

FA

ST

EQUIP TAG (REFER TO EQUIP SCHEDULE)

WALL MTD FIRE ALARM STROBE

FIRE ALARM PULL

FIRE WARDEN STATION

THERMOSTAT

CABLE TV RECPT

AV RECPT

AV TROUGH

ELECTRICAL JUNCTION BOX

VOICE/DATA JUNCTION BOX

SYS WORKSTATION PANEL POWER INFEED

SYS WORKSTATION PANEL VOICE/DATA INFEED

CONDUIT STUB-OUT POWER

CONDUIT STUB-OUT VOICE AND DATA

CONDUIT STUB-OUT A/V

PLUG MOLD

XX

WALL MTD DEVICES

MATERIALS IN SECTION

ACOUSTICAL CEILING TILE

ALUMINUM

BRICK

CARPET

CONCRETE

CONCRETE MASONRY UNIT

CUT STONE

EARTH 

FABRIC WRAPPED PANEL

GLASS

GRAVEL

GYPSUM PLASTER

INSULTATION (LOOSE OR BATT)

INSULATION (RIGID)

METAL

PLYWOOD

PRE-CAST PANELS

SAND OR GROUT

STONE

WOOD (FINISHED )

WOOD (CONTINUOUS MEMBER)

WOOD (INTERRUPTED MEMBER

PLASTIC

XX

XX.XXX

SIM

A11.XX

1

1

1

NEW PARTITION

EXISTING CONSTRUCTION 

TO REMAIN

EXISTING CONSTRUCTION 

TO BE DEMOLISHED

EXIT ACCESS TRAVEL DISTANCE/

COMMON PATH OF TRAVEL

3 HR. RATED PARTITION

4 HR. RATED PARTITION

2 HR. RATED PARTITION

1 HR. RATED PARTITION

MILLWORK ABOVE

MILLWORK

COLUMN GRID LINES AND 

REFERENCE NUMBER

COLUMN GRID REFERENCE 

NUMBER

DETAIL NUMBER

SHEET NUMBER

DESCRIPTION OF SIMILAR 

OR OPPOSITE

AREA TO BE DETAILED

LOCATION ON SHEET 

WHERE ELEVATION IS 

SHOWN

DIRECTION OF ELEVATION

INTERIOR AND EXTERIOR 

ELEVATION MARKER

ROOM NAME
ROOM NUMBER

SHEET NOTE REFERENCE

PARTITION TYPE  REFERENCE

DOOR REFERENCE NUMBER 

(REFER TO DOOR SCHEDULE)

DOOR NUMBER

DOOR TYPE | HARDWARE TYPE

XX
WINDOW REFERENCE NUMBER 

(REFER TO WINDOW SCHEDULE)

MW01 MILLWORK REFERENCE NUMBER 

(REFER TO MILLWORK SCHEDULE)

ELEVATION DATUM REFERENCE

MATCH LINE SYMBOL

ALIGN WITH ESTABLISHED / 

ADJACENT SURFACES

REVISION REFERENCE 

NUMBER

REVISION CLOUD 

DEPICTING AREA REVISED

CONSTRUCTION

+6"

0"

XXX
X X

XXX

XX
XX

NAME

1234

01

A3A1

DOOR NUMBER
DOOR TYPE 

ALIGN

MATCH LINE SEE  XX/XX

2
SHEET NUMBER WHERE 

ELEVATION IS SHOWN

FIRE RATING - HOURS

FLOOR ELEVATION TRANSITION

SOUND ATTENUATION 

(ALL ENCLOSING PARTITIONS)

SOUND ATTENUATION 

(PARTITION ONLY)

FEC

WALL MOUNTED LIFE SAFETY 
EQUIPMENT AND DEVICES

WALL MOUNTED, FIRE 

EXTINGUISHER CABINET

WALL MOUNTED FIRE EXTINGUISHER

WALL MOUNTED FIRE HOSE CABINET

WALL MOUNTED FIRE VALVE

WALL MOUNTED FIRE 

VALVE CABINET
FVC

FHC

FINISH

XXXX

XXXX

WALL FINISH TAG

BASE FINISH TAG

XXXX WALL FINISH TAG

EXTENT OF FINISH TYP 

XXXX SPECIAL FINISH TAG

XXXX FLOOR FINISH TAG

CHANGE IN FLOOR FINISH

XXXX CEILING FINISH TAG

KEYNOTE DESCRIPTION

00 00 00.X00
DESCRIPTION

PROJECT MANUAL 

SPECIFICATION REFERENCE

FOR INTERNAL 

ARCHITECTURAL REFERENCE 

ONLY

NOT FOR CONTRACTOR USE

PRODUCT, MATERIAL, 

SYSTEM DESCRIPTION

H

HB HOSE BIB

HC HOLLOW CORE

HD HEAD

HDG HOT DIPPED GALVANIZED

HDO HIGH DENSITY OVERLAY

HDWD HARDWOOD

HDWE HARDWARE

HM HOLLOW METAL

HORIZ HORIZONTAL

HP HIGH POINT

HR HOUR

HSS HOLLOW STRUCTURAL SECTION

HT HEIGHT

HVAC HEATING, VENTILATIING, AND AIR
CONDITIONING

I

IBC INTERNATIONAL BUILDING CODE

ID INSIDE DIAMETER OR INTERIOR DESIGN (ER)

IE INVERT ELEVATION

INFILTR INFILTRATION

INFO INFORMATION

INSTRUM INSTRUMENT(ATION)

INSUL INSULATION

INT INTERIOR

INTLK INTERLOCK(ING)

J

JAN JANITOR

JT JOINT

K

KIT KITCHEN

KO KNOCK OUT

L

LAB LABORATORY

LAM LAMINATE

LAM GL LAMINATED GLASS

LAV LAVATORY

LB POUND

LP LOW POINT

LT LIGHT

LV LOW VOLTAGE

LVLG LEVELING

LVR LOUVER (ED)

M

MAINT. MAINTENANCE

MAS MASONRY

MATL MATERIAL

MAX MAXIMUM

MECH MECHANICAL

MEMB MEMBRANE

MET METAL

MEZZ MEZZANINE

MFD MANUFACTURED

MFR MANUFACTURER

MIN MINIMUM

MISC MISCELLANEOUS

MLWK MILLWORK

MO MASONRY OPENING

MOIST MOISTURE

MOT MOTOR(IZED)

MTD MOUNTED

MULL MULLION

N

NA NOT APPLICABLE

NIC NOT IN CONTRCT

NO NUMBER

NOM NOMINAL

NTS NOT TO SCALE

O

OA OUTSIDE AIR OR OVERALL

OD OUTSIDE DIAMETER

OH OVERHANG

OHD OVERHEAD

OPH OPPOSITE HAND

OPNG OPENING(S)

OPP OPPOSITE

OPR OPERABLE

ORD OVERFLOW ROOF DRAIN

ORNA ORNAMENTAL

OVFL OVERFLOW

P

PA PUBLIC ADDRESS

PBD PARITICLE BOARD

PEDTR PEDESTRIAN

PL PROPERTY LINE

PLAM PLASTIC LAMINATE

PLAS PLASTER

PLSTC PLASTIC

PLYWD PLYWOOD

PNL PANEL

POLYST POLYSTRENE

PORT PORTABLE

PREFAB PREFABRICATED

PREFIN PREFINISHED

PRTECN PROTECTION

PTN PARTITION

R

RD ROOF DRAIN

RDL ROOF DRAIN LEADER

RDR READER

RECES RECESSED

RECPT RECEPTACLE

REF REFER(ENCE)

REFL REFLECTED

REFR REFRIGERATOR

REINF REINFORCED(D)(ING)(MENT)

REQD REQUIRED

RESIL RESILIENT

RESIS RESIST(ANT)(IVE)

RFG ROOFING

RM ROOM

RND ROUND

RO ROUGH OPENING

S

SC SOLID CORE

SCR SCRIBE

SECUR SECURITY

SF SQUARE FEET

SG SINGLE

SHORG SHORING

SIM SIMILAR

SPKR SPEAKER

SPR SPRINKLER

SS STAINLESS STEEL

SST STAINLESS STEEL

ST STREET

STD STANDARD

STL STEEL

STRFR STOREFRONT

STRUCT STRUCTURAL

SURF SURFACE

SUSP SUSPENDED

SYM SYMBOL

SYMM SYMMETRICAL

SYS SYSTEM(S)

T

T&G TONGUE AND GROOVE

TC TERRA COTA

TEM TEMPORARY

TERR TERRAZZO

THK THICK (NESS)

TLT TOILET

TOC TOP OF CONCRETE

TOFF TOP OF FINISH FLOOR

TOS TOP OF STEEL

TOW TOP OF WALL

TRAF TRAFFIC

TRANS TRANSPARENT

TRTD TREATED

TSTAT THERMOSTAT

TV TELEVISION

TYP TYPICAL

U

U/C UNDERCUT

U/S UNDERSIDE

UNDRLAY UNDERLAYMENT

UNO UNLESS NOTED OTHERWISE

UR URINAL

UTIL UTILITY

V

VAR VARIES

VCT VINYL COMPOSITION TILE

VEH VEHICLE

VERT VERTICAL

VEST VESTIBULE

VIF VERIFY IN FIELD

VNR VENEER

VT VINYL TILE

W

W/ WITH

W/O WITHOUT

W/W WALL TO WALL

WC WATER CLOSET

WD WOOD

WDW WINDOW

WF WIDE FLANGE

WPM WATERPROOF MEMBRANE

WT WEIGHT

WTRPRF WATERPROOFING

11/03/2022 100% SCHEMATIC DESIGN

12/12/2022 50% DESIGN DEVELOPMENT

03/02/2023 100% DESIGN DEVELOPMENT
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Project Number
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Seal / Signature

2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

01/20/2023 100% DESIGN DEVELOPMENT

C0.01

GENERAL CONSTRUCTION NOTES

CAUTION!!

CAUTION!!

COSA GENERAL NOTESDEMOLITION NOTES DRAINAGE NOTES CAUTION UNDERGROUND UTILITIESPAVEMENT & STRIPING NOTES

”

GRADING NOTES

-
-

TRENCH EXCAVATION SAFETY PROTECTION

DIMENSIONAL CONTROL NOTES

NOT FOR

CONSTRUCTION

Date Description

Seal / Signature

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

NOT FOR

CONSTRUCTION

Date Description

Seal / Signature

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

NOT FOR

CONSTRUCTION

Date Description

Seal / Signature

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT
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ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C0.10

EXISTING CONDITION PLAN



STORMWATER POLLUTION
PREVENTION DETAILS

SILT FENCE

MATERIALS

INSTALLATION

COMMON TROUBLE POINTS

INSPECTION AND MAINTENANCE GUIDELINES

SILT FENCE DETAIL

ISOMETRIC PLAN VIEW

STABILIZED CONSTRUCTION ENTRANCE/EXIT DETAIL

SCHEMATIC OF TEMPORARY
CONSTRUCTION ENTRANCE/EXIT

SECTION "A-A" OF A
CONSTRUCTION ENTRANCE/EXIT

MATERIALS

INSTALLATION

COMMON TROUBLE POINTS

INSPECTION AND MAINTENANCE GUIDELINES

"A"

"A"

PLAN VIEW

SECTION "A-A"

GENERAL NOTES

MATERIALS

MAINTENANCE

"A""A"

CONCRETE TRUCK WASHOUT
PIT DETAIL

BAGGED GRAVEL CURB INLET
PROTECTION DETAIL

SECTION "A-A"

PLAN VIEW

"A"

"A"

GENERAL NOTES

INSPECTION AND MAINTENANCE GUIDELINES

GENERAL NOTES

INSPECTION AND MAINTENANCE GUIDELINES

GRAVEL FILTER BAG DETAIL

PLAN VIEW SECTION "A-A"

CONSTRUCTION STAGING AREA

LEGEND

EXHIBIT 3

"A""A"

BAGGED GRAVEL GRATE INLET
PROTECTION DETAIL

SECTION "A-A"

PLAN VIEW

"A""A"
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United States

Client
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Office
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03/02/2023 100% DESIGN DEVELOPMENT

SEDIMENT CONTROL ROLLS

SEDIMENT CONTROL ROLLS

MATERIALS

SEDIMENT CONTROL ROLLS IN A TEMPORARY
EROSION CONTROL APPLICATION

SEDIMENT CONTROL ROLLS IN A PERMANENT EROSION
CONTROL APPLICATION

INSTALLATION

INSPECTION AND MAINTENANCE

PLAN VIEWCROSS-SECTION 
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GENERAL NOTES

TREE PRESERVATION
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KEYED NOTES
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11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
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Civil Engineer
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C1.00

OVERALL DIMENSIONAL
CONTROL PLAN

SEE SHEET C1.10

SEE SHEET C1.20

SEE SHEET C1.30

TRENCH EXCAVATION SAFETY PROTECTION

DIMENSIONAL CONTROL NOTES

PAVEMENT & STRIPING NOTES

”

NOTES:
1. COORDINATES SHOWN ARE SURFACE VALUES DISPLAYED IN U.S. SURVEY FEET,

BASED ON THE NORTH AMERICAN DATUM OF 1983 (NA2011) EPOCH 2010.00 FROM
THE TEXAS COORDINATE SYSTEM ESTABLISHED FOR THE  SOUTH CENTRAL ZONE,
WITH A SURFACE ADJUSTMENT FACTOR OF 1.00017 APPLIED.

2.  ELEVATIONS SHOWN ARE BASED ON NAVD88 (GEOID 03).

3.   THE CONTROL POINT SHOWN HEREON WERE SET BY PAPE-DAWSON ENGINEERS IN
JUNE, 2016.
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Seal / Signature

2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT
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CONTROL PLAN

MATCHLINE SEE SHEET C1.10
M

A
T

C
H

LI
N

E
 S

E
E

 S
H

E
E

T
 C

1.
30

M
A

T
C

H
LI

N
E

 S
E

E
 S

H
E

E
T

 C
1.

30

TRENCH EXCAVATION SAFETY PROTECTION

DIMENSIONAL CONTROL NOTES

PAVEMENT & STRIPING NOTES

”



PHASE 2A/2B LIMITS OF WORK

PHASE 2A/2B LIMITS OF WORK

E CROCKETT ST

LEGEND

2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS

TBPE FIRM REGISTRATION #470  I  TBPLS FIRM REGISTRATION #10028800
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT
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COSA 7" CONCRETE CURB DETAIL

TYPICAL PAVEMENT REPLACEMENT
CONCRETE/ASPHALT JUNCTURE DETAIL

CURB TRANSITION DETAIL

7" CONCRETE CURB
EXTENDED THROUGH BASE

CONCRETE PAVERS OVER CONCRETE DETAILSTONE PAVERS OVER CONCRETE DETAIL
TEMPORARY

PAVERS OVER ATB DETAIL

CONTRACTION JOINT

CONCRETE JOINT DETAILS

LONGITUDINAL JOINT

EXPANSION JOINT SUB-SLAB WITH STRUCTURAL SOIL AT PAVER TRAY
TYPICAL SECTION DETAIL

SUB-SLAB AT PAVER TRAY
(WUNDERCOVER TYPE A) TYPICAL SECTION DETAIL

MOUNTABLE CURB DETAIL
(EXTENDED THROUGH BASE)

UTILITY & STORM DRAINAGE TRENCH

MODIFIED MANHOLE RING ENCASEMENT DETAIL

TYPICAL PAVEMENT REPLACEMENT
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C3.00

OVERALL SITE GRADING PLAN

GRADING NOTES:
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STORM DRAIN NOTES:
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TRENCH EXCAVATION SAFETY PROTECTION

NOTES:
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C3.10

CURRENT SCOPE GRADING
PLAN

SEE SHEET C3.20

SEE SHEET C3.30

SEE SHEET C3.40

GRADING NOTES:

DRAINAGE NOTES:

“ ”

STORM DRAIN NOTES:

CAUTION!!!

TRENCH EXCAVATION SAFETY PROTECTION

NOTES:

”

”
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LOCATION MAP
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C3.20

DETAILED GRADING PLAN
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TBPE FIRM REGISTRATION #470  I  TBPLS FIRM REGISTRATION #10028800

LOCATION MAP

CITY OF
SAN ANTONIO

SITE
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Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C3.30

DETAILED GRADING PLAN
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TBPE FIRM REGISTRATION #470  I  TBPLS FIRM REGISTRATION #10028800

LOCATION MAP
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Date Description
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C3.40

DETAILED GRADING PLAN
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LOCATION MAP
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SITE
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Date Description
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C4.00

OVERALL DRAINAGE PLAN

GRADING NOTES:

DRAINAGE NOTES:

“
”

STORM DRAIN NOTES:

CAUTION!!!

TRENCH EXCAVATION SAFETY PROTECTION

SEE SHEET C4.10

SEE SHEET C4.20

SEE SHEET C4.30
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LOCATION MAP

CITY OF
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C4.10

DETAILED DRAINAGE PLAN

GRADING NOTES:

DRAINAGE NOTES:

“
”

STORM DRAIN NOTES:

CAUTION!!!

TRENCH EXCAVATION SAFETY PROTECTION

MATCHLINE SEE SHEET C4.20
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2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS

TBPE FIRM REGISTRATION #470  I  TBPLS FIRM REGISTRATION #10028800

LOCATION MAP

CITY OF
SAN ANTONIO

SITE

©          Gensler

Date Description

Project Name

Project Number

Description
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Seal / Signature

2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C4.20

DETAILED DRAINAGE PLAN

GRADING NOTES:

DRAINAGE NOTES:
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”

STORM DRAIN NOTES:

CAUTION!!!

TRENCH EXCAVATION SAFETY PROTECTION

MATCHLINE SEE SHEET C4.10
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2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS

TBPE FIRM REGISTRATION #470  I  TBPLS FIRM REGISTRATION #10028800

LOCATION MAP

CITY OF
SAN ANTONIO

SITE

©          Gensler

Date Description

Project Name

Project Number

Description
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Seal / Signature

2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C4.30

DETAILED GRADING PLAN

GRADING NOTES:

DRAINAGE NOTES:

“
”

STORM DRAIN NOTES:

CAUTION!!!

TRENCH EXCAVATION SAFETY PROTECTION
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DRAINAGE DETAILS

2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS

TBPE FIRM REGISTRATION #470  I  TBPLS FIRM REGISTRATION #10028800

©          Gensler

Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C4.40

CONCRETE COLLAR DETAIL

JUNCTION BOX/GRATE INLET TIE-IN

STORM PIPE CONNECTION

SECTION

PLAN

TYPICAL JUNCTION BOXTYPICAL GRATE INLET

UTILITY & STORM DRAINAGE TRENCH

SHALLOW ROOF DRAIN CONNECTION DETAILROOF DRAIN CONNECTION DETAIL

JUNCTION BOX MANHOLE LID DETAIL

1 5 8

2 6 9

3 7

4
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Project Name
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2022

11078-66

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

11/03/2022 100% SCHEMATIC DESIGN

ALAMO PLAZA
PHASE 2

12/12/2022 50% DESIGN DEVELOPMENT

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

03/02/2023 100% DESIGN DEVELOPMENT

C4.50

UNDERGROUND CISTERN
DETAILS

10
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13

12 CISTERN SECTION A-A



ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

LOCATION MAP

CITY OF
SAN ANTONIO

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES

KEY PLAN

©          Gensler

Date Description

Project Name

Project Number

Description

Scale
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UTILITY GENERAL NOTES

UTILITY GENERAL NOTES
1. CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED

EMPLOYEE OR STRUCTURAL DESIGN/GEOTECHNICAL/SAFETY
EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY
AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED
INSTALLATION SITES WITHIN THE PROJECT WORK AREA IN ORDER TO
IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY PROTECTION
SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT
DESCRIBED IN THE CONTRACT  DOCUMENTS. THE CONTRACTOR'S
IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS AND/OR
PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION
SAFETY PROTECTION THAT COMPLIES WITH AS A MINIMUM, OSHA
STANDARDS FOR TRENCH EXCAVATION.  SPECIFICALLY, CONTRACTOR
AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR
SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN
ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND
ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH
EXCAVATION.

2. ALL MATERIALS AND WORKMANSHIP INVOLVED WITH THE CONSTRUCTION
OF THE WATER   SERVICE(S), INTERIOR WATER LINES AND SANITARY
SEWER LINES MUST BE IN STRICT   ACCORDANCE WITH APPLICABLE
PORTIONS OF THE UNIFORM PLUMBING CODE (CURRENT EDITION).

3. THIS SHEET IS TO BE USED FOR UTILITY CONSTRUCTION ONLY.
4. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON THIS DRAWING.

CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL UTILITIES
(VERTICALLY AND HORIZONTALLY).

5. THE CONTRACTOR IS REQUIRED TO FURNISH AND INSTALL ALL
NECESSARY FITTINGS AND APPURTENANCES REQUIRED TO COMPLETE
THE INSTALLATION OF THE SYSTEMS     AS SHOWN ON THE DRAWING.

6. CONNECTIONS TO WATER MAINS AND SERVICES, METERS AND METER
VAULTS SHALL BE IN STRICT ACCORDANCE WITH CODES AND
REGULATIONS.

7. SEE IRRIGATION PLAN FOR DETAILS CONCERNING IRRIGATION METER.
8. ALL WATER LINES TO BE INSTALLED A MINIMUM OF 12" ABOVE SANITARY

LINES (MEASURED FROM BOTTOM OF WATER TO TOP OF SEWER).
9. ALL CLEANOUTS LOCATED IN VEHICULAR AREAS SHALL BE INSTALLED

WITHIN A TRAFFIC BEARING BOX. THE BOX SHALL BE SET IN A CONCRETE
SLAB EXTENDING 6" FROM THE BOX PERIMETER. SLAB TO BE 6" THICK
WITH 2500 P.S.I. CONCRETE. SEE  DETAIL SHEET.

10. WHEN SEWER LINES ARE INSTALLED IN THE VICINITY OF WATER MAINS,
SUCH INSTALLATION SHALL BE IN STRICT ACCORDANCE WITH THE TCEQ
REGULATION 317.13.APP.E OR ANY REVISION THERETO. (NO SEPARATE
PAY ITEM).

11. TOPS OF CLEANOUTS SHALL BE SET TO MATCH FINISHED GRADE.
12. CONTRACTOR TO INSTALL THRUST BRACING FOR ALL WATER PIPE

BENDS/FITTINGS. (3"     AND GREATER DIAMETER)
13. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING WITH THE MEP

PLANS AND     THE GRADING PLAN TO INSURE THAT UTILITY
INSTALLATIONS DO NOT HAVE CONFLICTS     WITH OTHER
IMPROVEMENTS.

14. CONTRACTOR IS RESPONSIBLE FOR BOTH VERTICAL AND HORIZONTAL
CONTROL.

15. THE CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL OFF-SITE.
16. ALL DEBRIS AND OTHER OBJECTIONABLE MATERIALS SHALL BE

DISPOSED OF OFF-SITE  BY CONTRACTOR.
17. ALL SANITARY SEWERS ARE 6" PIPE WITH COMPRESSION JOINTS UNLESS

OTHERWISE NOTED.
18. ALL WORK WITHIN PUBLIC RIGHT-OF-WAYS SHALL BE IN CONFORMANCE

WITH APPLICABLE CODES AND SPECIFICATIONS.
19. ALL MATERIALS AND INSTALLATION ASSOCIATED WITH THE FIRE

PROTECTION SYSTEM MUST COMPLY WITH REQUIREMENTS OF THE FIRE
MARSHALL'S OFFICE AND N.F.P.A. #24. THIS INCLUDES REQUIRED
INSPECTIONS. IF THE RESULTS OF ANY MEETINGS BETWEEN THE
CONTRACTOR AND THE FIRE MARSHALL MAY AFFECT THE
CONSTRUCTION. THE CONTRACTOR MUST NOTIFY OWNER AND THE
ENGNEERS IMMEDIATELY (IN WRITING).

20. ALL WORK INVOLVING FIRE MAIN TO BE PERFORMED BY A STATE
LICENSED SPRINKLER  CONTRACTOR.

21. FIRE MAIN TO BE C900 P.V.C. AND LISTED BY UNDERWRITER
LABORATORIES, INC. AS SUITABLE FOR FIRE PROTECTION USE.

22. FIRE MAIN TO HAVE 4' OF COVER AS MEASURED FROM TOP OF PIPE TO
FINISHED PAVEMENT OR TOPSOIL.

23. THE FIRE MAIN TO BE FLUSHED AND TESTED IN ACCORDANCE WITH
N.F.P.A. PROVIDE THRUST BRACING AS REQUIRED.

24. THE FIRE MAIN CONNECTION TO THE PUBLIC WATER MAIN IS PART OF
THIS CONTRACT.  COORDINATE WITH SAN ANTONIO WATER SYSTEMS.

25. LOCATION OF EXISTING UTILITIES, AS SHOWN ON THESE PLANS, IS BASED
ON A COMBINATION OF FIELD SURVEYING AND AVAILABLE UTILITY MAPS.
CONTRACTOR TO     DETERMINE VERTICAL AND HORIZONTAL LOCATIONS
OF ALL UTILITIES (WHETHER SHOWN ON PLANS OR NOT) BY
COORDINATING WITH THE RESPECTIVE UTILITY AGENCIES PRIOR TO
CONSTRUCTION. THE FOLLOWING ARE NUMBERS OF THE RESPECTIVE
AGENCIES:

SAN ANTONIO WATER SYSTEM (SEWER)..................233-2009
SAN ANTONIO WATER SYSTEM (WATER)...................233-2009
CPS ENERGY (GAS & ELECTRIC).................................978-3500
AT&T (TELEPHONE).......................................................820-6229
TIME WARNER CABLE (CABLE TELEVISION)..............675-4560
VALERO ENERGY CORP................................................246-2394
TESS-STATEWIDE ONE CALL DAMAGE PREVENTION
SYSTEM FOR BURIED UTILITIES..................................1-800-DIG-TESS

IF ANY NUMBERS HAVE CHANGED OR ARE INCORRECT, THE
CONTRACTOR IS STILL RESPONSIBLE FOR CONTACTING THE AGENCIES.
26. ON ALL GRAVITY LINES, CONTRACTOR MUST START AT DOWNSTREAM

END AND PROCEED UPSTREAM TAKING CARE TO EXPOSE ALL EXISTING
UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE PROPOSED
LINE. ANY OTHER SEQUENCE OF CONSTRUCTION WILL BE AT THE
CONTRACTOR'S RISK.

27. CONTRACTOR TO APPLY FOR WATER METER PERMITS AND COORDINATE
PAYMENT OF APPLICABLE IMPACT FEES AT THE START OF
CONSTRUCTION.  CONTRACTOR TO INSTALL WATER METERS AND MAKE
APPROPRIATE MAIN CONNECTIONS AS EARLY AS POSSIBLE IN THE
WATER SYSTEM INSTALLATION PROCESS.  REPORT CONFLICTS TO THE
ENGINEER AND OWNER AS THESE ARE DISCOVERED SO THAT
ADJUSTMENTS TO THE PLANS CAN BE MADE.

28. CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO
AVOID CONFLICTS WITH PROPOSED GRAVITY LINES.  CONTRACTOR
SHALL EXPOSE ALL EXISTING UTILITIES CROSSING PROPOSED GRAVITY
LINES AND INSURE THERE WILL BE NO CONFLICTS PRIOR TO BEGINNING
CONSTRUCTION.  ADDITIONALLY, CONTRACTOR TO PLAN UTILITY LINE
INSTALLATIONS IN A MANNER TO AVOID CONFLICTS WITH PROPOSED
GRAVITY LINES.  ON ALL GRAVITY LINES, CONTRACTOR MUST START AT
DOWNSTREAM END AND PROCEED UPSTREAM TAKING CARE TO EXPOSE
ALL EXISTING UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH
THE PROPOSED LINE. ANY OTHER SEQUENCE OF CONSTRUCTION WILL
BE AT THE CONTRACTOR'S RISK.

SAWS GENERAL CONSTRUCTION
NOTES GENERAL SECTION
1.ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF
THIS CONTRACT SHALL BE APPROVED BY THE SAN ANTONIO WATER SYSTEM
(SAWS) AND COMPLY WITH THE PLANS, SPECIFICATIONS, GENERAL
CONDITIONS AND WITH THE FOLLOWING AS APPLICABLE:

A. CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY
(TCEQ)“DESIGN CRITERIA FOR DOMESTIC WASTEWATER SYSTEM”, TEXAS
ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND “PUBLIC
DRINKING WATER”, TAC TITLE 30 PART 1 CHAPTER 290.
B. CURRENT TXDOT “STANDARD SPECIFICATIONS FOR CONSTRUCTION OF
HIGHWAYS, STREETS AND DRAINAGE.”
C. CURRENT “SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS
FOR WATER AND SANITARY SEWER CONSTRUCTION.”
D. CURRENT CITY OF SAN ANTONIO “STANDARD SPECIFICATIONS FOR
PUBLIC WORKS CONSTRUCTION.”
E. CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA
MANUAL” (UECM).

2. THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS
WEBSITE, HTTP://WWW.SAWS.ORG/BUSINESS_CENTER/SPECS. UNLESS
OTHERWISE NOTED WITHIN DESIGN PLANS.

3.THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE
SAWS CONSTRUCTION INSPECTION DIVISION AT 233-2973, AND PROVIDE
NOTIFICATION PROCEDURES THE CONTRACTOR WILL USE TO NOTIFY
AFFECTED HOME RESIDENTS AND/OR PROPERTY OWNERS 48 HOURS PRIOR
TO EXCAVATION.

4.LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS
SHOWN ON THE PLANS ARE UNDERSTOOD TO BE APPROXIMATE. ACTUAL
LOCATIONS AND DEPTHS MUST BE FIELD VERIFIED BY THE CONTRACTOR AT
LEAST 1 WEEK PRIOR TO CONSTRUCTION. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO LOCATE UTILITY SERVICE LINES AS REQUIRED FOR
CONSTRUCTION AND TO PROTECT THEM DURING CONSTRUCTION AT NO
COST TO SAWS.

5.THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND
UTILITIES AND DRAINAGE STRUCTURES AT LEAST 1-2 WEEKS PRIOR TO
CONSTRUCTION WHETHER SHOWN ON PLANS OR NOT. PLEASE ALLOW UP TO
7 BUSINESS DAYS FOR LOCATES REQUESTING PIPE LOCATION MARKERS ON
SAWS FACILITIES. THE ENGINEER SHALL BE NOTIFIED IMMEDIATELY OF ANY
SIGNIFICANT DISCREPANCIES OR REQUIRED DESIGN CHANGES. THE
FOLLOWING CONTACT INFORMATION ARE SUPPLIED FOR VERIFICATION
PURPOSES:

SAN ANTONIO WATER SYSTEM:
SAWS UTILITY LOCATES: LOCATES@SAWS.ORG
COSA DRAINAGE 207-0724 OR 207-6026
COSA TRAFFIC SIGNAL OPERATIONS 206-8480 OR 207-8462
COSA TRAFFIC SIGNAL DAMAGES 207-3951 OR 207-7769
TEXAS STATE WIDE ONE CALL LOCATOR 1-800-344-8377 OR 811

6.THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING
FENCES, CURBS, STREETS, DRIVEWAYS, SIDEWALKS, LANDSCAPING AND
STRUCTURES TO ITS ORIGINAL OR BETTER CONDITION AS A RESULT OF
DAMAGES DONE BY THE PROJECT’S CONSTRUCTION.

7.ALL WORK IN TEXAS HIGHWAY DEPARTMENT AND BEXAR COUNTY
RIGHT-OF-WAY SHALL BE DONE IN ACCORDANCE WITH RESPECTIVE
CONSTRUCTION SPECIFICATIONS AND PERMIT.

8.THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER
GOVERNING MUNICIPALITY’S TREE ORDINANCES WHEN EXCAVATING NEAR
TREES.

9.THE CONTRACTOR SHALL NOT PLACE ANY WASTE MATERIALS IN THE
100-YEAR FLOOD PLAIN WITHOUT FIRST OBTAINING AN APPROVED FLOOD
PLAIN PERMIT.

10.ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH
IS NOT INCLUDED IN THESE PLANS AND SPECIFICATIONS WILL NOT BE
COMPENSATED BY THE SAN ANTONIO WATER SYSTEM.

11.HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM
SAWS WORK ON SAWS RECOGNIZED HOLIDAYS. REQUEST SHOULD BE SENT
TO CONSTWORKREQ@SAWS.ORG.
WEEKEND WORK: CONTRACTORS ARE REQUIRED TO NOTIFY THE SAWS
INSPECTION CONSTRUCTION DEPARTMENT 48 HOURS IN ADVANCE TO
REQUEST WEEKEND WORK. REQUEST SHOULD BE SENT TO
CONSTWORKREQ@SAWS.ORG.
ANY AND ALL SAWS UTILITY WORK INSTALLED WITHOUT HOLIDAY/WEEKEND
APPROVAL WILL BE SUBJECT TO BE UNCOVERED FOR PROPER INSPECTION.

WATER SECTION:
12.PRIOR TO TIE-INS, ANY SHUTDOWNS OF EXISTING MAINS OF ANY SIZE
MUST BE COORDINATED WITH THE SAWS INSPECTION AND/OR SAWS
PRODUCTION GROUPS AT LEAST ONE WEEK OR MORE IN ADVANCEOF THE
SHUTDOWN. THE CONTRACTOR MUST ALSO PROVIDE A SEQUENCE OF WORK
AS RELATED TO THE TIE-INS; THIS IS AT NO ADDITIONAL COST TO SAWS OR
THE PROJECT AND IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
SEQUENCE THE WORK ACCORDINGLY.
SAWS EMERGENCY OPERATIONS CENTER (210) 233-2015

13.ASBESTOS CEMENT (AC) PIPE, ALSO KNOWN AS TRANSITE PIPE WHICH IS
KNOWN TO CONTAIN ASBESTOS-CONTAINING MATERIAL (ACM), MAYBE
LOCATED WITHIN THE PROJECT LIMITS. SPECIAL WASTE MANAGEMENT
PROCEDURES AND HEALTH AND SAFETY REQUIREMENTS WILL BE
APPLICABLE WHEN REMOVAL AND/OR DISTURBANCE OF THIS PIPE OCCURS.
SPECIAL SPECIFICATION ITEM NO. 3000, “SPECIAL SPECIFICATION FOR
HANDLING ASBESTOS CEMENT PIPE”.

14.VALVE REMOVAL: WHERE THE CONTRACTOR IS TO ABANDON A WATER
MAIN, THE CONTROL VALVE LOCATED ON THE ABANDONING BRANCH WILL BE
REMOVED AND REPLACED WITH A CAP/PLUG. (NSPI)

15. SUITABLE CNCHORAGE/THRUST BLOCKING OR JOINT RESTRAINT SHALL BE
PROVIDED AT ALL OF THE FOLLOWING MAIN LOCATIONS DEAD ENDS, PLUGS,
CAPS, TEES, CROSSES, VALVES, AND BENDS, IN ACCORDANCE WITH THE
STANDARD DRAWINGS DD-839 SERIES AND ITEM NO. 839, IN THE SAWS
STANDARD SPECIFICATIONS FOR CONSTRUCTION.

16. ALL VALVES SHALL READ "OPEN RIGHT"

17. PRVS REQUIRED: CONTRACTOR TO VERIFY THAT NO PORTION OF THE
TRACT IS BELOW GROUND ELEVATION OF 643 FEET WHERE THE STATIC
PRESSURE WILL NORMALLY EXCEED 80 PSI. AT ALL SUCH LOCATIONS WHERE
THE GROUND LEVEL IS 643 FEET, THE DEVELOPER OR BUILDER SHALL
INSTALL AT EACH LOT, ON THE CUSTOMER'S SIDE OF THE METER, AN
APPROVED TYPE PRESSURE REGULATOR IN CONFORMANCE WITH THE
PLUMBING CODE OF THE CITY OF SAN ANTONIO. NO DUAL SERVICES
ALLOWED FOR ANY LOT(S) IF *PRV IS/ARE REQUIRED FOR SUCH LOT(S), ONLY
SINGLE SERVICE CONNECTIONS SHALL BE ALLOWED.
*NOTE: A PRESSURE REGULATOR IS ALSO KNOWN AS A PRESSURE
REDUCING VALVE (PRV).

18. PIPE DISINFECTION WITH DRY HTH FOR PROJECT LASS THAN 800 LINEAR
FEET. (ITEM NO. 847.3): MAINS SHALL BE DISINFECT WITH DRY HTH WHERE
SHOWN IN THE CONTRACT DOCUMENTS OR AS DIRECTED BY THE INSPECTOR,
AND SHALL NOT EXCEED A TOTAL LENGTH OF 800FEET. THIS METHOD OF
DISINFECTION WILL ALSO BE FOLLOWED FOR MAIN REPAIRS. THE
CONTRACTOR SHALL UTILIZE ALL APPROPRIATE SAFETY MEASURE TO

PROTECT HIS PERSONNEL DURING DISINFECTION OPERATIONS.

19. BACKFLOW PREVENTION DEVICES:
·· ALL IRRIGATION SERVICES WITHIN RESIDENTIAL AREAS ARE REQUIRED
TO HAVE BACKFLOW PREVENTION DEVICES.
·· ALL COMMERCIAL BACKFLOW PREVENTION DEVICES MUST BE
APPROVED BY SAWS PRIOR TO INSTALLATION.

20. FINAL CONNECTION TO THE EXISTING WATER MAIN SHALL NOT BE MADE
UNTIL THE WATER MAIN HAS BEEN PRESSURE TEST CHLORINATED, AND
SAWS HAS RELEASED THE MAIN FOR TIE-IN AND USE.

SEWER SECTION:

21.THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT NO SANITARY
SEWER OVERFLOW (SSO) OCCURS AS A RESULT OF THEIR WORK. ALL
CONTRACTOR PERSONNEL RESPONSIBLE FOR SSO PREVENTION AND
CONTROL SHALL BE TRAINED ON PROPER RESPONSE. SHOULD AN SSO
OCCUR, THE CONTRACTOR SHALL:

A.IDENTIFY THE SOURCE OF THE SSO AND NOTIFY SAWS EMERGENCY
OPERATIONS CENTER (EOC) IMMEDIATELY AT (210)233-2015. PROVIDE THE
ADDRESS OF THE SPILL AND AN ESTIMATED VOLUME OR FLOW.

B.ATTEMPT TO ELIMINATE THE SOURCE OF THE SSO.
C.CONTAIN SEWAGE FROM THE SSO TO THE EXTENT OF PREVENTING A

POSSIBLE CONTAMINATION OF WATERWAYS.
D.CLEAN UP SPILL SITE (RETURN CONTAINED SEWAGE TO THE

COLLECTION SYSTEM IF POSSIBLE) AND PROPERLY DISPOSE OF
CONTAMINATED SOIL/MATERIALS.

E.CLEAN THE AFFECTED SEWER MAINS AND REMOVE ANY DEBRIS.
F.MEET ALL POST-SSO REQUIREMENTS AS PER THE EPA CONSENT

DECREE, INCLUDING LINE CLEANING AND TELEVISING THE AFFECTED
SEWER MAINS (AT SAWS DIRECTION) WITHIN 24 HOURS.
SHOULD THE CONTRACTOR FAIL TO ADDRESS AN SSO IMMEDIATELY AND TO
SAWS SATISFACTION, THEY WILL BE RESPONSIBLE FOR ALL COSTS INCURRED
BY SAWS, INCLUDING ANY FINES FROM EPA.

22.THE CONTRACTOR SHALL PROVIDE BYPASS PUMPING OF SEWAGE
AROUND EACH SEGMENT OF PIPE TO BE REPLACED, IN ACCORDANCE WITH
SAWS STANDARD SPECIFICATION FOR WATER AND SANITARY SEWER
CONSTRUCTION, ITEM NO. 864, “BYPASS PUMPING

23.PRIOR TO TIE-INS, ANY SHUTDOWNS OF EXISTING FORCE MAINS OF ANY
SIZE MUST BE COORDINATED WITH THE SAWS CONSTRUCTION INSPECTION
DIVISION AT 233-2973 AND/OR SAWS PRODUCTION GROUPS AT LEAST ONE
WEEK OR MORE IN ADVANCE OF THE SHUTDOWN. THE CONTRACTOR MUST
ALSO PROVIDE A SEQUENCE OF WORK AS RELATED TO THE TIE-INS; THIS IS
AT NO ADDITIONAL COST TO SAWS OR THE PROJECT AND IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO SEQUENCE THE WORK
ACCORDINGLY.

ALAMO PLAZA PHASE 2

TRENCH EXCAVATION SAFETY
PROTECTION
CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE
OR STRUCTURAL DESIGN/GEOTECHNICAL/SAFETY EQUIPMENT CONSULTANT,
IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL
INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH
EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND/OR
PROCEDURES FOR THE PROJECT DESCRIBED IN THE CONTRACT
DOCUMENTS. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS,
PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH
EXCAVATION SAFETY PROTECTION THAT COMPLIES WITH AS A MINIMUM,
OSHA STANDARDS FOR TRENCH EXCAVATION.  SPECIFICALLY, CONTRACTOR
AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY
CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN
ACCORDANCE WITH OSHA STANDARDS GOVERNING THE PRESENCE AND
ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

CAUTION UNDERGROUND UTILITIES

CONTRACTOR IS SPECIFICALLY CAUTIONED THAT THE LOCATION AND/OR
ELEVATION OF EXISTING UTILITIES AS SHOWN ON THESE PLANS IS BASED ON
RECORDS OF THE VARIOUS UTILITY COMPANIES, AND WHERE POSSIBLE
MEASUREMENTS TAKEN IN THE FIELD. THE INFORMATION IS NOT TO BE
RELIED ON AS BEING EXACT OR COMPLETE. THE CONTRACTOR SHALL BE
REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITIES INCLUDING BUT NOT
LIMITED TO: WATER, SEWER, TELEPHONE, AND FIBER OPTIC LINES, SITE
LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY ELECTRICAL DUCT
BANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. THE
CONTRACTOR MUST CONTACT 1-800-DIG-TESS AND CALL THE APPROPRIATE
UTILITY COMPANIES AT LEAST 72 HOURS BEFORE ANY EXCAVATION AND/OR
START OF CONSTRUCTION TO REQUEST EXACT FIELD LOCATION OF UTILITIES.
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO RELOCATE ALL
EXISTING UTILITIES (WHETHER SHOWN ON PLANS OR NOT) WHICH CONFLICT
WITH THE PROPOSED IMPROVEMENTS SHOWN ON THE PLANS. ANY UTILITIES
CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE ENGINEER
IMMEDIATELY AND PRIOR TO CONSTRUCTION. ANY DAMAGE TO EXISTING
UTILITIES SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND
THE REPAIR SHALL BE AT CONTRACTORS SOLE EXPENSE WHETHER THE
UTILITY IS SHOWN ON THESE PLANS OR NOT.

CAUTION OVERHEAD UTILITIES
CONTRACTOR TO EXERCISE EXTREME CAUTION WHEN WORKING UNDER
"HIGH VOLTAGE TRANSMISSION LINES". A WORKING HEIGHT OF 30' FROM
GROUND ELEVATION WILL BE OBSERVED WHEN WORKING UNDER THE HIGH
VOLTAGE LINE. COORDINATE ALL WORK WITH THE LOCAL UTILITY PROVIDER.
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DRY UTILITY GENERAL NOTES

HELPFUL CPS ENERGY TELEPHONE NUMBERS:
1. TO OBTAIN LOCATION OF UNDERGROUND GAS AND ELECTRIC LINES:

BEFORE DIGGING, CALL THE TEXAS ONE CALL CENTER BY DIALING 811. A 48-HOUR (EXCLUDING 
WEEKENDS AND HOLIDAYS) NOTICE IS REQUIRED PRIOR TO EXCAVATION.

2. TO REPORT DAMAGE TO UNDERGROUND CPS ENERGY GAS AND ELECTRIC LINES:
TELEPHONE: (210) 353-HELP (4357)
TOLL FREE: (800) 870-1006
TDD FOR HEARING-IMPAIRED CUSTOMERS (210) 353-2224

NOTE: CALL 811 WITHIN ONE HOUR OF ANY DAMAGE TO GAS FACILITIES FOR A DIGUP
NOTIFICATION. CALL 911 IMMEDIATELY IF PIPELINE PRODUCT IS RELEASED AS A RESULT OF THE
DAMAGE.

3. TO REPORT CPS ENERGY GAS OR ELECTRIC TROUBLE (ALL HOURS):
TELEPHONE: (210) 353-HELP (4357)
TOLL FREE: (800) 870-1006
TDD FOR HEARING-IMPAIRED CUSTOMERS (210) 353-2224

4. TO APPLY FOR A NEW GAS OR ELECTRIC METER AND SERVICE:
TELEPHONE: (210) 353-4050
TDD FOR HEARING-IMPAIRED CUSTOMERS (210) 353-2224
WEBSITE: HTTPS://WWW.CPSENERGY.COM/EN/DEVELOPERS-BUILDERS/CUSTOMER- 
ENGINEERING.HTML

5. FOR ASSISTANCE WITH AN EXISTING GAS OR ELECTRIC METER AND SERVICE:
TELEPHONE: (210) 353-2222
TDD FOR HEARING-IMPAIRED CUSTOMERS (210) 353-2224
NOTE: A COPY OF THIS MANUAL IS AVAILABLE ONLINE AT WWW.CPSENERGY.COM

ONE CALL SYSTEM (UNDERGROUND UTILITIES
LOCATOR SERVICE)
THE DAMAGE PREVENTION BILL FOR TEXAS (HOUSE BILL 2295) TOOK EFFECT OCTOBER 1998, AND
IS KNOWN AS UTILITIES CODE TITLE 5, CHAPTER 251. THIS LAW REQUIRES MOST FACILITY OWNERS
TO JOIN A NOTIFICATION (OR ONE CALL) CENTER AND REQUIRES EXCAVATORS TO CALL 48 HOURS
PRIOR TO DIGGING. IT ALSO REQUIRES ANY NOTIFICATION OR ONE CALL CENTER OPERATING IN
TEXAS TO SHARE MESSAGES THEY RECEIVE BETWEEN THE NOTIFICATION CENTERS. THIS
PROVISION IS TO ENSURE THAT EXCAVATORS NEED ONLY MAKE ONE CALL TO NOTIFY MOST
BURIED FACILITY OWNERS. THE DIG SAFELY PROGRAM WAS INTRODUCED NATIONWIDE IN JUNE
1999. ITS PURPOSE IS TO HELP PROTECT UNDERGROUND UTILITY LINES FROM DAMAGE BY
EXCAVATORS, AND PROTECT EXCAVATORS FROM THE EFFECTS OF DAMAGE TO UNDERGROUND
LINES. THE DIG SAFELY PROGRAM STRESSES THAT SAFE EXCAVATION IS A FOUR-STEP PROCESS:

1. CALL BEFORE YOU DIG. THE ONE CALL CENTER IS AN IMPORTANT PART OF THE DAMAGE
PREVENTION PROCESS. THE ONE CALL CENTER OPERATES A TOLL FREE NUMBER 24
HOURS PER DAY FOR EXCAVATORS TO USE AND CAN BE REACHED BY CALLING 811. CPS
DOES NOT PROVIDE DIRECT ACCESS TO CPS' UTILITY LOCATING SERVICE. ALL NATURAL
GAS OR UNDERGROUND ELECTRIC FACILITY LOCATING IS COORDINATED THROUGH “ONE
CALL.”

2. WAIT THE REQUIRED AMOUNT OF TIME. TEXAS LAW REQUIRES AT LEAST TWO WORKING
DAYS NOTICE BEFORE BEGINNING EXCAVATION. THIS MEANS A HOMEOWNER WHO IS
PUTTING IN A FENCE ON SATURDAY MUST CALL NO LATER THAN WEDNESDAY.

3. RESPECT THE MARKS. IF A POTENTIAL PROBLEM EXISTS, THE UTILITIES OR THEIR AGENTS
WILL MARK THE APPROXIMATE LOCATION OF BURIED FACILITIES, USING PAINT, FLAGS,
STAKES, OR A COMBINATION. DURING THE PROJECT, IT IS THE  EXCAVATOR'S
RESPONSIBILITY TO MAKE SURE THE UTILITY MARKS REMAIN VISIBLE. IF THEY ARE
OBLITERATED, THE EXCAVATOR MUST CALL FOR A RE-MARK.

4. DIG SAFELY. ONCE THE WORK BEGINS, IT IS UP TO THE EXCAVATOR TO USE SAFE,
ACCEPTED DIGGING PRACTICES.

REGARDLESS OF HOW CAREFUL THE PREPARATION HAS BEEN, THE EXCAVATION WORK MUST BE
PERFORMED IN A PRUDENT AND CAREFUL MANNER. THE DIG SAFELY CAMPAIGN IS THE RESULT OF
COOPERATION BETWEEN THE NATIONAL TRANSPORTATION SAFETY BOARD, OFFICE OF PIPELINE
SAFETY, AND REPRESENTATIVES FROM THE INDUSTRIES THAT OWN AND OPERATE
UNDERGROUND FACILITIES. THESE INDUSTRIES INCLUDE COMMUNICATIONS (LOCAL, LONG
DISTANCE, AND CATV), ELECTRIC POWER AND GAS UTILITIES, PIPELINES, MUNICIPALITIES, AND
LOCAL, STATE, AND FEDERAL REGULATORY AGENCIES.

EXTERNAL RESOURCES:

• TITLE 49, CODE OF FEDERAL REGULATIONS (CFR) (MOST RECENT & ACCEPTED REVISION);
• TITLE 16, TEXAS ADMINISTRATIVE CODE (TAC) (MOST RECENT & ACCEPTED REVISION);
• NATIONAL FUEL GAS CODE (NFPA 54 OR ANSI Z223.1, MOST RECENT & ACCEPTED REVISION;
SEE NATIONAL FUEL GAS CODE AT HTTP://WWW.NFPA.ORG);
• INTERNATIONAL FUEL GAS CODE (IFGC), LATEST EDITION (CURRENTLY THE CITY OF SAN
ANTONIO AND AREA MUNICIPALITIES HAVE INCORPORATED THIS RESOURCE FOR CODE
REQUIREMENTS).

TO VERIFY AVAILABILITY AND PLAN NATURAL
GAS JOBS:

1. FOR NEW CONSTRUCTION, MAXIMUM CONSUMPTION < 800 CFH, CALL (210) 353- 4050 OR
VISIT THE CPS ENERGY CONSTRUCTION AND RENOVATION WEBSITE AT
HTTPS://CPSENERGY.COM/EN/CONSTRUCTION-AND-RENOVATION/STEP-BY-STEP-
PROCESS.HTML

2. FOR NEW CONSTRUCTION, MAXIMUM CONSUMPTION > 800 CFH CALL (210) 353- 4050 OR
VISIT THE CPS ENERGY CONSTRUCTION AND RENOVATION WEBSITE AT
HTTPS://CPSENERGY.COM/EN/CONSTRUCTION-AND-RENOVATION/STEP-BY-STEP-
PROCESS.HTML

3. FOR REMODELING, INCREASING OR DECREASING GAS PRESSURE, ADDING OR REDUCING
LOAD, MOVING OR REMOVING A SERVICE OR INITIATING OR TURNING OFF GAS FLOW, OR
ABANDONING A SERVICE CALL CPS ENERGY AT (210) 353-2222 AFTER RECEIVING ALL
REQUIRED RELEASES FROM ANY AUTHORITY HAVING JURISDICTION.

4. CPS ENERGY REQUIRES THE CUSTOMER'S NAME, CONTACT INFORMATION, SERVICE
LOCATION, A SITE PLAN SHOWING THE DESIRED ROUTE OF GAS SERVICE, A “NEED-BY”
DATE, REQUESTED GAS DELIVERY PRESSURE, AND THE TYPE AND OPERATING SCHEDULE
OF FACILITIES TO BE SERVED (INCLUDING THE RATED CFH OR MBTU CONSUMPTION
CAPACITY OF ALL PROPOSED GAS DEVICES).

CPS ELECTRICS GENERAL INFORMATION:
90.1 TO ARCHITECTS, CONSULTING ENGINEERS AND ELECTRICAL CONTRACTORS:
THESE STANDARDS ARE ISSUED BY CPS ENERGY TO PROVIDE MINIMUM TECHNICAL STANDARDS
FOR MATERIALS AND CONSTRUCTION PRACTICES UTILIZED IN THE INSTALLATION OF ELECTRIC
SERVICE. CPS ENERGY DOCUMENTS ENTITLED: “POLICY FOR ELECTRIC LINE EXTENSIONS AND
SERVICE INSTALLATIONS” AND “RULES AND REGULATIONS APPLYING TO RETAIL ELECTRIC AND
GAS SERVICE” WILL OUTLINE CONDITIONS FOR SERVICE.

90.1.1 REVISIONS:
THE STANDARDS HEREIN SUPERSEDE ALL PREVIOUS PUBLICATIONS OF “CPS ENERGY'S 
ELECTRIC SERVICE STANDARDS”.
90.1.2 SUPPLEMENTAL RULES AND REGULATIONS:
THE STANDARDS HEREIN ARE SUPPLEMENTARY TO THE RULES AND REGULATIONS OF THE

CITY OF SAN ANTONIO, OTHER MUNICIPALITIES' ADOPTED CODES, COUNTY ORDINANCES, THE

NESC, AND THE NEC.

90.2 CUSTOMER CHARGES AND AGREEMENTS:
CUSTOMER CHARGES, INCLUDING ESTIMATES ASSOCIATED WITH ELECTRIC LINE EXTENSIONS,
NEW SERVICE INSTALLATIONS, AND MODIFICATIONS TO EXISTING SERVICES ARE IN ACCORDANCE
WITH CPS ENERGY DOCUMENTS ENTITLED: "POLICY FOR ELECTRIC LINE EXTENSIONS AND
SERVICE INSTALLATIONS" AND "RULES AND REGULATIONS APPLYING TO RETAIL ELECTRIC AND
GAS SERVICE". COPIES OF THESE DOCUMENTS ARE AVAILABLE FROM CPS ENERGY'S CUSTOMER
SERVICE REPRESENTATIVE.

90.3 COORDINATION OF SERVICE INSTALLATION REQUIREMENTS:
SERVICE INSTALLATIONS AND MODIFICATIONS MUST BE COORDINATED WITH CPS ENERGY'S
CUSTOMER SERVICE REPRESENTATIVE. CUSTOMER WILL BE REQUIRED TO FURNISH ELECTRICAL
DRAWINGS DEEMED NECESSARY BY CPS ENERGY'S CUSTOMER SERVICE REPRESENTATIVE. THE
CUSTOMER IS ENCOURAGED TO STAY IN CONTACT WITH CPS ENERGY'S CUSTOMER SERVICE
REPRESENTATIVE DURING THE DESIGN STAGES OF A PROJECT TO ENSURE THAT ALL ELECTRIC
SERVICE INSTALLATION REQUIREMENTS ARE MET.

90.3.1 COORDINATION WITH CUSTOMER SERVICE REPRESENTATIVE:
THE CPS ENERGY CUSTOMER SERVICE REPRESENTATIVE WILL COORDINATE ALL SERVICE
INSTALLATION REQUIREMENTS BETWEEN THE CUSTOMER AND INTERNAL CPS ENERGY
ENGINEERING AND CONSTRUCTION DEPARTMENTS. THIS COORDINATION WILL INCLUDE:
ARRANGING MEETINGS WHEN REQUIRED, COMMUNICATING TECHNICAL STANDARDS AND
SPECIFICATIONS, AND FURNISHING FINAL CONSTRUCTION SKETCHES, IF APPLICABLE.

90.3.2 PLANS AND SPECIFICATIONS PREPARED BY ENGINEER:
NEW ELECTRIC SERVICE INSTALLATIONS OR MODIFICATIONS TO EXISTING ELECTRIC SERVICES
INVOLVING CUSTOMER CALCULATED LOADS RATED OVER 600 AMPERES AT 250 VOLTS TO GROUND
OR LESS, OR RATED AT OVER 400 AMPERES AND GREATER THAN 250 VOLTS TO GROUND, OR ANY
SYSTEM ABOVE 600 VOLTS NOMINAL SHALL HAVE THE ELECTRICAL PLANS SEALED BY A
PROFESSIONAL ENGINEER, LICENSED OR REGISTERED WITH THE STATE OF TEXAS.

THE FOLLOWING LIST IDENTIFIES THE SERVICE VOLTAGES OFFERED BY CPS ENERGY AND THE
CORRESPONDING AMPERE VALUES THAT WILL REQUIRE A LICENSED OR REGISTERED
PROFESSIONAL ENGINEER:

· 480Y/277-VOLT, FOUR-WIRE, THREE-PHASE, 400 AMPERES (333 KVA)
· 208Y/120-VOLT, FOUR-WIRE, THREE-PHASE, 600 AMPERES (216 KVA)
· 240/120-VOLT DELTA, FOUR-WIRE, THREE-PHASE, 600 AMPERES (250 KVA)
· 120/240-VOLT, THREE-WIRE, SINGLE-PHASE, 600 AMPERES (144 KVA)

EXCEPTION 1: WHERE DESIGNS INVOLVE THE INSTALLATION OR MODIFICATION OF CPS ENERGY
SUPPLY FACILITIES ON THE LINE-SIDE OF THE POINT OF DELIVERY, CPS ENERGY MAY REQUIRE
DOCUMENTS TO BE PREPARED BY A LICENSED OR REGISTERED ENGINEER AT LESSER KVA
VALUES WHEN DEEMED NECESSARY DUE TO SPECIAL CONDITIONS OR OTHER CONSIDERATIONS
(REFER TO DEFINITION OF “SUPPLY FACILITIES”).

EXCEPTION 2: WHERE DISTRIBUTED GENERATION (DG) SYSTEMS ARE DESIGNED TO BE
INTERCONNECTED ON THE LINE-SIDE OR LOAD-SIDE OF THE CUSTOMER'S SERVICE
DISCONNECTING MEANS, CPS ENERGY WILL REQUIRE DOCUMENTS TO BE PREPARED BY A
LICENSED OR REGISTERED ENGINEER FOR ALL DESIGNS OF 25 KWAC AND ABOVE FOR ANY
VOLTAGE (REFER TO SECTION 2000).

EXCEPTION 3: WHERE OTHERWISE REQUIRED BY THE TEXAS ENGINEERING PRACTICE ACT THE
ELECTRICAL PLANS SHALL BE SEALED BY A LICENSED OR REGISTERED ENGINEER.

90.4 METERING EQUIPMENT DESIGN:
CPS ENERGY NO LONGER PROVIDES SINGLE-PHASE, SELF-CONTAINED METER SOCKETS TO
ELECTRICAL CONTRACTORS. SINGLE-PHASE, SELF-CONTAINED METER SOCKETS APPROVED BY
CPS ENERGY ARE LISTED ON FIGURE 1800.1 AND MAY BE PURCHASED THROUGH LOCAL
DISTRIBUTORS. ALL OTHER METERING EQUIPMENT LISTED IN TABLE 1800.1 WILL BE FURNISHED BY
CPS ENERGY. CUSTOMER MAY ORDER CPS ENERGY FURNISHED METERING EQUIPMENT AT
COMPLETION OF APPLICATION FOR SERVICE. THE CUSTOMER IS ADVISED TO PLAN THEIR JOB IN
ACCORDANCE WITH THESE STANDARDS AND TO SPECIFY CODE NUMBERS FROM TABLE 1800.1
WHEN ORDERING METERING EQUIPMENT.

CUSTOMER MUST COORDINATE WITH CPS ENERGY'S CUSTOMER SERVICE REPRESENTATIVE TO
ORDER NECESSARY METERING EQUIPMENT BEFORE WIRING IS STARTED. WHERE CUSTOMER
DESIGN REQUIRES THE USE OF METERING INSTRUMENT TRANSFORMER ENCLOSURES LARGER OR
DIFFERENT THAN THOSE LISTED IN TABLE 1800.1, CUSTOMER MUST SUBMIT MANUFACTURER'S
SHOP DRAWINGS AND SPECIFICATIONS FOR REVIEW BY CPS ENERGY. SUCH ENCLOSURES MUST
BE APPROVED BY CPS ENERGY PRIOR TO INSTALLATION AND BE FURNISHED AND INSTALLED BY
CUSTOMER AT CUSTOMER'S EXPENSE (REFER TO SECTION 1800).

90.4.1 METER LOCATIONS:
CUSTOMER SHALL CONSULT WITH CPS ENERGY'S CUSTOMER SERVICE REPRESENTATIVE

REGARDING THE LOCATION OF METERING EQUIPMENT. CPS ENERGY'S CUSTOMER
SERVICE REPRESENTATIVE WILL MAKE FINAL DETERMINATION ON THE LOCATION OF
METERING EQUIPMENT (REFER TO SECTION 1800).

90.4.2 INSTRUMENT TRANSFORMER RATED METERING EQUIPMENT:
ESTIMATED THREE-PHASE DEMAND OR CALCULATED LOADS OVER 288 AMPERES ON 
208Y/120-VOLT, 240/120-VOLT CLOSED-DELTA, OR 480Y/277-VOLT SERVICES WILL REQUIRE
THE USE OF INSTRUMENT TRANSFORMER RATED METERING EQUIPMENT.

ESTIMATED SINGLE-PHASE DEMAND OR CALCULATED LOADS OVER 288 AMPERES ON 
120/240-VOLT SERVICE WILL REQUIRE THE USE OF INSTRUMENT TRANSFORMER RATED 
METERING EQUIPMENT.

NOTE 1: SERVICES WITH SINGLE OR PARALLEL CONDUCTORS THAT EXCEED THE SELF- CONTAINED
METER SOCKETS' CABLE SPECIFICATIONS AND ALL SERVICES WITH VOLTAGES GREATER THAN 480
VOLTS WILL REQUIRE THE USE OF INSTRUMENT TRANSFORMER RATED METERING EQUIPMENT
(REFER TO SECTION 1800).

NOTE 2: THE CUSTOMER, WHEN COORDINATING ANY SERVICE INSTALLATION OR MODIFICATION,
SHOULD ALWAYS CONSIDER THE POSSIBILITY THAT INSTRUMENT TRANSFORMER RATED
METERING EQUIPMENT MAY BE NEEDED IN THE DESIGN OF THE METER LOOP.

90.5 ACCESS FOR CPS ENERGY EMPLOYEES AND AGENTS:
THE CUSTOMER SHALL GIVE EMPLOYEES OF CPS ENERGY AND ITS AUTHORIZED AGENTS, WHEN
PROPERLY IDENTIFIED, ACCESS TO THE PREMISES OF THE CUSTOMER AT ALL REASONABLE
HOURS AND ANY TIME DURING AN EMERGENCY. THIS ACCESS WILL BE FOR INSTALLING, READING,
INSPECTING, ADJUSTING, REPAIRING, MAINTAINING, REPLACING, OR REMOVING ANY CPS ENERGY
EQUIPMENT ON CUSTOMER'S PREMISES, OR FOR ANY OTHER PURPOSE INCIDENTAL TO THE
ELECTRIC SERVICE SUPPLIED BY CPS ENERGY.

90.6 EASEMENTS:
CUSTOMER SHALL FURNISH CPS ENERGY, WITHOUT CHARGE, APPROPRIATE EASEMENTS AS
SPECIFIED BY CPS ENERGY'S CUSTOMER SERVICE REPRESENTATIVE. CUSTOMER SHALL BE
RESPONSIBLE FOR PROVIDING UNRESTRICTED ACCESS AND MAKING ALL CPS ENERGY EQUIPMENT
READILY ACCESSIBLE TO CPS ENERGY.

90.6.1 TYPES OF EASEMENTS:
CPS ENERGY'S CUSTOMER SERVICE REPRESENTATIVE WILL COORDINATE WITH

CUSTOMER AND SPECIFY APPROPRIATE TYPES AND LOCATIONS OF EASEMENTS NECESSARY
FOR THE PROVISION OF ELECTRICAL SERVICE TO CUSTOMER'S PREMISES.

90.6.2 USE RESTRICTIONS:
BUILDINGS, SIGNS, SWIMMING POOLS, DECKS, EQUIPMENT, OR ANY OTHER PERMANENT

STRUCTURES WITHIN ELECTRICAL EASEMENTS ARE PROHIBITED. CPS ENERGY
EASEMENTS MUST COMPLY WITH THE PROVISIONS ESTABLISHED BY CPS ENERGY.

90.7 METER TAMPERING:
THE CUSTOMER SHALL NOT BYPASS, TAMPER WITH, OR OTHERWISE INTERFERE WITH THE PROPER
OPERATION AND REGISTRATION OF CPS ENERGY METERING EQUIPMENT.

NOTE 1: EQUIPMENT AND WIRING SHALL NOT BE CONNECTED TO FACILITIES IN SUCH A MANNER AS
TO BYPASS METERING EQUIPMENT REQUIRED BY CPS ENERGY.

NOTE 2: VIOLATIONS OF THE PROVISIONS OUTLINED IN THIS SECTION WILL CAUSE SERVICE TO BE
DISCONNECTED AND THOSE RESPONSIBLE TO INCUR CRIMINAL AND CIVIL PENALTIES AS
PROVIDED FOR BY THE CITY OF SAN ANTONIO AND STATE OF TEXAS STATUTES.

90.8 ATTACHMENT TO CPS ENERGY UTILITY/STREETLIGHT POLES:
ATTACHING ANY UTILITY FACILITIES OR BANNER EQUIPMENT TO UTILITY/STREETLIGHT POLES
SHALL BE PROHIBITED WITHOUT FIRST OBTAINING APPROVAL FROM CPS ENERGY'S POLE
ATTACHMENT SERVICES (REFER TO “HELPFUL NUMBERS” LISTED ON THE INSIDE FRONT COVER
PAGE).

90.9 DISCONTINUOUS OR INTERRUPTION OF SERVICE:
CPS ENERGY RESERVES THE RIGHT TO DISCONTINUE, INTERRUPT OR CURTAIL SERVICE TO ANY
CUSTOMER OR REFUSE SERVICE TO ANY CUSTOMER, WHEN IN THE JUDGMENT OF CPS

ENERGY, SUPPLY OF SERVICE WOULD CONSTITUTE A SAFETY OR HEALTH HAZARD, FOR ANY
CONDITION OUTLINED IN CPS ENERGY'S DOCUMENT ENTITLED: “RULES AND REGULATIONS
APPLYING TO RETAIL ELECTRIC AND GAS SERVICE” OR IN ACCORDANCE WITH ANY OTHER
POLICIES ADOPTED BY CPS ENERGY.

90.10 REQUESTS FOR VARIANCE FROM STANDARDS:
REQUESTS FOR VARIANCE FROM CPS ENERGY'S ELECTRIC SERVICE STANDARDS AND

SPECIFICATIONS (SERVICE VOLTAGE, MINIMUM AND MAXIMUM LOADS, ETC.) WHICH ARE
DEFINED, DESCRIBED, DETAILED, OR OTHERWISE NOTED HEREIN, WILL BE EVALUATED ON A
CASE BY CASE BASIS. CONSULTATION WITH CPS ENERGY'S CUSTOMER SERVICE
REPRESENTATIVE WILL BE REQUIRED PRIOR TO A VARIANCE REQUEST BEING REVIEWED
AND CONSIDERED BY CPS ENERGY. IF A VARIANCE IS NOT APPROVED, THE CUSTOMER WILL
BE REQUIRED TO REDESIGN THEIR INSTALLATION TO COMPLY WITH THESE STANDARDS.

ALAMO PLAZA PHASE 2

TRENCH EXCAVATION SAFETY PROTECTION
CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL
DESIGN/GEOTECHNICAL/SAFETY EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS
AND ANY AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES
WITHIN THE PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION
SAFETY PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED
IN THE CONTRACT  DOCUMENTS. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS,
PROGRAMS AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY
PROTECTION THAT COMPLIES WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATION.
SPECIFICALLY, CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR
SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA
STANDARDS GOVERNING THE PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND
AROUND TRENCH EXCAVATION.

CAUTION UNDERGROUND UTILITIES

CONTRACTOR IS SPECIFICALLY CAUTIONED THAT THE LOCATION AND/OR ELEVATION OF EXISTING
UTILITIES AS SHOWN ON THESE PLANS IS BASED ON RECORDS OF THE VARIOUS UTILITY
COMPANIES, AND WHERE POSSIBLE MEASUREMENTS TAKEN IN THE FIELD. THE INFORMATION IS
NOT TO BE RELIED ON AS BEING EXACT OR COMPLETE. THE CONTRACTOR SHALL BE REQUIRED TO
LOCATE ALL PUBLIC OR PRIVATE UTILITIES INCLUDING BUT NOT LIMITED TO: WATER, SEWER,
TELEPHONE, AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
ELECTRICAL DUCT BANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. THE CONTRACTOR
MUST CONTACT 1-800-DIG-TESS AND CALL THE APPROPRIATE UTILITY COMPANIES AT LEAST 72
HOURS BEFORE ANY EXCAVATION AND/OR START OF CONSTRUCTION TO REQUEST EXACT FIELD
LOCATION OF UTILITIES. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO RELOCATE ALL
EXISTING UTILITIES (WHETHER SHOWN ON PLANS OR NOT) WHICH CONFLICT WITH THE PROPOSED
IMPROVEMENTS SHOWN ON THE PLANS. ANY UTILITIES CONFLICTS THAT ARISE SHOULD BE
COMMUNICATED TO THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION. ANY DAMAGE TO
EXISTING UTILITIES SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR
SHALL BE AT CONTRACTORS SOLE EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR
NOT.

CAUTION OVERHEAD UTILITIES
CONTRACTOR TO EXERCISE EXTREME CAUTION WHEN WORKING UNDER "HIGH VOLTAGE
TRANSMISSION LINES". A WORKING HEIGHT OF 30' FROM GROUND ELEVATION WILL BE OBSERVED
WHEN WORKING UNDER THE HIGH VOLTAGE LINE. COORDINATE ALL WORK WITH THE LOCAL UTILITY
PROVIDER.
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PHASE 2A2B: MISSION GATE -
SEE DETAIL A SHEET C6.10

PHASE 2A2B: E. CROCKETT ST -
SEE DETAIL C SHEET C6.30

PHASE 2A2B: PLAZA DE VALERO
- SEE DETAIL B SHEET C6.20

EXISTING 1 1/2" SERVICE
LINE TO BE REMOVED

EXISTING 6" FIRE LINE TO
BE REMOVED

EXISTING 2" SERVICE LINE  (209870 -
PLUGGED) TO BE RECONNECTED TO NEW

WATER MAIN - DTL C7.40 - SAWS DD-824-03

6" FIRE LINE TO BE
REMOVED (004454 - IN SER)

6" FIRE LINE TO BE
REMOVED (059754 - IN SER) EXISTING 1 1/2" SERVICE LINE TO

BE REMOVED (284418 - IN SER)

EXISTING 4" SERVICE LINE TO BE
REMOVED (000972 - IN SER)

EXISTING 3/4" SERVICE LINE TO
BE REMOVED (000971 - IN SER)

3 - EXISTING 3/4" SERVICE LINE
TO BE REMOVED (IN SER)

EXISTING 2" IRRIGATION SERVICE LINE
TO BE REMOVED (284777 - TURNED OFF).

CONTRACTOR TO CAP AT MAIN

NOT-IN-USE 3/4" IRRIGATION
SERVICE LINE TO BE REMOVED,
CONTRACTOR TO CAP AT MAIN

1 1/2" DOMESTIC SERVICE LINE
TO BE REMOVED.

CONTRACTOR TO CAP AT MAIN

WATER VALVE

±64 LF SIPHON CONCRETE
ENCASEMENT SS TO BE ABANDONED/

REMOVED/ OR GROUTED

2 - EXISTING 3/4" SERVICE LINE
TO BE REMOVED (IN SER)
1 - EXISTING 1" SERVICE LINE
TO BE REMOVED (IN SER)

EX. SANITARY SEWER MH
TO BE REMOVED AND
REPLACED IF NECESSARY

EX. SANITARY SEWER MH
TO BE REMOVED AND
REPLACED IF NECESSARY

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

LOCATION MAP

CITY OF
SAN ANTONIO

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES

KEY PLAN

©          Gensler

Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT

1" = 20'-0"

C6.00

OVERALL UTILITY DEMOLITION PLAN

ALAMO PLAZA PHASE 2

· CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITY INCLUDING BUT NOT LIMITED TO:
WATER, SEWER, TELEPHONE AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. ANY UTILITY CONFLICTS THAT ARISE
SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION/ THE CONTRACTOR SHALL
CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING
UTILITY SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTOR'S SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.

· THE LOCATIONS OF EXISTING UTILITIES, SITE LIGHTING CIRCUIT, AND IRRIGATION LINES SHOW ON THE PLANS ARE
APPROXIMATE ONLY. THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION AND DEPTH OF UNDERGROUND UTILITIES
AT LEAST 48 HOURS PRIOR TO CONSTRUCTION:

TEXAS ONE CALL CENTER        : 1-800-545-6005
SAN ANTONIO WATER SYSTEM: 1-210-233-2009

· WHETHER SHOWN ON PLANS OR NOT, AND TO PROTECT THE SAME DURING CONSTRUCTION. CONTRACTOR SHALL
EXPOSE PROPOSED UTILITY CROSSINGS PRIOR TO CONSTRUCTION OF SANITARY SEWER, STORM DRAINAGE, AND
OTHER UTILITIES. CONTRACTOR SHALL COORDINATE WORK WITH SHOPPING CENTER OWNER.

CAUTION:

LEGEND

PHASE 2A2B LIMIT OF WORK

EXISTING NATURAL GAS LINE TO REMAIN

EXISTING NATURAL GAS LINE TO BE REMOVED AND RELOCATED

VALIDATED EXISTING UNDERGROUND ELECTRICAL UTILITY BY
CPS (IN-SERVICE) TO REMAIN

UNDERGROUND ELECTRICAL UTILITY BY CPS (UNCONFIRMED
SERVICE) TO REMAIN

EXISTING UNDERGROUND TELECOM TO REMAIN

EXITING SANITARY SEWER TO REMAIN

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

EXISTING WATER MAIN/ WATER LATERAL TO REMAIN

EXISTING WATER MAIN AND LATERALS TO BE ABANDONED IN
PLACE

EXISTING STORM DRAIN TO BE REMOVED

EXISTING UNDERGROUND ELECTRICAL VAULT TO REMAIN

EXISTING UNDERGROUND TRAFFIC UTILITY TO BE REMOVED

EXISTING WATER METER TO BE REMOVED

EXISTING WATER METER TO REMAIN

EXISTING WATER VALVE TO BE REMOVED

EXISTING WATER VALVE TO BE REMAIN

EXISTING GAS VALVE TO REMAIN

EXISTING WATER IRRIGATION VALVES TO BE REMOVED

EXISTING PAVEMENT/CURB/SIDEWALK TO BE DEMOLISHED

EXISTING SANITARY SEWER MANHOLE

EXISTING CLEANOUT TO BE REMOVED

EXISTING CLEANOUT TO REMAIN

EXISTING STREET-LIGHT POLES TO BE REMOVED

W

CO

W

CO

CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL DESIGN/
GEOTECHNICAL/ SAFETY/ EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY
AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY
PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT DOCUMENT. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS AND/OR
PROCEDURE SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION THAT COMPLY
WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR
AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY CONSUTANT SHALL
IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE
PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

TRENCH EXCAVATION SAFETY PROTECTION:
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1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ACQUIRING ALL NECESSARY PERMITS/APPROVALS
BEFORE BEGINNING DEMOLITION.
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING FROM THE SITE ALL ITEMS SHOWN TO
BE DEMOLISHED UNLESS OTHERWISE INDICATED. ALL MATERIALS SHALL BE DEMOLISHED AND REMOVED
FROM SITE IN ACCORDANCE WITH ALL APPLICABLE, FEDERAL, STATE AND LOCAL REGULATIONS.
3. ALL EXISTING ITEMS NOT SPECIFICALLY NOTED TO BE DEMOLISHED SHALL REMAIN. CONTRACTOR
IS RESPONSIBLE FOR REPLACING EXISTING ITEMS REMOVED DURING DEMOLITION THAT WERE TO REMAIN.
4. CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH ALL UTILITY COMPANIES REGARDING
REMOVAL OF EXISTING SERVICES, POWER POLES TO BE REMOVED, VERYFYING UTILITIES ARE SHUT OFF
OR DISCONNECTED, AND THAT ALL POSSIBLE SAFETY PRECAUTIONS HAVE BEEN ENACTED TO ENSURE
THE SAFEST ENVIROMENT FOR ALL PERSONNEL.
5. LOCATION AND DEPTH OF EXISTING UTILITIES SHOWN HEREON ARE APPROXIMATE ONLY. ACTUAL
LOCATIONS AND DEPTHS MUST BE VERIFIED BY THE CONTRACTOR PRIOR TO THE CONSTRUCTION AND
THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES, WHETHER SHOWN ON
THE PLANS OR NOT, THROUGHOUT ALL PHASES OF CONSTRUCTION.
6. ALL NECESSARY EROSION CONTROL MEASURES ARE TO BE IN PLACE PRIOR TO CONSTRUCTION.
EROSION CONTROL MEASURES ARE TO BE MAINTAINED AND IN WORKING CONDITION AT ALL TIMES.
7. CONTRACTOR SHALL CONFIRM WITH THE OWNER OR HIS DESIGNATE WHETHER TO SALVAGE AND
MAKE ARRANGEMENTS TO STORE TRANSPLANTABLE TREES PRIOR TO REMOVAL.
8. FOR TREES SHOWN TO REMAIN, THE CONTRACTOR SHALL INSTALL TREE PROTECTION IN
ACCORDANCE WITH THE PROJECT PLANS AND SPECIFICATIONS THE CONTRACTOR SHALL NOT REMOVE
OR DAMAGE ANY TREES WITHOUT A PERMIT TO DO SO.
9. NO PARKING AND/OR STORAGE SHALL BE ALLOWED WITHIN THE DRIP LINE OF THE TREES TO
REMAIN.
10. THE CONTRACTOR SHALL SAW CUT EXISTING PAVEMENT, CURBS AND SIDEWALK JUNCTURES, NO
JAGGED  OR IRREGULAR CUTS WILL BE ACCEPTED.
11. THE CONTRACTOR SHALL PROTECT ALL PROPERTY PINS, BENCH MARKS, CONSTRUCTION STAKES,
HUBS, OR OTHER KEY CONTROL POINTS. THE CONTRACTOR SHALL BE RESPONSIBLE TO RE-ESTABLISH
ANY SUCH POINTS AT THEIR OWN EXPENSE.
12. DEMOLITION CONTRACTOR IS RESPONSIBLE FOR CLEARING THE SITE OF ALL OBSTRUCTIONS THAT
EXIST ON THIS SITE PRIOR TO THE START OF CONSTRUCTION OR DURING THE CONSTRUCTION SO AS TO
NOT IMPEDE THE BUILDING CONSTRUCTION CONTRACTOR.
13. CONTRACTOR SHALL COORDINATE WITH THE OWNER TO IDENTIFY ANY MATERIAL OR EQUIPMENT
SCHEDULED FOR REMOVAL TO BE SALVAGED AND REUSED. CONTRACTOR SHALL REPLACE AT HIS
EXPENSE ANY DESTROYED MATERIAL OR EQUIPMENT THAT WAS MARKED FOR SALVAGE.
14. NO EXISTING ASPHALT OR CONCRETE PAVING SCHEDULED FOR REMOVAL SHALL REMAIN ON-SITE
OR BE USED AS FILL MATERIAL. CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND DISPOSAL OF
ALL HAZARDOUS MATERIAL OFFSITE FOLLOWING  ALL APPLICABLE DISPOSABLE REGULATIONS.
15. CONTRACTOR SHALL REMOVE ALL EXISTING IRRIGATION PIPING ON SITE. CUT AND CAP LATERALS
AT PROJECT LIMITS  TO ALLOW PROPER FUNCTION OF ZONES  EXTENDING OFF-SITE.
16. CONTRACTOR SHALL NOT DEMOLISH ANY PUBLIC WATER OR SANITARY SEWER LINES WITHOUT
APPROVAL. EXISTING WATER AND SANITARY SEWER SERVICES SHALL REMAIN OPERATIONAL UNTIL NEW
SERVICE IS COMPLETE. CUT AND CAP ANY ABANDONED SANITARY SEWER AND WATER SERVICES AT THE
EXISTING MAIN. NO ABANDONED SERVICES SHALL REMAIN CONNECTED TO THE PUBLIC MAIN.
17. THE USE OF EXPLOSIVES WILL NOT BE PERMITTED.
18. ALL WASTE MATERIAL REMAINING AFTER OWNER SALVAGE IS COMPLETE AND RESULTING FROM
DEMOLITION OPERATIONS BECOMES THE PROPERTY OF THE CONTRACTOR. APPROPRIATE DISPOSAL OF
WASTE MATERIAL SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AT HIS OWN EXPENSE. OWNER
WILL PROVIDE A LIST OF ITEMS TO BE SALVAGED.
19. THE CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITIES INCLUDING
BUT NOT LIMITED TO: WATER, SEWER, TELEPHONE, FIBER OPTIC LINES, SITE LIGHTING ELECTRIC,
SECONDARY ELECTRIC, PRIMARY ELECTRICAL DUCT BANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS
LINES. ANY UTILITY  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATLEY
AND PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM  OF 48
HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE THE
SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTORS SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.
20. THE CONTRACTOR SHALL MAINTAIN THE SITE IN A CLEAN AND ORDERLY MANER.
21. THE CONTRACTOR SHALL MEET ALL LOCAL, STATE, AND FEDERAL REGULATIONS FOR DUST
CONTROL. THE CONTRACTOR SHALL BE RESPONSIBLE AT THEIR OWN EXPENSE FOR ANY FUGITIVE DUST
ON ADJOINING PROPERTIES.

DEMOLITION NOTES
11

1. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON
THIS DRAWINGS. CONTRACTORS ARE
RESPONSIBLE FOR LOCATING UTILITIES
(HORIZONTALLY AND VERTICALLY).

2. CONTRACTOR TO COORDINATE WATER OUTAGE
WITH PROPERTY OWNERS

1. EXISTING TRAFFIC SIGNAL POLES/ CABINETS TO BE REMOVED
2. EXISTING UNDERGROUND TRAFFIC LINES/  TRAFFIC UTILITY BOXES

TO BE REMOVED
3. EXISTING UNDERGROUND TELECOM LINES AND MANHOLES TO BE

REMOVED
4. EXISTING UNDERGROUND UTILITY TO REMAIN
5. EXISTING  WATER VALVE , MAIN AND/OR LATERALS TO BE REMOVED
6. EXISTING NATURAL GAS TO BE REMOVED
7. EXISTING UNDERGROUND ELECTRICAL LINES TO BE REMOVED
8. EXISTING ELECTRICAL ENCLOSURE TO BE DEMOLISHED
9. EXISTING CLEANOUT TO REMAIN
10. EXISTING FIRE HYDRANT TO BE RELOCATED
11. EXISTING SANITARY SEWER MAIN/ MANHOLE TO BE REMOVE OR

GROUTED - DTL SAWS ITEM NO. 862
12. PRESERVE EXISTING METER, VALVE, MANHOLE. ADJUST TOP TO

MATCH PROPOSED GRADE
13. EXISTING STREET LIGHTS TO BE REMOVED - REF. MEP FOR DETAILS
14. STORM DRAIN INLET/ ROOF DRAIN - REF. TO DRAINAGE PLAN - C4.00

FOR DETAILS
15. STORM SEWER TO BE REMOVED - REF. TO DEMOLITION PLAN C0.40
16. EXISTING TREES TO BE DEMOLISHED - REF. TO TREE PROTECTION

PLANS - L0.12 FOR DETAILS

KEY NOTES
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EXISTING 1 1/2" SERVICE
LINE TO BE REMOVED

EXISTING 6" FIRE LINE TO
BE REMOVED

EXISTING 2" SERVICE LINE  (209870 -
PLUGGED) TO BE RECONNECTED TO NEW

WATER MAIN - DTL C7.40 - SAWS DD-824-03

EXISTING 4" SERVICE LINE TO BE
REMOVED (000972 - IN SER)

ING 2" IRRIGATION SERVICE LINE
REMOVED (284777 - TURNED OFF).

CONTRACTOR TO CAP AT MAIN

NOT-IN-USE 3/4" IRRIGATION
SERVICE LINE TO BE REMOVED,
CONTRACTOR TO CAP AT MAIN

1 1/2" DOMESTIC SERVICE LINE
TO BE REMOVED.

CONTRACTOR TO CAP AT MAIN

WATER VALVE

±64 LF SIPHON CONCRETE
ENCASEMENT SS TO BE ABANDONED/

REMOVED/ OR GROUTED

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

LOCATION MAP

CITY OF
SAN ANTONIO

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES

KEY PLAN

©          Gensler
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Project Name

Project Number

Description

Scale

Seal / Signature

2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT
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UTILITY DEMOLITION PLAN DETAIL A

ALAMO PLAZA PHASE 2
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· CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITY INCLUDING BUT NOT LIMITED TO:
WATER, SEWER, TELEPHONE AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. ANY UTILITY CONFLICTS THAT ARISE
SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION/ THE CONTRACTOR SHALL
CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING
UTILITY SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTOR'S SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.

· THE LOCATIONS OF EXISTING UTILITIES, SITE LIGHTING CIRCUIT, AND IRRIGATION LINES SHOW ON THE PLANS ARE
APPROXIMATE ONLY. THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION AND DEPTH OF UNDERGROUND UTILITIES
AT LEAST 48 HOURS PRIOR TO CONSTRUCTION:

TEXAS ONE CALL CENTER        : 1-800-545-6005
SAN ANTONIO WATER SYSTEM: 1-210-233-2009

· WHETHER SHOWN ON PLANS OR NOT, AND TO PROTECT THE SAME DURING CONSTRUCTION. CONTRACTOR SHALL
EXPOSE PROPOSED UTILITY CROSSINGS PRIOR TO CONSTRUCTION OF SANITARY SEWER, STORM DRAINAGE, AND
OTHER UTILITIES. CONTRACTOR SHALL COORDINATE WORK WITH SHOPPING CENTER OWNER.

CAUTION:

CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL DESIGN/
GEOTECHNICAL/ SAFETY/ EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY
AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY
PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT DOCUMENT. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS AND/OR
PROCEDURE SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION THAT COMPLY
WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR
AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY CONSUTANT SHALL
IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE
PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

TRENCH EXCAVATION SAFETY PROTECTION:
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LEGEND

PHASE 2A2B LIMIT OF WORK

EXISTING NATURAL GAS LINE TO REMAIN

EXISTING NATURAL GAS LINE TO BE REMOVED AND RELOCATED

VALIDATED EXISTING UNDERGROUND ELECTRICAL UTILITY BY
CPS (IN-SERVICE) TO REMAIN

UNDERGROUND ELECTRICAL UTILITY BY CPS (UNCONFIRMED
SERVICE) TO REMAIN

EXISTING UNDERGROUND TELECOM TO REMAIN

EXITING SANITARY SEWER TO REMAIN

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

EXISTING WATER MAIN/ WATER LATERAL TO REMAIN

EXISTING WATER MAIN AND LATERALS TO BE ABANDONED IN
PLACE

EXISTING STORM DRAIN TO BE REMOVED

EXISTING UNDERGROUND ELECTRICAL VAULT TO REMAIN

EXISTING UNDERGROUND TRAFFIC UTILITY TO BE REMOVED

EXISTING WATER METER TO BE REMOVED

EXISTING WATER METER TO REMAIN

EXISTING WATER VALVE TO BE REMOVED

EXISTING WATER VALVE TO BE REMAIN

EXISTING GAS VALVE TO REMAIN

EXISTING WATER IRRIGATION VALVES TO BE REMOVED

EXISTING PAVEMENT/CURB/SIDEWALK TO BE DEMOLISHED

EXISTING SANITARY SEWER MANHOLE

EXISTING CLEANOUT TO BE REMOVED

EXISTING CLEANOUT TO REMAIN

EXISTING STREET-LIGHT POLES TO BE REMOVED

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ACQUIRING ALL NECESSARY PERMITS/APPROVALS
BEFORE BEGINNING DEMOLITION.
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING FROM THE SITE ALL ITEMS SHOWN TO
BE DEMOLISHED UNLESS OTHERWISE INDICATED. ALL MATERIALS SHALL BE DEMOLISHED AND REMOVED
FROM SITE IN ACCORDANCE WITH ALL APPLICABLE, FEDERAL, STATE AND LOCAL REGULATIONS.
3. ALL EXISTING ITEMS NOT SPECIFICALLY NOTED TO BE DEMOLISHED SHALL REMAIN. CONTRACTOR
IS RESPONSIBLE FOR REPLACING EXISTING ITEMS REMOVED DURING DEMOLITION THAT WERE TO REMAIN.
4. CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH ALL UTILITY COMPANIES REGARDING
REMOVAL OF EXISTING SERVICES, POWER POLES TO BE REMOVED, VERYFYING UTILITIES ARE SHUT OFF
OR DISCONNECTED, AND THAT ALL POSSIBLE SAFETY PRECAUTIONS HAVE BEEN ENACTED TO ENSURE
THE SAFEST ENVIROMENT FOR ALL PERSONNEL.
5. LOCATION AND DEPTH OF EXISTING UTILITIES SHOWN HEREON ARE APPROXIMATE ONLY. ACTUAL
LOCATIONS AND DEPTHS MUST BE VERIFIED BY THE CONTRACTOR PRIOR TO THE CONSTRUCTION AND
THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES, WHETHER SHOWN ON
THE PLANS OR NOT, THROUGHOUT ALL PHASES OF CONSTRUCTION.
6. ALL NECESSARY EROSION CONTROL MEASURES ARE TO BE IN PLACE PRIOR TO CONSTRUCTION.
EROSION CONTROL MEASURES ARE TO BE MAINTAINED AND IN WORKING CONDITION AT ALL TIMES.
7. CONTRACTOR SHALL CONFIRM WITH THE OWNER OR HIS DESIGNATE WHETHER TO SALVAGE AND
MAKE ARRANGEMENTS TO STORE TRANSPLANTABLE TREES PRIOR TO REMOVAL.
8. FOR TREES SHOWN TO REMAIN, THE CONTRACTOR SHALL INSTALL TREE PROTECTION IN
ACCORDANCE WITH THE PROJECT PLANS AND SPECIFICATIONS THE CONTRACTOR SHALL NOT REMOVE
OR DAMAGE ANY TREES WITHOUT A PERMIT TO DO SO.
9. NO PARKING AND/OR STORAGE SHALL BE ALLOWED WITHIN THE DRIP LINE OF THE TREES TO
REMAIN.
10. THE CONTRACTOR SHALL SAW CUT EXISTING PAVEMENT, CURBS AND SIDEWALK JUNCTURES, NO
JAGGED  OR IRREGULAR CUTS WILL BE ACCEPTED.
11. THE CONTRACTOR SHALL PROTECT ALL PROPERTY PINS, BENCH MARKS, CONSTRUCTION STAKES,
HUBS, OR OTHER KEY CONTROL POINTS. THE CONTRACTOR SHALL BE RESPONSIBLE TO RE-ESTABLISH
ANY SUCH POINTS AT THEIR OWN EXPENSE.
12. DEMOLITION CONTRACTOR IS RESPONSIBLE FOR CLEARING THE SITE OF ALL OBSTRUCTIONS THAT
EXIST ON THIS SITE PRIOR TO THE START OF CONSTRUCTION OR DURING THE CONSTRUCTION SO AS TO
NOT IMPEDE THE BUILDING CONSTRUCTION CONTRACTOR.
13. CONTRACTOR SHALL COORDINATE WITH THE OWNER TO IDENTIFY ANY MATERIAL OR EQUIPMENT
SCHEDULED FOR REMOVAL TO BE SALVAGED AND REUSED. CONTRACTOR SHALL REPLACE AT HIS
EXPENSE ANY DESTROYED MATERIAL OR EQUIPMENT THAT WAS MARKED FOR SALVAGE.
14. NO EXISTING ASPHALT OR CONCRETE PAVING SCHEDULED FOR REMOVAL SHALL REMAIN ON-SITE
OR BE USED AS FILL MATERIAL. CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND DISPOSAL OF
ALL HAZARDOUS MATERIAL OFFSITE FOLLOWING  ALL APPLICABLE DISPOSABLE REGULATIONS.
15. CONTRACTOR SHALL REMOVE ALL EXISTING IRRIGATION PIPING ON SITE. CUT AND CAP LATERALS
AT PROJECT LIMITS  TO ALLOW PROPER FUNCTION OF ZONES  EXTENDING OFF-SITE.
16. CONTRACTOR SHALL NOT DEMOLISH ANY PUBLIC WATER OR SANITARY SEWER LINES WITHOUT
APPROVAL. EXISTING WATER AND SANITARY SEWER SERVICES SHALL REMAIN OPERATIONAL UNTIL NEW
SERVICE IS COMPLETE. CUT AND CAP ANY ABANDONED SANITARY SEWER AND WATER SERVICES AT THE
EXISTING MAIN. NO ABANDONED SERVICES SHALL REMAIN CONNECTED TO THE PUBLIC MAIN.
17. THE USE OF EXPLOSIVES WILL NOT BE PERMITTED.
18. ALL WASTE MATERIAL REMAINING AFTER OWNER SALVAGE IS COMPLETE AND RESULTING FROM
DEMOLITION OPERATIONS BECOMES THE PROPERTY OF THE CONTRACTOR. APPROPRIATE DISPOSAL OF
WASTE MATERIAL SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AT HIS OWN EXPENSE. OWNER
WILL PROVIDE A LIST OF ITEMS TO BE SALVAGED.
19. THE CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITIES INCLUDING
BUT NOT LIMITED TO: WATER, SEWER, TELEPHONE, FIBER OPTIC LINES, SITE LIGHTING ELECTRIC,
SECONDARY ELECTRIC, PRIMARY ELECTRICAL DUCT BANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS
LINES. ANY UTILITY  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATLEY
AND PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM  OF 48
HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE THE
SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTORS SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.
20. THE CONTRACTOR SHALL MAINTAIN THE SITE IN A CLEAN AND ORDERLY MANER.
21. THE CONTRACTOR SHALL MEET ALL LOCAL, STATE, AND FEDERAL REGULATIONS FOR DUST
CONTROL. THE CONTRACTOR SHALL BE RESPONSIBLE AT THEIR OWN EXPENSE FOR ANY FUGITIVE DUST
ON ADJOINING PROPERTIES.

DEMOLITION NOTES
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1. EXISTING TRAFFIC SIGNAL POLES/ CABINETS TO BE REMOVED
2. EXISTING UNDERGROUND TRAFFIC LINES/  TRAFFIC UTILITY BOXES

TO BE REMOVED
3. EXISTING UNDERGROUND TELECOM LINES AND MANHOLES TO BE

REMOVED
4. EXISTING UNDERGROUND UTILITY TO REMAIN
5. EXISTING  WATER VALVE , MAIN AND/OR LATERALS TO BE REMOVED
6. EXISTING NATURAL GAS TO BE REMOVED
7. EXISTING UNDERGROUND ELECTRICAL LINES TO BE REMOVED
8. EXISTING ELECTRICAL ENCLOSURE TO BE DEMOLISHED
9. EXISTING CLEANOUT TO REMAIN
10. EXISTING FIRE HYDRANT TO BE RELOCATED
11. EXISTING SANITARY SEWER MAIN/ MANHOLE TO BE REMOVE OR

GROUTED - DTL SAWS ITEM NO. 862
12. PRESERVE EXISTING METER, VALVE, MANHOLE. ADJUST TOP TO

MATCH PROPOSED GRADE
13. EXISTING STREET LIGHTS TO BE REMOVED - REF. MEP FOR DETAILS
14. STORM DRAIN INLET/ ROOF DRAIN - REF. TO DRAINAGE PLAN - C4.00

FOR DETAILS
15. STORM SEWER TO BE REMOVED - REF. TO DEMOLITION PLAN C0.40
16. EXISTING TREES TO BE DEMOLISHED - REF. TO TREE PROTECTION

PLANS - L0.12 FOR DETAILS

KEY NOTES

1. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON
THIS DRAWINGS. CONTRACTORS ARE
RESPONSIBLE FOR LOCATING UTILITIES
(HORIZONTALLY AND VERTICALLY).

2. CONTRACTOR TO COORDINATE WATER OUTAGE
WITH PROPERTY OWNERS
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EXISTING 4" SERVICE LINE TO BE
REMOVED (000972 - IN SER)

EXISTING 3/4" SERVICE LINE TO
BE REMOVED (000971 - IN SER)

3 - EXISTING 3/4" SERVICE LINE
TO BE REMOVED (IN SER)

±64 LF SIPHON CONCRETE
ENCASEMENT SS TO BE ABANDONED/

REMOVED/ OR GROUTED

2 - EXISTING 3/4" SERVICE LINE
TO BE REMOVED (IN SER)
1 - EXISTING 1" SERVICE LINE
TO BE REMOVED (IN SER)

EX. SANITARY SEWER MH
TO BE REMOVED AND
REPLACED IF NECESSARY

EX. SANITARY SEWER MH
TO BE REMOVED AND
REPLACED IF NECESSARY

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

LOCATION MAP

CITY OF
SAN ANTONIO

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848
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MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT
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UTILITY DEMOLITION PLAN DETAIL B

ALAMO PLAZA PHASE 2
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· CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITY INCLUDING BUT NOT LIMITED TO:
WATER, SEWER, TELEPHONE AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. ANY UTILITY CONFLICTS THAT ARISE
SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION/ THE CONTRACTOR SHALL
CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING
UTILITY SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTOR'S SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.

· THE LOCATIONS OF EXISTING UTILITIES, SITE LIGHTING CIRCUIT, AND IRRIGATION LINES SHOW ON THE PLANS ARE
APPROXIMATE ONLY. THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION AND DEPTH OF UNDERGROUND UTILITIES
AT LEAST 48 HOURS PRIOR TO CONSTRUCTION:

TEXAS ONE CALL CENTER        : 1-800-545-6005
SAN ANTONIO WATER SYSTEM: 1-210-233-2009

· WHETHER SHOWN ON PLANS OR NOT, AND TO PROTECT THE SAME DURING CONSTRUCTION. CONTRACTOR SHALL
EXPOSE PROPOSED UTILITY CROSSINGS PRIOR TO CONSTRUCTION OF SANITARY SEWER, STORM DRAINAGE, AND
OTHER UTILITIES. CONTRACTOR SHALL COORDINATE WORK WITH SHOPPING CENTER OWNER.

CAUTION:

CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL DESIGN/
GEOTECHNICAL/ SAFETY/ EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY
AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY
PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT DOCUMENT. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS AND/OR
PROCEDURE SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION THAT COMPLY
WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR
AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY CONSUTANT SHALL
IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE
PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

TRENCH EXCAVATION SAFETY PROTECTION:
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REFER TO FULL PACKAGE
SCOPE FOR THIS AREA

LEGEND

PHASE 2A2B LIMIT OF WORK

EXISTING NATURAL GAS LINE TO REMAIN

EXISTING NATURAL GAS LINE TO BE REMOVED AND RELOCATED

VALIDATED EXISTING UNDERGROUND ELECTRICAL UTILITY BY
CPS (IN-SERVICE) TO REMAIN

UNDERGROUND ELECTRICAL UTILITY BY CPS (UNCONFIRMED
SERVICE) TO REMAIN

EXISTING UNDERGROUND TELECOM TO REMAIN

EXITING SANITARY SEWER TO REMAIN

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

EXISTING WATER MAIN/ WATER LATERAL TO REMAIN

EXISTING WATER MAIN AND LATERALS TO BE ABANDONED IN
PLACE

EXISTING STORM DRAIN TO BE REMOVED

EXISTING UNDERGROUND ELECTRICAL VAULT TO REMAIN

EXISTING UNDERGROUND TRAFFIC UTILITY TO BE REMOVED

EXISTING WATER METER TO BE REMOVED

EXISTING WATER METER TO REMAIN

EXISTING WATER VALVE TO BE REMOVED

EXISTING WATER VALVE TO BE REMAIN

EXISTING GAS VALVE TO REMAIN

EXISTING WATER IRRIGATION VALVES TO BE REMOVED

EXISTING PAVEMENT/CURB/SIDEWALK TO BE DEMOLISHED

EXISTING SANITARY SEWER MANHOLE

EXISTING CLEANOUT TO BE REMOVED

EXISTING CLEANOUT TO REMAIN

EXISTING STREET-LIGHT POLES TO BE REMOVED

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ACQUIRING ALL NECESSARY PERMITS/APPROVALS
BEFORE BEGINNING DEMOLITION.
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING FROM THE SITE ALL ITEMS SHOWN TO
BE DEMOLISHED UNLESS OTHERWISE INDICATED. ALL MATERIALS SHALL BE DEMOLISHED AND REMOVED
FROM SITE IN ACCORDANCE WITH ALL APPLICABLE, FEDERAL, STATE AND LOCAL REGULATIONS.
3. ALL EXISTING ITEMS NOT SPECIFICALLY NOTED TO BE DEMOLISHED SHALL REMAIN. CONTRACTOR
IS RESPONSIBLE FOR REPLACING EXISTING ITEMS REMOVED DURING DEMOLITION THAT WERE TO REMAIN.
4. CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH ALL UTILITY COMPANIES REGARDING
REMOVAL OF EXISTING SERVICES, POWER POLES TO BE REMOVED, VERYFYING UTILITIES ARE SHUT OFF
OR DISCONNECTED, AND THAT ALL POSSIBLE SAFETY PRECAUTIONS HAVE BEEN ENACTED TO ENSURE
THE SAFEST ENVIROMENT FOR ALL PERSONNEL.
5. LOCATION AND DEPTH OF EXISTING UTILITIES SHOWN HEREON ARE APPROXIMATE ONLY. ACTUAL
LOCATIONS AND DEPTHS MUST BE VERIFIED BY THE CONTRACTOR PRIOR TO THE CONSTRUCTION AND
THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES, WHETHER SHOWN ON
THE PLANS OR NOT, THROUGHOUT ALL PHASES OF CONSTRUCTION.
6. ALL NECESSARY EROSION CONTROL MEASURES ARE TO BE IN PLACE PRIOR TO CONSTRUCTION.
EROSION CONTROL MEASURES ARE TO BE MAINTAINED AND IN WORKING CONDITION AT ALL TIMES.
7. CONTRACTOR SHALL CONFIRM WITH THE OWNER OR HIS DESIGNATE WHETHER TO SALVAGE AND
MAKE ARRANGEMENTS TO STORE TRANSPLANTABLE TREES PRIOR TO REMOVAL.
8. FOR TREES SHOWN TO REMAIN, THE CONTRACTOR SHALL INSTALL TREE PROTECTION IN
ACCORDANCE WITH THE PROJECT PLANS AND SPECIFICATIONS THE CONTRACTOR SHALL NOT REMOVE
OR DAMAGE ANY TREES WITHOUT A PERMIT TO DO SO.
9. NO PARKING AND/OR STORAGE SHALL BE ALLOWED WITHIN THE DRIP LINE OF THE TREES TO
REMAIN.
10. THE CONTRACTOR SHALL SAW CUT EXISTING PAVEMENT, CURBS AND SIDEWALK JUNCTURES, NO
JAGGED  OR IRREGULAR CUTS WILL BE ACCEPTED.
11. THE CONTRACTOR SHALL PROTECT ALL PROPERTY PINS, BENCH MARKS, CONSTRUCTION STAKES,
HUBS, OR OTHER KEY CONTROL POINTS. THE CONTRACTOR SHALL BE RESPONSIBLE TO RE-ESTABLISH
ANY SUCH POINTS AT THEIR OWN EXPENSE.
12. DEMOLITION CONTRACTOR IS RESPONSIBLE FOR CLEARING THE SITE OF ALL OBSTRUCTIONS THAT
EXIST ON THIS SITE PRIOR TO THE START OF CONSTRUCTION OR DURING THE CONSTRUCTION SO AS TO
NOT IMPEDE THE BUILDING CONSTRUCTION CONTRACTOR.
13. CONTRACTOR SHALL COORDINATE WITH THE OWNER TO IDENTIFY ANY MATERIAL OR EQUIPMENT
SCHEDULED FOR REMOVAL TO BE SALVAGED AND REUSED. CONTRACTOR SHALL REPLACE AT HIS
EXPENSE ANY DESTROYED MATERIAL OR EQUIPMENT THAT WAS MARKED FOR SALVAGE.
14. NO EXISTING ASPHALT OR CONCRETE PAVING SCHEDULED FOR REMOVAL SHALL REMAIN ON-SITE
OR BE USED AS FILL MATERIAL. CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND DISPOSAL OF
ALL HAZARDOUS MATERIAL OFFSITE FOLLOWING  ALL APPLICABLE DISPOSABLE REGULATIONS.
15. CONTRACTOR SHALL REMOVE ALL EXISTING IRRIGATION PIPING ON SITE. CUT AND CAP LATERALS
AT PROJECT LIMITS  TO ALLOW PROPER FUNCTION OF ZONES  EXTENDING OFF-SITE.
16. CONTRACTOR SHALL NOT DEMOLISH ANY PUBLIC WATER OR SANITARY SEWER LINES WITHOUT
APPROVAL. EXISTING WATER AND SANITARY SEWER SERVICES SHALL REMAIN OPERATIONAL UNTIL NEW
SERVICE IS COMPLETE. CUT AND CAP ANY ABANDONED SANITARY SEWER AND WATER SERVICES AT THE
EXISTING MAIN. NO ABANDONED SERVICES SHALL REMAIN CONNECTED TO THE PUBLIC MAIN.
17. THE USE OF EXPLOSIVES WILL NOT BE PERMITTED.
18. ALL WASTE MATERIAL REMAINING AFTER OWNER SALVAGE IS COMPLETE AND RESULTING FROM
DEMOLITION OPERATIONS BECOMES THE PROPERTY OF THE CONTRACTOR. APPROPRIATE DISPOSAL OF
WASTE MATERIAL SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AT HIS OWN EXPENSE. OWNER
WILL PROVIDE A LIST OF ITEMS TO BE SALVAGED.
19. THE CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITIES INCLUDING
BUT NOT LIMITED TO: WATER, SEWER, TELEPHONE, FIBER OPTIC LINES, SITE LIGHTING ELECTRIC,
SECONDARY ELECTRIC, PRIMARY ELECTRICAL DUCT BANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS
LINES. ANY UTILITY  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATLEY
AND PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM  OF 48
HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE THE
SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTORS SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.
20. THE CONTRACTOR SHALL MAINTAIN THE SITE IN A CLEAN AND ORDERLY MANER.
21. THE CONTRACTOR SHALL MEET ALL LOCAL, STATE, AND FEDERAL REGULATIONS FOR DUST
CONTROL. THE CONTRACTOR SHALL BE RESPONSIBLE AT THEIR OWN EXPENSE FOR ANY FUGITIVE DUST
ON ADJOINING PROPERTIES.

DEMOLITION NOTES
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CO
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1. EXISTING TRAFFIC SIGNAL POLES/ CABINETS TO BE REMOVED
2. EXISTING UNDERGROUND TRAFFIC LINES/  TRAFFIC UTILITY BOXES

TO BE REMOVED
3. EXISTING UNDERGROUND TELECOM LINES AND MANHOLES TO BE

REMOVED
4. EXISTING UNDERGROUND UTILITY TO REMAIN
5. EXISTING  WATER VALVE , MAIN AND/OR LATERALS TO BE REMOVED
6. EXISTING NATURAL GAS TO BE REMOVED
7. EXISTING UNDERGROUND ELECTRICAL LINES TO BE REMOVED
8. EXISTING ELECTRICAL ENCLOSURE TO BE DEMOLISHED
9. EXISTING CLEANOUT TO REMAIN
10. EXISTING FIRE HYDRANT TO BE RELOCATED
11. EXISTING SANITARY SEWER MAIN/ MANHOLE TO BE REMOVE OR

GROUTED - DTL SAWS ITEM NO. 862
12. PRESERVE EXISTING METER, VALVE, MANHOLE. ADJUST TOP TO

MATCH PROPOSED GRADE
13. EXISTING STREET LIGHTS TO BE REMOVED - REF. MEP FOR DETAILS
14. STORM DRAIN INLET/ ROOF DRAIN - REF. TO DRAINAGE PLAN - C4.00

FOR DETAILS
15. STORM SEWER TO BE REMOVED - REF. TO DEMOLITION PLAN C0.40
16. EXISTING TREES TO BE DEMOLISHED - REF. TO TREE PROTECTION

PLANS - L0.12 FOR DETAILS

KEY NOTES

1. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON
THIS DRAWINGS. CONTRACTORS ARE
RESPONSIBLE FOR LOCATING UTILITIES
(HORIZONTALLY AND VERTICALLY).

2. CONTRACTOR TO COORDINATE WATER OUTAGE
WITH PROPERTY OWNERS
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6" FIRE LINE TO BE
REMOVED (004454 - IN SER)

6" FIRE LINE TO BE
REMOVED (059754 - IN SER) EXISTING 1 1/2" SERVICE LINE TO

BE REMOVED (284418 - IN SER)

EXISTING 4" SERVICE LINE TO BE
REMOVED (000972 - IN SER)

EXISTING 3/4" SERVICE LINE TO
BE REMOVED (000971 - IN SER)

3 - EXISTING 3/4" SERVICE LINE
TO BE REMOVED (IN SER)

EXISTING 2" IRRIGATION SERVICE LINE
TO BE REMOVED (284777 - TURNED OFF).
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01/20/2023 100% DESIGN DEVELOPMENT
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03/02/2023 100% DESIGN DEVELOPMENT

1" = 10'-0"

C6.30

UTILITY DEMOLITION PLAN DETAIL C

ALAMO PLAZA PHASE 2
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· CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITY INCLUDING BUT NOT LIMITED TO:
WATER, SEWER, TELEPHONE AND FIBER OPTIC LINES, SITE LIGHTING ELECTRIC, SECONDARY ELECTRIC, PRIMARY
ELECTRICAL DUCTBANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS LINES. ANY UTILITY CONFLICTS THAT ARISE
SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATELY AND PRIOR TO CONSTRUCTION/ THE CONTRACTOR SHALL
CONTACT 1-800-DIG-TESS A MINIMUM OF 48 HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING
UTILITY SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTOR'S SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.

· THE LOCATIONS OF EXISTING UTILITIES, SITE LIGHTING CIRCUIT, AND IRRIGATION LINES SHOW ON THE PLANS ARE
APPROXIMATE ONLY. THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION AND DEPTH OF UNDERGROUND UTILITIES
AT LEAST 48 HOURS PRIOR TO CONSTRUCTION:

TEXAS ONE CALL CENTER        : 1-800-545-6005
SAN ANTONIO WATER SYSTEM: 1-210-233-2009

· WHETHER SHOWN ON PLANS OR NOT, AND TO PROTECT THE SAME DURING CONSTRUCTION. CONTRACTOR SHALL
EXPOSE PROPOSED UTILITY CROSSINGS PRIOR TO CONSTRUCTION OF SANITARY SEWER, STORM DRAINAGE, AND
OTHER UTILITIES. CONTRACTOR SHALL COORDINATE WORK WITH SHOPPING CENTER OWNER.

CAUTION:

CONTRACTOR AND/ OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL DESIGN/
GEOTECHNICAL/ SAFETY/ EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY
AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY
PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT DOCUMENT. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS AND/OR
PROCEDURE SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION THAT COMPLY
WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATIONS. SPECIFICALLY, CONTRACTOR
AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY CONSUTANT SHALL
IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA STANDARDS GOVERNING THE
PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

TRENCH EXCAVATION SAFETY PROTECTION:
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LEGEND

PHASE 2A2B LIMIT OF WORK

EXISTING NATURAL GAS LINE TO REMAIN

EXISTING NATURAL GAS LINE TO BE REMOVED AND RELOCATED

VALIDATED EXISTING UNDERGROUND ELECTRICAL UTILITY BY
CPS (IN-SERVICE) TO REMAIN

UNDERGROUND ELECTRICAL UTILITY BY CPS (UNCONFIRMED
SERVICE) TO REMAIN

EXISTING UNDERGROUND TELECOM TO REMAIN

EXITING SANITARY SEWER TO REMAIN

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

EXISTING WATER MAIN/ WATER LATERAL TO REMAIN

EXISTING WATER MAIN AND LATERALS TO BE ABANDONED IN
PLACE

EXISTING STORM DRAIN TO BE REMOVED

EXISTING UNDERGROUND ELECTRICAL VAULT TO REMAIN

EXISTING UNDERGROUND TRAFFIC UTILITY TO BE REMOVED

EXISTING WATER METER TO BE REMOVED

EXISTING WATER METER TO REMAIN

EXISTING WATER VALVE TO BE REMOVED

EXISTING WATER VALVE TO BE REMAIN

EXISTING GAS VALVE TO REMAIN

EXISTING WATER IRRIGATION VALVES TO BE REMOVED

EXISTING PAVEMENT/CURB/SIDEWALK TO BE DEMOLISHED

EXISTING SANITARY SEWER MANHOLE

EXISTING CLEANOUT TO BE REMOVED

EXISTING CLEANOUT TO REMAIN

EXISTING STREET-LIGHT POLES TO BE REMOVED

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ACQUIRING ALL NECESSARY PERMITS/APPROVALS
BEFORE BEGINNING DEMOLITION.
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING FROM THE SITE ALL ITEMS SHOWN TO
BE DEMOLISHED UNLESS OTHERWISE INDICATED. ALL MATERIALS SHALL BE DEMOLISHED AND REMOVED
FROM SITE IN ACCORDANCE WITH ALL APPLICABLE, FEDERAL, STATE AND LOCAL REGULATIONS.
3. ALL EXISTING ITEMS NOT SPECIFICALLY NOTED TO BE DEMOLISHED SHALL REMAIN. CONTRACTOR
IS RESPONSIBLE FOR REPLACING EXISTING ITEMS REMOVED DURING DEMOLITION THAT WERE TO REMAIN.
4. CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH ALL UTILITY COMPANIES REGARDING
REMOVAL OF EXISTING SERVICES, POWER POLES TO BE REMOVED, VERYFYING UTILITIES ARE SHUT OFF
OR DISCONNECTED, AND THAT ALL POSSIBLE SAFETY PRECAUTIONS HAVE BEEN ENACTED TO ENSURE
THE SAFEST ENVIROMENT FOR ALL PERSONNEL.
5. LOCATION AND DEPTH OF EXISTING UTILITIES SHOWN HEREON ARE APPROXIMATE ONLY. ACTUAL
LOCATIONS AND DEPTHS MUST BE VERIFIED BY THE CONTRACTOR PRIOR TO THE CONSTRUCTION AND
THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES, WHETHER SHOWN ON
THE PLANS OR NOT, THROUGHOUT ALL PHASES OF CONSTRUCTION.
6. ALL NECESSARY EROSION CONTROL MEASURES ARE TO BE IN PLACE PRIOR TO CONSTRUCTION.
EROSION CONTROL MEASURES ARE TO BE MAINTAINED AND IN WORKING CONDITION AT ALL TIMES.
7. CONTRACTOR SHALL CONFIRM WITH THE OWNER OR HIS DESIGNATE WHETHER TO SALVAGE AND
MAKE ARRANGEMENTS TO STORE TRANSPLANTABLE TREES PRIOR TO REMOVAL.
8. FOR TREES SHOWN TO REMAIN, THE CONTRACTOR SHALL INSTALL TREE PROTECTION IN
ACCORDANCE WITH THE PROJECT PLANS AND SPECIFICATIONS THE CONTRACTOR SHALL NOT REMOVE
OR DAMAGE ANY TREES WITHOUT A PERMIT TO DO SO.
9. NO PARKING AND/OR STORAGE SHALL BE ALLOWED WITHIN THE DRIP LINE OF THE TREES TO
REMAIN.
10. THE CONTRACTOR SHALL SAW CUT EXISTING PAVEMENT, CURBS AND SIDEWALK JUNCTURES, NO
JAGGED  OR IRREGULAR CUTS WILL BE ACCEPTED.
11. THE CONTRACTOR SHALL PROTECT ALL PROPERTY PINS, BENCH MARKS, CONSTRUCTION STAKES,
HUBS, OR OTHER KEY CONTROL POINTS. THE CONTRACTOR SHALL BE RESPONSIBLE TO RE-ESTABLISH
ANY SUCH POINTS AT THEIR OWN EXPENSE.
12. DEMOLITION CONTRACTOR IS RESPONSIBLE FOR CLEARING THE SITE OF ALL OBSTRUCTIONS THAT
EXIST ON THIS SITE PRIOR TO THE START OF CONSTRUCTION OR DURING THE CONSTRUCTION SO AS TO
NOT IMPEDE THE BUILDING CONSTRUCTION CONTRACTOR.
13. CONTRACTOR SHALL COORDINATE WITH THE OWNER TO IDENTIFY ANY MATERIAL OR EQUIPMENT
SCHEDULED FOR REMOVAL TO BE SALVAGED AND REUSED. CONTRACTOR SHALL REPLACE AT HIS
EXPENSE ANY DESTROYED MATERIAL OR EQUIPMENT THAT WAS MARKED FOR SALVAGE.
14. NO EXISTING ASPHALT OR CONCRETE PAVING SCHEDULED FOR REMOVAL SHALL REMAIN ON-SITE
OR BE USED AS FILL MATERIAL. CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND DISPOSAL OF
ALL HAZARDOUS MATERIAL OFFSITE FOLLOWING  ALL APPLICABLE DISPOSABLE REGULATIONS.
15. CONTRACTOR SHALL REMOVE ALL EXISTING IRRIGATION PIPING ON SITE. CUT AND CAP LATERALS
AT PROJECT LIMITS  TO ALLOW PROPER FUNCTION OF ZONES  EXTENDING OFF-SITE.
16. CONTRACTOR SHALL NOT DEMOLISH ANY PUBLIC WATER OR SANITARY SEWER LINES WITHOUT
APPROVAL. EXISTING WATER AND SANITARY SEWER SERVICES SHALL REMAIN OPERATIONAL UNTIL NEW
SERVICE IS COMPLETE. CUT AND CAP ANY ABANDONED SANITARY SEWER AND WATER SERVICES AT THE
EXISTING MAIN. NO ABANDONED SERVICES SHALL REMAIN CONNECTED TO THE PUBLIC MAIN.
17. THE USE OF EXPLOSIVES WILL NOT BE PERMITTED.
18. ALL WASTE MATERIAL REMAINING AFTER OWNER SALVAGE IS COMPLETE AND RESULTING FROM
DEMOLITION OPERATIONS BECOMES THE PROPERTY OF THE CONTRACTOR. APPROPRIATE DISPOSAL OF
WASTE MATERIAL SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AT HIS OWN EXPENSE. OWNER
WILL PROVIDE A LIST OF ITEMS TO BE SALVAGED.
19. THE CONTRACTOR SHALL BE REQUIRED TO LOCATE ALL PUBLIC OR PRIVATE UTILITIES INCLUDING
BUT NOT LIMITED TO: WATER, SEWER, TELEPHONE, FIBER OPTIC LINES, SITE LIGHTING ELECTRIC,
SECONDARY ELECTRIC, PRIMARY ELECTRICAL DUCT BANKS, LANDSCAPE IRRIGATION FACILITIES, AND GAS
LINES. ANY UTILITY  CONFLICTS THAT ARISE SHOULD BE COMMUNICATED TO THE ENGINEER IMMEDIATLEY
AND PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL CONTACT 1-800-DIG-TESS A MINIMUM  OF 48
HOURS PRIOR TO THE START OF CONSTRUCTION. ANY DAMAGE TO EXISTING UTILITIES SHALL BE THE
SOLE RESPONSIBILITY OF THE CONTRACTOR AND THE REPAIR SHALL BE AT THE CONTRACTORS SOLE
EXPENSE WHETHER THE UTILITY IS SHOWN ON THESE PLANS OR NOT.
20. THE CONTRACTOR SHALL MAINTAIN THE SITE IN A CLEAN AND ORDERLY MANER.
21. THE CONTRACTOR SHALL MEET ALL LOCAL, STATE, AND FEDERAL REGULATIONS FOR DUST
CONTROL. THE CONTRACTOR SHALL BE RESPONSIBLE AT THEIR OWN EXPENSE FOR ANY FUGITIVE DUST
ON ADJOINING PROPERTIES.

DEMOLITION NOTES
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1. EXISTING TRAFFIC SIGNAL POLES/ CABINETS TO BE REMOVED
2. EXISTING UNDERGROUND TRAFFIC LINES/  TRAFFIC UTILITY BOXES

TO BE REMOVED
3. EXISTING UNDERGROUND TELECOM LINES AND MANHOLES TO BE

REMOVED
4. EXISTING UNDERGROUND UTILITY TO REMAIN
5. EXISTING  WATER VALVE , MAIN AND/OR LATERALS TO BE REMOVED
6. EXISTING NATURAL GAS TO BE REMOVED
7. EXISTING UNDERGROUND ELECTRICAL LINES TO BE REMOVED
8. EXISTING ELECTRICAL ENCLOSURE TO BE DEMOLISHED
9. EXISTING CLEANOUT TO REMAIN
10. EXISTING FIRE HYDRANT TO BE RELOCATED
11. EXISTING SANITARY SEWER MAIN/ MANHOLE TO BE REMOVE OR

GROUTED - DTL SAWS ITEM NO. 862
12. PRESERVE EXISTING METER, VALVE, MANHOLE. ADJUST TOP TO

MATCH PROPOSED GRADE
13. EXISTING STREET LIGHTS TO BE REMOVED - REF. MEP FOR DETAILS
14. STORM DRAIN INLET/ ROOF DRAIN - REF. TO DRAINAGE PLAN - C4.00

FOR DETAILS
15. STORM SEWER TO BE REMOVED - REF. TO DEMOLITION PLAN C0.40
16. EXISTING TREES TO BE DEMOLISHED - REF. TO TREE PROTECTION

PLANS - L0.12 FOR DETAILS

KEY NOTES

1. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON
THIS DRAWINGS. CONTRACTORS ARE
RESPONSIBLE FOR LOCATING UTILITIES
(HORIZONTALLY AND VERTICALLY).

2. CONTRACTOR TO COORDINATE WATER OUTAGE
WITH PROPERTY OWNERS
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INV: 651.05'

INV: 650.49'

INV: 650.31'

INV: 650.22'

12" PVC SS MAIN - 53LF Min. @ 0.37%

18" FIBERGLASS REINFORCED SS MAIN - 53LF Min. @ 0.30%

18" FIBERGLASS REINFORCED
SS MAIN - 46LF Min. @ 0.21%
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6" PVC SS LATERAL - 36LF Min. @7.0%

6" PVC SS LATERAL - 39LF Min. @ 7.0%

6" PVC SS LATERAL - 39LF Min. @ 7.0%

6" PVC SS LATERAL - 20 LF Min. @ 7.0%

6" PVC SS LATERAL - 13 LF Min. @ 7.0%

6" PVC SS LATERAL - 14 LF Min. @ 7.0%

±26 LF - 1" COPPER WATER LATERAL

±27 LF - 1 1/2" COPPER SERVICE LINE FOR
307 ALAMO PLAZA (066834 - IN SER) - DTL

C7.40 - SAWS DD-824-01

±32 LF - 6" D.I. FIRE LINE FOR 307
ALAMO PLAZA (066345 - IN SER)

±19 LF - 6" D.I. FIRE LINE FOR 301
ALAMO PLAZA (004454 - IN SER)

±21 LF - 6" D.I. FIRE LINE FOR 217
ALAMO PLAZA (059754 - IN SER)

±21 LF - 6" D.I. FIRE LINE FOR 217
ALAMO PLAZA (059754 - IN SER)

±22 LF - 1 1/2" COPPER SERVICE LINE
FOR 217 ALAMO PLAZA (284418 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±11 LF - 4" COPPER SERVICE LINE FOR 217
ALAMO PLAZA (000972 - IN SER)

±26 LF - 3/4" COPPER SERVICE LINE
FOR 215 ALAMO PLAZA (000971 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±26 LF - 3/4" COPPER SERVICE LINE
FOR 215 ALAMO PLAZA (053605 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±25 LF - 3/4" COPPER SERVICE LINE FOR
213 ALAMO PLAZA (053604 - IN SER) - DTL
C7.40 - SAWS DD-824-01

±24 LF - 3/4" COPPER SERVICE LINE
FOR 211 ALAMO PLAZA (053603 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±36 LF - 3/4" COPPER SERVICE LINE
FOR 209 ALAMO PLAZA (055843- IN SER)
- DTL C7.40 - SAWS DD-824-01

±35 LF - 3/4" COPPER SERVICE LINE
FOR 209 ALAMO PLAZA (050562- IN SER)
- DTL C7.40 - SAWS DD-824-01

±33 LF - 1" COPPER SERVICE LINE FOR
207 ALAMO PLAZA (054411- IN SER) -
DTL C7.40 - SAWS DD-824-01

2" COPPER SERVICE LINE FOR 315
ALAMO PLAZA (209870 - PLUGGED) TO

BE RECONNECTED TO NEW MAIN - DTL
C7.40 - SAWS DD-824-03

±15 LF - 6" D.I. FIRE LINE

±15 LF - 6" D.I.
FIRE LINE

END OF WASTEWATER COLLECTION AREA

AVERAGE DRY FLOW: 0.22 MGD
PEAK DRY FLOW: 0.26 MGD
PEAK WET FLOW: 0.76 MGD
(INFORMATION PROVIDED BY SAWS)

32.7 LF- 16" D.I. WATER MAIN
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36.5 LF - 8" D.I. WATER MAIN

11.3 LF - 8" D.I.
WATER MAIN

13.0 LF - 8" D.I.
25.1 LF - 8" D.I. WATER MAIN

12.2 LF - 8" D.I.
WATER MAIN

20.5 LF - 6" FIRE LINE

17.9 LF-6" D.I. FIRE LINE
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C7.00

OVERALL UTILITY PLAN

ALAMO PLAZA PHASE 2

1. FLOWABLE FILL WILL BE REQUIRED FOR TRENCH
FILLING WHEN WATER MAIN IS LESS THAN FIVE (5)
FEET DEPTH (CLEARANCE).

2. MINIMUM COVER/ SEPARATION FOR PROPOSED
WATER MAIN IS 3 FEET PER SAWS CONSULTATION.

3. CONTRACTOR TO COORDINATE WATER OUTAGES
WITH PROPERTY OWNERS

PHASE 2A2B: MISSION GATE
- SEE DETAIL A SHEET C7.10

PHASE 2A2B: PLAZA DE VALERO
- SEE DETAIL B SHEET C7.20

PHASE 2A2B: E. CROCKETT ST -

SEE DETAIL C SHEET C7.30

LEGEND

PHASE 2A2B LIMIT OF WORK

NATURAL GAS LINE

UNDERGROUND ELECTRICAL UTILITY  (IN-SERVICE)

UNDERGROUND ELECTRICAL UTILITY (UNCONFIRMED SERVICE)

UNDERGROUND TELECOM

SANITARY SEWER MAIN

EXISTING DOMESTIC WATER MAIN

PROPOSED DOMESTIC WATER MAIN & LATERALS

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

UNDERGROUND ELECTRICAL VAULT

EXISTING WATER METER

EXISTING WATER VALVE

PROPOSED WATER METER

PROPOSED WATER VALVE

PROPOSED FIRE HYDRANT

SANITARY SEWER MANHOLE

EXISTING SANITARY SEWER CLEANOUT

PROPOSED SANITARY SEWER CLEANOUT

NATURAL GAS VALVE

PROPOSED SCULPTURE / SIGNAGE

W

CO

W

CO

4

11

11

11

11

KEY NOTES
1. RELOCATED FIRE HYDRANT - SEE DETAILS C7.40 - SAWS SPECS DD-834-01
2. PROPOSED  WATER LATERALS - NO PLANTERS SHALL BE PLACE ON TOP OF

WATER LATERAL - SEE DETAILS C7.40 - SAWS SPECS DD-812-01
3. INSTALL 8" SEWER LATERAL TO NEW 8" SSWR MAIN

3-8" 45° BENDS
1-8"x8" CUT-IN TEE
CONTRACTOR TO VERIFY TIE-IN INVERT ELEVATION, USE VERTICAL STACK
IF NECESSARY - DETAILS C7.40 - DD-860-01

4. CONTRACTOR TO FOLLOW SAWS SPECS - ITEM NO. 840 WATER TIE-INS; ITEM NO.
812 WATER MAIN INSTALLATION; ITEM NO. 3000 HANDLING A.C. PIPE

5. PROPOSED SANITARY SEWER LATERAL - CONTRACTOR TO FIELD VERIFY EXACT
LOCATION OF EXISTING SANITARY SEWER DISCHARGE POINT FROM BUILDINGS

6. PROPOSED BOLLARDS - SEE LANDSCAPE DRAWINGS FOR FINAL DETAILS
7. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:

3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.49
6" LAT INV. = ±647.05'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

8. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:
3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.37'
6" LAT INV. = ±647.49'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

9. CAUTION "UTILITY CROSSING"
10. PROPOSED TREES TO BE REMOVED/RELOCATED TO MAINTAIN 5' HORIZONTAL

SEPARATION TO PROPOSED/EXISTING UTILITIES
11. SEE LANDSCAPE PLANS FOR PLANTER AND SILVA CELL SYSTEM DETAILS AND

SPECIFICATIONS

4

10

4

REFER TO FULL PACKAGE
SCOPE FOR THIS AREA

4

UTILITY GENERAL NOTES
1. CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL DESIGN/GEOTECHNICAL/SAFETY

EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND ANY AVAILABLE GEOTECHNICAL INFORMATION AND THE
ANTICIPATED INSTALLATION SITES WITHIN THE PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH
EXCAVATION SAFETY PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT  DOCUMENTS. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS AND/OR PROCEDURES SHALL
PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION THAT COMPLIES WITH AS A MINIMUM, OSHA STANDARDS
FOR TRENCH EXCAVATION.  SPECIFICALLY, CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR
SAFETY CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA STANDARDS GOVERNING
THE PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND TRENCH EXCAVATION.

2. ALL MATERIALS AND WORKMANSHIP INVOLVED WITH THE CONSTRUCTION OF THE WATER   SERVICE(S), INTERIOR WATER LINES
AND SANITARY SEWER LINES MUST BE IN STRICT   ACCORDANCE WITH APPLICABLE PORTIONS OF THE UNIFORM PLUMBING CODE
(CURRENT EDITION).

3. THIS SHEET IS TO BE USED FOR UTILITY CONSTRUCTION ONLY.
4. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON THIS DRAWING.  CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL UTILITIES

(VERTICALLY AND HORIZONTALLY).
5. THE CONTRACTOR IS REQUIRED TO FURNISH AND INSTALL ALL NECESSARY FITTINGS AND APPURTENANCES REQUIRED TO

COMPLETE THE INSTALLATION OF THE SYSTEMS     AS SHOWN ON THE DRAWING.
6. CONNECTIONS TO WATER MAINS AND SERVICES, METERS AND METER VAULTS SHALL BE IN STRICT ACCORDANCE WITH CODES

AND REGULATIONS.
7. SEE IRRIGATION PLAN FOR DETAILS CONCERNING IRRIGATION METER.
8. ALL WATER LINES TO BE INSTALLED A MINIMUM OF 12" ABOVE SANITARY LINES (MEASURED FROM BOTTOM OF WATER TO TOP OF

SEWER).
9. ALL CLEANOUTS LOCATED IN VEHICULAR AREAS SHALL BE INSTALLED WITHIN A TRAFFIC BEARING BOX. THE BOX SHALL BE SET IN

A CONCRETE SLAB EXTENDING 6" FROM THE BOX PERIMETER. SLAB TO BE 6" THICK WITH 2500 P.S.I. CONCRETE. SEE  DETAIL
SHEET.

10. WHEN SEWER LINES ARE INSTALLED IN THE VICINITY OF WATER MAINS, SUCH INSTALLATION SHALL BE IN STRICT ACCORDANCE
WITH THE TCEQ REGULATION 317.13.APP.E OR ANY REVISION THERETO. (NO SEPARATE PAY ITEM).

11. TOPS OF CLEANOUTS SHALL BE SET TO MATCH FINISHED GRADE.
12. CONTRACTOR TO INSTALL THRUST BRACING FOR ALL WATER PIPE BENDS/FITTINGS. (3"     AND GREATER DIAMETER)
13. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING WITH THE MEP PLANS AND     THE GRADING PLAN TO INSURE THAT

UTILITY INSTALLATIONS DO NOT HAVE CONFLICTS     WITH OTHER IMPROVEMENTS.
14. CONTRACTOR IS RESPONSIBLE FOR BOTH VERTICAL AND HORIZONTAL CONTROL.
15. THE CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL OFF-SITE.
16. ALL DEBRIS AND OTHER OBJECTIONABLE MATERIALS SHALL BE DISPOSED OF OFF-SITE  BY CONTRACTOR.
17. ALL SANITARY SEWERS ARE 6" PIPE WITH COMPRESSION JOINTS UNLESS OTHERWISE NOTED.
18. ALL WORK WITHIN PUBLIC RIGHT-OF-WAYS SHALL BE IN CONFORMANCE WITH APPLICABLE CODES AND SPECIFICATIONS.
19. ALL MATERIALS AND INSTALLATION ASSOCIATED WITH THE FIRE PROTECTION SYSTEM MUST COMPLY WITH REQUIREMENTS OF

THE FIRE MARSHALL'S OFFICE AND N.F.P.A. #24. THIS INCLUDES REQUIRED INSPECTIONS. IF THE RESULTS OF ANY MEETINGS
BETWEEN THE CONTRACTOR AND THE FIRE MARSHALL MAY AFFECT THE CONSTRUCTION. THE CONTRACTOR MUST NOTIFY
OWNER AND THE ENGNEERS IMMEDIATELY (IN WRITING).

20. ALL WORK INVOLVING FIRE MAIN TO BE PERFORMED BY A STATE LICENSED SPRINKLER  CONTRACTOR.
21. FIRE MAIN TO BE C900 P.V.C. AND LISTED BY UNDERWRITER LABORATORIES, INC. AS SUITABLE FOR FIRE PROTECTION USE.
22. FIRE MAIN TO HAVE 4' OF COVER AS MEASURED FROM TOP OF PIPE TO FINISHED PAVEMENT OR TOPSOIL.
23. THE FIRE MAIN TO BE FLUSHED AND TESTED IN ACCORDANCE WITH N.F.P.A. PROVIDE THRUST BRACING AS REQUIRED.
24. THE FIRE MAIN CONNECTION TO THE PUBLIC WATER MAIN IS PART OF THIS CONTRACT.  COORDINATE WITH SAN ANTONIO WATER

SYSTEMS.
25. LOCATION OF EXISTING UTILITIES, AS SHOWN ON THESE PLANS, IS BASED ON A COMBINATION OF FIELD SURVEYING AND

AVAILABLE UTILITY MAPS. CONTRACTOR TO     DETERMINE VERTICAL AND HORIZONTAL LOCATIONS OF ALL UTILITIES (WHETHER
SHOWN ON PLANS OR NOT) BY COORDINATING WITH THE RESPECTIVE UTILITY AGENCIES PRIOR TO CONSTRUCTION. THE
FOLLOWING ARE NUMBERS OF THE RESPECTIVE AGENCIES:

SAN ANTONIO WATER SYSTEM (SEWER)..................233-2009                               
SAN ANTONIO WATER SYSTEM (WATER)...................233-2009                               
CPS ENERGY (GAS & ELECTRIC).................................978-3500                            
AT&T (TELEPHONE).......................................................820-6229                               
TIME WARNER CABLE (CABLE TELEVISION)..............675-4560                       
VALERO ENERGY CORP................................................246-2394                     
TESS-STATEWIDE ONE CALL DAMAGE PREVENTION SYSTEM FOR BURIED UTILITIES..................................1-800-DIG-TESS

IF ANY NUMBERS HAVE CHANGED OR ARE INCORRECT, THE CONTRACTOR IS STILL RESPONSIBLE FOR CONTACTING THE AGENCIES.
26. ON ALL GRAVITY LINES, CONTRACTOR MUST START AT DOWNSTREAM END AND PROCEED UPSTREAM TAKING CARE TO EXPOSE

ALL EXISTING UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE PROPOSED LINE. ANY OTHER SEQUENCE OF
CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

27. CONTRACTOR TO APPLY FOR WATER METER PERMITS AND COORDINATE PAYMENT OF APPLICABLE IMPACT FEES AT THE START
OF CONSTRUCTION.  CONTRACTOR TO INSTALL WATER METERS AND MAKE APPROPRIATE MAIN CONNECTIONS AS EARLY AS
POSSIBLE IN THE WATER SYSTEM INSTALLATION PROCESS.  REPORT CONFLICTS TO THE ENGINEER AND OWNER AS THESE ARE
DISCOVERED SO THAT ADJUSTMENTS TO THE PLANS CAN BE MADE.

28. CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO AVOID CONFLICTS WITH PROPOSED GRAVITY LINES.
CONTRACTOR SHALL EXPOSE ALL EXISTING UTILITIES CROSSING PROPOSED GRAVITY LINES AND INSURE THERE WILL BE NO
CONFLICTS PRIOR TO BEGINNING CONSTRUCTION.  ADDITIONALLY, CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A
MANNER TO AVOID CONFLICTS WITH PROPOSED GRAVITY LINES.  ON ALL GRAVITY LINES, CONTRACTOR MUST START AT
DOWNSTREAM END AND PROCEED UPSTREAM TAKING CARE TO EXPOSE ALL EXISTING UTILITIES AND STRUCTURES WHICH MAY
CONFLICT WITH THE PROPOSED LINE. ANY OTHER SEQUENCE OF CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

SAWS GENERAL CONSTRUCTION NOTES GENERAL SECTION
1.ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF THIS CONTRACT SHALL BE APPROVED BY THE SAN
ANTONIO WATER SYSTEM (SAWS) AND COMPLY WITH THE PLANS, SPECIFICATIONS, GENERAL CONDITIONS AND WITH THE FOLLOWING
AS APPLICABLE:

A. CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY (TCEQ)“DESIGN CRITERIA FOR DOMESTIC WASTEWATER SYSTEM”,
TEXAS ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND “PUBLIC DRINKING WATER”, TAC TITLE 30 PART 1 CHAPTER 290.
B. CURRENT TXDOT “STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND DRAINAGE.”
C. CURRENT “SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY SEWER CONSTRUCTION.”
D. CURRENT CITY OF SAN ANTONIO “STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION.”
E. CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA MANUAL” (UECM).

2. THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS WEBSITE,
HTTP://WWW.SAWS.ORG/BUSINESS_CENTER/SPECS. UNLESS OTHERWISE NOTED WITHIN DESIGN PLANS.

3.THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE SAWS CONSTRUCTION INSPECTION DIVISION AT 233-2973,
AND PROVIDE NOTIFICATION PROCEDURES THE CONTRACTOR WILL USE TO NOTIFY AFFECTED HOME RESIDENTS AND/OR PROPERTY
OWNERS 48 HOURS PRIOR TO EXCAVATION.

4.LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS SHOWN ON THE PLANS ARE UNDERSTOOD TO BE
APPROXIMATE. ACTUAL LOCATIONS AND DEPTHS MUST BE FIELD VERIFIED BY THE CONTRACTOR AT LEAST 1 WEEK PRIOR TO
CONSTRUCTION. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO LOCATE UTILITY SERVICE LINES AS REQUIRED FOR
CONSTRUCTION AND TO PROTECT THEM DURING CONSTRUCTION AT NO COST TO SAWS.

5.THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND UTILITIES AND DRAINAGE STRUCTURES AT LEAST 1-2
WEEKS PRIOR TO CONSTRUCTION WHETHER SHOWN ON PLANS OR NOT. PLEASE ALLOW UP TO 7 BUSINESS DAYS FOR LOCATES
REQUESTING PIPE LOCATION MARKERS ON SAWS FACILITIES. THE ENGINEER SHALL BE NOTIFIED IMMEDIATELY OF ANY SIGNIFICANT
DISCREPANCIES OR REQUIRED DESIGN CHANGES. THE FOLLOWING CONTACT INFORMATION ARE SUPPLIED FOR VERIFICATION
PURPOSES:

SAN ANTONIO WATER SYSTEM:
SAWS UTILITY LOCATES: LOCATES@SAWS.ORG
COSA DRAINAGE 207-0724 OR 207-6026
COSA TRAFFIC SIGNAL OPERATIONS 206-8480 OR 207-8462
COSA TRAFFIC SIGNAL DAMAGES 207-3951 OR 207-7769
TEXAS STATE WIDE ONE CALL LOCATOR 1-800-344-8377 OR 811

6.THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING FENCES, CURBS, STREETS, DRIVEWAYS, SIDEWALKS,
LANDSCAPING AND STRUCTURES TO ITS ORIGINAL OR BETTER CONDITION AS A RESULT OF DAMAGES DONE BY THE PROJECT’S
CONSTRUCTION.

7.ALL WORK IN TEXAS HIGHWAY DEPARTMENT AND BEXAR COUNTY RIGHT-OF-WAY SHALL BE DONE IN ACCORDANCE WITH
RESPECTIVE CONSTRUCTION SPECIFICATIONS AND PERMIT.

8.THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER GOVERNING MUNICIPALITY’S TREE ORDINANCES WHEN
EXCAVATING NEAR TREES.

9.THE CONTRACTOR SHALL NOT PLACE ANY WASTE MATERIALS IN THE 100-YEAR FLOOD PLAIN WITHOUT FIRST OBTAINING AN
APPROVED FLOOD PLAIN PERMIT.

10.ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH IS NOT INCLUDED IN THESE PLANS AND SPECIFICATIONS
WILL NOT BE COMPENSATED BY THE SAN ANTONIO WATER SYSTEM.

11.HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM SAWS WORK ON SAWS RECOGNIZED HOLIDAYS. REQUEST
SHOULD BE SENT TO CONSTWORKREQ@SAWS.ORG.
WEEKEND WORK: CONTRACTORS ARE REQUIRED TO NOTIFY THE SAWS INSPECTION CONSTRUCTION DEPARTMENT 48 HOURS IN
ADVANCE TO REQUEST WEEKEND WORK. REQUEST SHOULD BE SENT TO CONSTWORKREQ@SAWS.ORG.
ANY AND ALL SAWS UTILITY WORK INSTALLED WITHOUT HOLIDAY/WEEKEND APPROVAL WILL BE SUBJECT TO BE UNCOVERED FOR
PROPER INSPECTION.
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UTILITY PLAN DETAIL A

ALAMO PLAZA PHASE 2
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MATCH LINE RE: C7.20
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EXIST. 8" AC WATER MAIN

MATCH
LINE RE:
C7.30

11

INSTALL 6" SEWER LATERAL TO
EXISTING  SS MANHOLE

3-6" 45° BENDS
1-6"X21" TEE CONNECTION
6" LAT INV. = ±648.32'
EXIST. 21" SS INV. ELV= ±639.88

SEE TYP. VERTICAL STACK - DTL
C7.40 - SAWS DD 860-01

9

LEGEND

PHASE 2A2B LIMIT OF WORK

NATURAL GAS LINE

UNDERGROUND ELECTRICAL UTILITY  (IN-SERVICE)

UNDERGROUND ELECTRICAL UTILITY (UNCONFIRMED SERVICE)

UNDERGROUND TELECOM

SANITARY SEWER MAIN

EXISTING DOMESTIC WATER MAIN

PROPOSED DOMESTIC WATER MAIN & LATERALS

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

UNDERGROUND ELECTRICAL VAULT

EXISTING WATER METER

EXISTING WATER VALVE

PROPOSED WATER METER

PROPOSED WATER VALVE

PROPOSED FIRE HYDRANT

SANITARY SEWER MANHOLE

EXISTING SANITARY SEWER CLEANOUT

PROPOSED SANITARY SEWER CLEANOUT

NATURAL GAS VALVE

PROPOSED SCULPTURE / SIGNAGE

W

CO

W

CO

KEY NOTES
1. RELOCATED FIRE HYDRANT - SEE DETAILS C7.40 - SAWS SPECS DD-834-01
2. PROPOSED  WATER LATERALS - NO PLANTERS SHALL BE PLACE ON TOP OF

WATER LATERAL - SEE DETAILS C7.40 - SAWS SPECS DD-812-01
3. INSTALL 8" SEWER LATERAL TO NEW 8" SSWR MAIN

3-8" 45° BENDS
1-8"x8" CUT-IN TEE
CONTRACTOR TO VERIFY TIE-IN INVERT ELEVATION, USE VERTICAL STACK
IF NECESSARY - DETAILS C7.40 - DD-860-01

4. CONTRACTOR TO FOLLOW SAWS SPECS - ITEM NO. 840 WATER TIE-INS; ITEM NO.
812 WATER MAIN INSTALLATION; ITEM NO. 3000 HANDLING A.C. PIPE

5. PROPOSED SANITARY SEWER LATERAL - CONTRACTOR TO FIELD VERIFY EXACT
LOCATION OF EXISTING SANITARY SEWER DISCHARGE POINT FROM BUILDINGS

6. PROPOSED BOLLARDS - SEE LANDSCAPE DRAWINGS FOR FINAL DETAILS
7. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:

3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.49
6" LAT INV. = ±647.05'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

8. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:
3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.37'
6" LAT INV. = ±647.49'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

9. CAUTION "UTILITY CROSSING"
10. PROPOSED TREES TO BE REMOVED/RELOCATED TO MAINTAIN 5' HORIZONTAL

SEPARATION TO PROPOSED/EXISTING UTILITIES
11. SEE LANDSCAPE PLANS FOR PLANTER AND SILVA CELL SYSTEM DETAILS AND

SPECIFICATIONS

UTILITY GENERAL NOTES
1. CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL

DESIGN/GEOTECHNICAL/SAFETY EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND
ANY AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY
PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT  DOCUMENTS. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS
AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION
THAT COMPLIES WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATION.  SPECIFICALLY,
CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY
CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA
STANDARDS GOVERNING THE PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND
TRENCH EXCAVATION.

2. ALL MATERIALS AND WORKMANSHIP INVOLVED WITH THE CONSTRUCTION OF THE WATER   SERVICE(S),
INTERIOR WATER LINES AND SANITARY SEWER LINES MUST BE IN STRICT   ACCORDANCE WITH
APPLICABLE PORTIONS OF THE UNIFORM PLUMBING CODE (CURRENT EDITION).

3. THIS SHEET IS TO BE USED FOR UTILITY CONSTRUCTION ONLY.
4. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON THIS DRAWING.  CONTRACTOR IS RESPONSIBLE FOR

LOCATING ALL UTILITIES (VERTICALLY AND HORIZONTALLY).
5. THE CONTRACTOR IS REQUIRED TO FURNISH AND INSTALL ALL NECESSARY FITTINGS AND

APPURTENANCES REQUIRED TO COMPLETE THE INSTALLATION OF THE SYSTEMS     AS SHOWN ON THE
DRAWING.

6. CONNECTIONS TO WATER MAINS AND SERVICES, METERS AND METER VAULTS SHALL BE IN STRICT
ACCORDANCE WITH CODES AND REGULATIONS.

7. SEE IRRIGATION PLAN FOR DETAILS CONCERNING IRRIGATION METER.
8. ALL WATER LINES TO BE INSTALLED A MINIMUM OF 12" ABOVE SANITARY LINES (MEASURED FROM

BOTTOM OF WATER TO TOP OF SEWER).
9. ALL CLEANOUTS LOCATED IN VEHICULAR AREAS SHALL BE INSTALLED WITHIN A TRAFFIC BEARING BOX.

THE BOX SHALL BE SET IN A CONCRETE SLAB EXTENDING 6" FROM THE BOX PERIMETER. SLAB TO BE 6"
THICK WITH 2500 P.S.I. CONCRETE. SEE  DETAIL SHEET.

10. WHEN SEWER LINES ARE INSTALLED IN THE VICINITY OF WATER MAINS, SUCH INSTALLATION SHALL BE
IN STRICT ACCORDANCE WITH THE TCEQ REGULATION 317.13.APP.E OR ANY REVISION THERETO. (NO
SEPARATE PAY ITEM).

11. TOPS OF CLEANOUTS SHALL BE SET TO MATCH FINISHED GRADE.
12. CONTRACTOR TO INSTALL THRUST BRACING FOR ALL WATER PIPE BENDS/FITTINGS. (3"     AND

GREATER DIAMETER)
13. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING WITH THE MEP PLANS AND     THE GRADING

PLAN TO INSURE THAT UTILITY INSTALLATIONS DO NOT HAVE CONFLICTS     WITH OTHER
IMPROVEMENTS.

14. CONTRACTOR IS RESPONSIBLE FOR BOTH VERTICAL AND HORIZONTAL CONTROL.
15. THE CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL OFF-SITE.
16. ALL DEBRIS AND OTHER OBJECTIONABLE MATERIALS SHALL BE DISPOSED OF OFF-SITE  BY

CONTRACTOR.
17. ALL SANITARY SEWERS ARE 6" PIPE WITH COMPRESSION JOINTS UNLESS OTHERWISE NOTED.
18. ALL WORK WITHIN PUBLIC RIGHT-OF-WAYS SHALL BE IN CONFORMANCE WITH APPLICABLE CODES AND

SPECIFICATIONS.
19. ALL MATERIALS AND INSTALLATION ASSOCIATED WITH THE FIRE PROTECTION SYSTEM MUST COMPLY

WITH REQUIREMENTS OF THE FIRE MARSHALL'S OFFICE AND N.F.P.A. #24. THIS INCLUDES REQUIRED
INSPECTIONS. IF THE RESULTS OF ANY MEETINGS BETWEEN THE CONTRACTOR AND THE FIRE
MARSHALL MAY AFFECT THE CONSTRUCTION. THE CONTRACTOR MUST NOTIFY OWNER AND THE
ENGNEERS IMMEDIATELY (IN WRITING).

20. ALL WORK INVOLVING FIRE MAIN TO BE PERFORMED BY A STATE LICENSED SPRINKLER  CONTRACTOR.
21. FIRE MAIN TO BE C900 P.V.C. AND LISTED BY UNDERWRITER LABORATORIES, INC. AS SUITABLE FOR

FIRE PROTECTION USE.
22. FIRE MAIN TO HAVE 4' OF COVER AS MEASURED FROM TOP OF PIPE TO FINISHED PAVEMENT OR

TOPSOIL.
23. THE FIRE MAIN TO BE FLUSHED AND TESTED IN ACCORDANCE WITH N.F.P.A. PROVIDE THRUST BRACING

AS REQUIRED.
24. THE FIRE MAIN CONNECTION TO THE PUBLIC WATER MAIN IS PART OF THIS CONTRACT.  COORDINATE

WITH SAN ANTONIO WATER SYSTEMS.
25. LOCATION OF EXISTING UTILITIES, AS SHOWN ON THESE PLANS, IS BASED ON A COMBINATION OF FIELD

SURVEYING AND AVAILABLE UTILITY MAPS. CONTRACTOR TO     DETERMINE VERTICAL AND HORIZONTAL
LOCATIONS OF ALL UTILITIES (WHETHER SHOWN ON PLANS OR NOT) BY COORDINATING WITH THE
RESPECTIVE UTILITY AGENCIES PRIOR TO CONSTRUCTION. THE FOLLOWING ARE NUMBERS OF THE
RESPECTIVE AGENCIES:

SAN ANTONIO WATER SYSTEM (SEWER)..................233-2009                               
SAN ANTONIO WATER SYSTEM (WATER)...................233-2009                               
CPS ENERGY (GAS & ELECTRIC).................................978-3500                            
AT&T (TELEPHONE).......................................................820-6229                               
TIME WARNER CABLE (CABLE TELEVISION)..............675-4560                       
VALERO ENERGY CORP................................................246-2394                     
TESS-STATEWIDE ONE CALL DAMAGE PREVENTION SYSTEM FOR BURIED

UTILITIES..................................1-800-DIG-TESS                      IF ANY NUMBERS HAVE CHANGED OR ARE
INCORRECT, THE CONTRACTOR IS STILL RESPONSIBLE FOR CONTACTING THE AGENCIES.
26. ON ALL GRAVITY LINES, CONTRACTOR MUST START AT DOWNSTREAM END AND PROCEED UPSTREAM

TAKING CARE TO EXPOSE ALL EXISTING UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE
PROPOSED LINE. ANY OTHER SEQUENCE OF CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

27. CONTRACTOR TO APPLY FOR WATER METER PERMITS AND COORDINATE PAYMENT OF APPLICABLE
IMPACT FEES AT THE START OF CONSTRUCTION.  CONTRACTOR TO INSTALL WATER METERS AND MAKE
APPROPRIATE MAIN CONNECTIONS AS EARLY AS POSSIBLE IN THE WATER SYSTEM INSTALLATION
PROCESS.  REPORT CONFLICTS TO THE ENGINEER AND OWNER AS THESE ARE DISCOVERED SO THAT
ADJUSTMENTS TO THE PLANS CAN BE MADE.

28. CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO AVOID CONFLICTS WITH
PROPOSED GRAVITY LINES.  CONTRACTOR SHALL EXPOSE ALL EXISTING UTILITIES CROSSING
PROPOSED GRAVITY LINES AND INSURE THERE WILL BE NO CONFLICTS PRIOR TO BEGINNING
CONSTRUCTION.  ADDITIONALLY, CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO
AVOID CONFLICTS WITH PROPOSED GRAVITY LINES.  ON ALL GRAVITY LINES, CONTRACTOR MUST
START AT DOWNSTREAM END AND PROCEED UPSTREAM TAKING CARE TO EXPOSE ALL EXISTING
UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE PROPOSED LINE. ANY OTHER SEQUENCE
OF CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

SAWS GENERAL CONSTRUCTION NOTES GENERAL
SECTION
1.ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF THIS CONTRACT SHALL BE
APPROVED BY THE SAN ANTONIO WATER SYSTEM (SAWS) AND COMPLY WITH THE PLANS, SPECIFICATIONS,
GENERAL CONDITIONS AND WITH THE FOLLOWING AS APPLICABLE:

A. CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY (TCEQ)“DESIGN CRITERIA FOR
DOMESTIC WASTEWATER SYSTEM”, TEXAS ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND
“PUBLIC DRINKING WATER”, TAC TITLE 30 PART 1 CHAPTER 290.
B. CURRENT TXDOT “STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND
DRAINAGE.”
C. CURRENT “SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY
SEWER CONSTRUCTION.”
D. CURRENT CITY OF SAN ANTONIO “STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION.”
E. CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA MANUAL” (UECM).

2. THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS WEBSITE,
HTTP://WWW.SAWS.ORG/BUSINESS_CENTER/SPECS. UNLESS OTHERWISE NOTED WITHIN DESIGN PLANS.

3.THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE SAWS CONSTRUCTION
INSPECTION DIVISION AT 233-2973, AND PROVIDE NOTIFICATION PROCEDURES THE CONTRACTOR WILL USE
TO NOTIFY AFFECTED HOME RESIDENTS AND/OR PROPERTY OWNERS 48 HOURS PRIOR TO EXCAVATION.

4.LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS SHOWN ON THE PLANS ARE
UNDERSTOOD TO BE APPROXIMATE. ACTUAL LOCATIONS AND DEPTHS MUST BE FIELD VERIFIED BY THE
CONTRACTOR AT LEAST 1 WEEK PRIOR TO CONSTRUCTION. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO LOCATE UTILITY SERVICE LINES AS REQUIRED FOR CONSTRUCTION AND TO PROTECT
THEM DURING CONSTRUCTION AT NO COST TO SAWS.

5.THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND UTILITIES AND DRAINAGE
STRUCTURES AT LEAST 1-2 WEEKS PRIOR TO CONSTRUCTION WHETHER SHOWN ON PLANS OR NOT.
PLEASE ALLOW UP TO 7 BUSINESS DAYS FOR LOCATES REQUESTING PIPE LOCATION MARKERS ON SAWS
FACILITIES. THE ENGINEER SHALL BE NOTIFIED IMMEDIATELY OF ANY SIGNIFICANT DISCREPANCIES OR
REQUIRED DESIGN CHANGES. THE FOLLOWING CONTACT INFORMATION ARE SUPPLIED FOR VERIFICATION
PURPOSES:

SAN ANTONIO WATER SYSTEM:
SAWS UTILITY LOCATES: LOCATES@SAWS.ORG
COSA DRAINAGE 207-0724 OR 207-6026
COSA TRAFFIC SIGNAL OPERATIONS 206-8480 OR 207-8462
COSA TRAFFIC SIGNAL DAMAGES 207-3951 OR 207-7769
TEXAS STATE WIDE ONE CALL LOCATOR 1-800-344-8377 OR 811

6.THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING FENCES, CURBS, STREETS,
DRIVEWAYS, SIDEWALKS, LANDSCAPING AND STRUCTURES TO ITS ORIGINAL OR BETTER CONDITION AS A
RESULT OF DAMAGES DONE BY THE PROJECT’S CONSTRUCTION.

7.ALL WORK IN TEXAS HIGHWAY DEPARTMENT AND BEXAR COUNTY RIGHT-OF-WAY SHALL BE DONE IN
ACCORDANCE WITH RESPECTIVE CONSTRUCTION SPECIFICATIONS AND PERMIT.

8.THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER GOVERNING MUNICIPALITY’S
TREE ORDINANCES WHEN EXCAVATING NEAR TREES.

9.THE CONTRACTOR SHALL NOT PLACE ANY WASTE MATERIALS IN THE 100-YEAR FLOOD PLAIN WITHOUT
FIRST OBTAINING AN APPROVED FLOOD PLAIN PERMIT.

10.ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH IS NOT INCLUDED IN THESE
PLANS AND SPECIFICATIONS WILL NOT BE COMPENSATED BY THE SAN ANTONIO WATER SYSTEM.

11.HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM SAWS WORK ON SAWS
RECOGNIZED HOLIDAYS. REQUEST SHOULD BE SENT TO CONSTWORKREQ@SAWS.ORG.
WEEKEND WORK: CONTRACTORS ARE REQUIRED TO NOTIFY THE SAWS INSPECTION CONSTRUCTION
DEPARTMENT 48 HOURS IN ADVANCE TO REQUEST WEEKEND WORK. REQUEST SHOULD BE SENT TO
CONSTWORKREQ@SAWS.ORG.
ANY AND ALL SAWS UTILITY WORK INSTALLED WITHOUT HOLIDAY/WEEKEND APPROVAL WILL BE SUBJECT
TO BE UNCOVERED FOR PROPER INSPECTION.

1. FLOWABLE FILL WILL BE REQUIRED FOR TRENCH
FILLING WHEN WATER MAIN IS LESS THAN FIVE (5)
FEET DEPTH (CLEARANCE).

2. MINIMUM COVER/ SEPARATION FOR PROPOSED
WATER MAIN IS 3 FEET PER SAWS CONSULTATION.

3. CONTRACTOR TO COORDINATE WATER OUTAGES
WITH PROPERTY OWNERS
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6" PVC SS LATERAL - 39LF Min. @ 7.0%

6" PVC SS LATERAL - 20 LF Min. @ 7.0%

6" PVC SS LATERAL - 13 LF Min. @ 7.0%

6" PVC SS LATERAL - 14 LF Min. @ 7.0%

±26 LF - 1" COPPER WATER LATERAL

±11 LF - 4" COPPER SERVICE LINE FOR 217
ALAMO PLAZA (000972 - IN SER)

±26 LF - 3/4" COPPER SERVICE LINE
FOR 215 ALAMO PLAZA (000971 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±26 LF - 3/4" COPPER SERVICE LINE
FOR 215 ALAMO PLAZA (053605 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±25 LF - 3/4" COPPER SERVICE LINE FOR
213 ALAMO PLAZA (053604 - IN SER) - DTL
C7.40 - SAWS DD-824-01

±24 LF - 3/4" COPPER SERVICE LINE
FOR 211 ALAMO PLAZA (053603 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±36 LF - 3/4" COPPER SERVICE LINE
FOR 209 ALAMO PLAZA (055843- IN SER)
- DTL C7.40 - SAWS DD-824-01

±35 LF - 3/4" COPPER SERVICE LINE
FOR 209 ALAMO PLAZA (050562- IN SER)
- DTL C7.40 - SAWS DD-824-01

±33 LF - 1" COPPER SERVICE LINE FOR
207 ALAMO PLAZA (054411- IN SER) -
DTL C7.40 - SAWS DD-824-01

END OF WASTEWATER COLLECTION AREA

AVERAGE DRY FLOW: 0.22 MGD
PEAK DRY FLOW: 0.26 MGD
PEAK WET FLOW: 0.76 MGD
(INFORMATION PROVIDED BY SAWS)

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

LOCATION MAP

CITY OF
SAN ANTONIO

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848
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Landscape Architect
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Civil Engineer
Pape-Dawson Engineers
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San Antonio, TX 78213
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Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
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AV/IT/Security
DataCom Design Group, LLC.
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Structural Engineer
Datum Engineers, Inc.
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San Antonio, TX 78215
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Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT

1" = 10'

C7.20

2 1

UTILITY PLAN DETAIL B

ALAMO PLAZA PHASE 2

5

8

7

9

9

16
" D

.I.
 W

AT
ER

 M
AI

N

16
" D

.I.
 W

AT
ER

 M
AI

N

21
" S

AN
IT

AR
Y 

SE
W

ER
 M

AI
N

9

REFER TO FULL PACKAGE
SCOPE FOR THIS AREA

5

21
" S

AN
IT

AR
Y 

SE
W

ER
 M

AI
N

11

2

4

EXIST. 8" DI WATER MAIN

2

9

9

9

9

9

9

11

KEY NOTES
1. RELOCATED FIRE HYDRANT - SEE DETAILS C7.40 - SAWS SPECS DD-834-01
2. PROPOSED  WATER LATERALS - NO PLANTERS SHALL BE PLACE ON TOP OF

WATER LATERAL - SEE DETAILS C7.40 - SAWS SPECS DD-812-01
3. INSTALL 8" SEWER LATERAL TO NEW 8" SSWR MAIN

3-8" 45° BENDS
1-8"x8" CUT-IN TEE
CONTRACTOR TO VERIFY TIE-IN INVERT ELEVATION, USE VERTICAL STACK
IF NECESSARY - DETAILS C7.40 - DD-860-01

4. CONTRACTOR TO FOLLOW SAWS SPECS - ITEM NO. 840 WATER TIE-INS; ITEM NO.
812 WATER MAIN INSTALLATION; ITEM NO. 3000 HANDLING A.C. PIPE

5. PROPOSED SANITARY SEWER LATERAL - CONTRACTOR TO FIELD VERIFY EXACT
LOCATION OF EXISTING SANITARY SEWER DISCHARGE POINT FROM BUILDINGS

6. PROPOSED BOLLARDS - SEE LANDSCAPE DRAWINGS FOR FINAL DETAILS
7. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:

3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.49
6" LAT INV. = ±647.05'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

8. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:
3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.37'
6" LAT INV. = ±647.49'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

9. CAUTION "UTILITY CROSSING"
10. PROPOSED TREES TO BE REMOVED/RELOCATED TO MAINTAIN 5' HORIZONTAL

SEPARATION TO PROPOSED/EXISTING UTILITIES
11. SEE LANDSCAPE PLANS FOR PLANTER AND SILVA CELL SYSTEM DETAILS AND

SPECIFICATIONS

MATCH LINE RE: C7.10
MATCH
LINE RE:
C7.30
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LEGEND
PHASE 2A2B LIMIT OF WORK

NATURAL GAS LINE

UNDERGROUND ELECTRICAL UTILITY  (IN-SERVICE)

UNDERGROUND ELECTRICAL UTILITY (UNCONFIRMED SERVICE)

UNDERGROUND TELECOM

SANITARY SEWER MAIN

EXISTING DOMESTIC WATER MAIN

PROPOSED DOMESTIC WATER MAIN & LATERALS

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

UNDERGROUND ELECTRICAL VAULT

EXISTING WATER METER

EXISTING WATER VALVE

PROPOSED WATER METER

PROPOSED WATER VALVE

PROPOSED FIRE HYDRANT

SANITARY SEWER MANHOLE

EXISTING SANITARY SEWER CLEANOUT

PROPOSED SANITARY SEWER CLEANOUT

NATURAL GAS VALVE

PROPOSED SCULPTURE / SIGNAGE

W

CO
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UTILITY GENERAL NOTES
1. CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL

DESIGN/GEOTECHNICAL/SAFETY EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND
ANY AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY
PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT  DOCUMENTS. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS
AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION
THAT COMPLIES WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATION.  SPECIFICALLY,
CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY
CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA
STANDARDS GOVERNING THE PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND
TRENCH EXCAVATION.

2. ALL MATERIALS AND WORKMANSHIP INVOLVED WITH THE CONSTRUCTION OF THE WATER   SERVICE(S),
INTERIOR WATER LINES AND SANITARY SEWER LINES MUST BE IN STRICT   ACCORDANCE WITH
APPLICABLE PORTIONS OF THE UNIFORM PLUMBING CODE (CURRENT EDITION).

3. THIS SHEET IS TO BE USED FOR UTILITY CONSTRUCTION ONLY.
4. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON THIS DRAWING.  CONTRACTOR IS RESPONSIBLE FOR

LOCATING ALL UTILITIES (VERTICALLY AND HORIZONTALLY).
5. THE CONTRACTOR IS REQUIRED TO FURNISH AND INSTALL ALL NECESSARY FITTINGS AND

APPURTENANCES REQUIRED TO COMPLETE THE INSTALLATION OF THE SYSTEMS     AS SHOWN ON THE
DRAWING.

6. CONNECTIONS TO WATER MAINS AND SERVICES, METERS AND METER VAULTS SHALL BE IN STRICT
ACCORDANCE WITH CODES AND REGULATIONS.

7. SEE IRRIGATION PLAN FOR DETAILS CONCERNING IRRIGATION METER.
8. ALL WATER LINES TO BE INSTALLED A MINIMUM OF 12" ABOVE SANITARY LINES (MEASURED FROM

BOTTOM OF WATER TO TOP OF SEWER).
9. ALL CLEANOUTS LOCATED IN VEHICULAR AREAS SHALL BE INSTALLED WITHIN A TRAFFIC BEARING BOX.

THE BOX SHALL BE SET IN A CONCRETE SLAB EXTENDING 6" FROM THE BOX PERIMETER. SLAB TO BE 6"
THICK WITH 2500 P.S.I. CONCRETE. SEE  DETAIL SHEET.

10. WHEN SEWER LINES ARE INSTALLED IN THE VICINITY OF WATER MAINS, SUCH INSTALLATION SHALL BE
IN STRICT ACCORDANCE WITH THE TCEQ REGULATION 317.13.APP.E OR ANY REVISION THERETO. (NO
SEPARATE PAY ITEM).

11. TOPS OF CLEANOUTS SHALL BE SET TO MATCH FINISHED GRADE.
12. CONTRACTOR TO INSTALL THRUST BRACING FOR ALL WATER PIPE BENDS/FITTINGS. (3"     AND

GREATER DIAMETER)
13. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING WITH THE MEP PLANS AND     THE GRADING

PLAN TO INSURE THAT UTILITY INSTALLATIONS DO NOT HAVE CONFLICTS     WITH OTHER
IMPROVEMENTS.

14. CONTRACTOR IS RESPONSIBLE FOR BOTH VERTICAL AND HORIZONTAL CONTROL.
15. THE CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL OFF-SITE.
16. ALL DEBRIS AND OTHER OBJECTIONABLE MATERIALS SHALL BE DISPOSED OF OFF-SITE  BY

CONTRACTOR.
17. ALL SANITARY SEWERS ARE 6" PIPE WITH COMPRESSION JOINTS UNLESS OTHERWISE NOTED.
18. ALL WORK WITHIN PUBLIC RIGHT-OF-WAYS SHALL BE IN CONFORMANCE WITH APPLICABLE CODES AND

SPECIFICATIONS.
19. ALL MATERIALS AND INSTALLATION ASSOCIATED WITH THE FIRE PROTECTION SYSTEM MUST COMPLY

WITH REQUIREMENTS OF THE FIRE MARSHALL'S OFFICE AND N.F.P.A. #24. THIS INCLUDES REQUIRED
INSPECTIONS. IF THE RESULTS OF ANY MEETINGS BETWEEN THE CONTRACTOR AND THE FIRE
MARSHALL MAY AFFECT THE CONSTRUCTION. THE CONTRACTOR MUST NOTIFY OWNER AND THE
ENGNEERS IMMEDIATELY (IN WRITING).

20. ALL WORK INVOLVING FIRE MAIN TO BE PERFORMED BY A STATE LICENSED SPRINKLER  CONTRACTOR.
21. FIRE MAIN TO BE C900 P.V.C. AND LISTED BY UNDERWRITER LABORATORIES, INC. AS SUITABLE FOR

FIRE PROTECTION USE.
22. FIRE MAIN TO HAVE 4' OF COVER AS MEASURED FROM TOP OF PIPE TO FINISHED PAVEMENT OR

TOPSOIL.
23. THE FIRE MAIN TO BE FLUSHED AND TESTED IN ACCORDANCE WITH N.F.P.A. PROVIDE THRUST BRACING

AS REQUIRED.
24. THE FIRE MAIN CONNECTION TO THE PUBLIC WATER MAIN IS PART OF THIS CONTRACT.  COORDINATE

WITH SAN ANTONIO WATER SYSTEMS.
25. LOCATION OF EXISTING UTILITIES, AS SHOWN ON THESE PLANS, IS BASED ON A COMBINATION OF FIELD

SURVEYING AND AVAILABLE UTILITY MAPS. CONTRACTOR TO     DETERMINE VERTICAL AND HORIZONTAL
LOCATIONS OF ALL UTILITIES (WHETHER SHOWN ON PLANS OR NOT) BY COORDINATING WITH THE
RESPECTIVE UTILITY AGENCIES PRIOR TO CONSTRUCTION. THE FOLLOWING ARE NUMBERS OF THE
RESPECTIVE AGENCIES:

SAN ANTONIO WATER SYSTEM (SEWER)..................233-2009                               
SAN ANTONIO WATER SYSTEM (WATER)...................233-2009                               
CPS ENERGY (GAS & ELECTRIC).................................978-3500                            
AT&T (TELEPHONE).......................................................820-6229                               
TIME WARNER CABLE (CABLE TELEVISION)..............675-4560                       
VALERO ENERGY CORP................................................246-2394                     
TESS-STATEWIDE ONE CALL DAMAGE PREVENTION SYSTEM FOR BURIED

UTILITIES..................................1-800-DIG-TESS                      IF ANY NUMBERS HAVE CHANGED OR ARE
INCORRECT, THE CONTRACTOR IS STILL RESPONSIBLE FOR CONTACTING THE AGENCIES.
26. ON ALL GRAVITY LINES, CONTRACTOR MUST START AT DOWNSTREAM END AND PROCEED UPSTREAM

TAKING CARE TO EXPOSE ALL EXISTING UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE
PROPOSED LINE. ANY OTHER SEQUENCE OF CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

27. CONTRACTOR TO APPLY FOR WATER METER PERMITS AND COORDINATE PAYMENT OF APPLICABLE
IMPACT FEES AT THE START OF CONSTRUCTION.  CONTRACTOR TO INSTALL WATER METERS AND MAKE
APPROPRIATE MAIN CONNECTIONS AS EARLY AS POSSIBLE IN THE WATER SYSTEM INSTALLATION
PROCESS.  REPORT CONFLICTS TO THE ENGINEER AND OWNER AS THESE ARE DISCOVERED SO THAT
ADJUSTMENTS TO THE PLANS CAN BE MADE.

28. CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO AVOID CONFLICTS WITH
PROPOSED GRAVITY LINES.  CONTRACTOR SHALL EXPOSE ALL EXISTING UTILITIES CROSSING
PROPOSED GRAVITY LINES AND INSURE THERE WILL BE NO CONFLICTS PRIOR TO BEGINNING
CONSTRUCTION.  ADDITIONALLY, CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO
AVOID CONFLICTS WITH PROPOSED GRAVITY LINES.  ON ALL GRAVITY LINES, CONTRACTOR MUST
START AT DOWNSTREAM END AND PROCEED UPSTREAM TAKING CARE TO EXPOSE ALL EXISTING
UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE PROPOSED LINE. ANY OTHER SEQUENCE
OF CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

SAWS GENERAL CONSTRUCTION NOTES GENERAL
SECTION
1.ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF THIS CONTRACT SHALL BE
APPROVED BY THE SAN ANTONIO WATER SYSTEM (SAWS) AND COMPLY WITH THE PLANS, SPECIFICATIONS,
GENERAL CONDITIONS AND WITH THE FOLLOWING AS APPLICABLE:

A. CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY (TCEQ)“DESIGN CRITERIA FOR
DOMESTIC WASTEWATER SYSTEM”, TEXAS ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND
“PUBLIC DRINKING WATER”, TAC TITLE 30 PART 1 CHAPTER 290.
B. CURRENT TXDOT “STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND
DRAINAGE.”
C. CURRENT “SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY
SEWER CONSTRUCTION.”
D. CURRENT CITY OF SAN ANTONIO “STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION.”
E. CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA MANUAL” (UECM).

2. THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS WEBSITE,
HTTP://WWW.SAWS.ORG/BUSINESS_CENTER/SPECS. UNLESS OTHERWISE NOTED WITHIN DESIGN PLANS.

3.THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE SAWS CONSTRUCTION
INSPECTION DIVISION AT 233-2973, AND PROVIDE NOTIFICATION PROCEDURES THE CONTRACTOR WILL USE
TO NOTIFY AFFECTED HOME RESIDENTS AND/OR PROPERTY OWNERS 48 HOURS PRIOR TO EXCAVATION.

4.LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS SHOWN ON THE PLANS ARE
UNDERSTOOD TO BE APPROXIMATE. ACTUAL LOCATIONS AND DEPTHS MUST BE FIELD VERIFIED BY THE
CONTRACTOR AT LEAST 1 WEEK PRIOR TO CONSTRUCTION. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO LOCATE UTILITY SERVICE LINES AS REQUIRED FOR CONSTRUCTION AND TO PROTECT
THEM DURING CONSTRUCTION AT NO COST TO SAWS.

5.THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND UTILITIES AND DRAINAGE
STRUCTURES AT LEAST 1-2 WEEKS PRIOR TO CONSTRUCTION WHETHER SHOWN ON PLANS OR NOT.
PLEASE ALLOW UP TO 7 BUSINESS DAYS FOR LOCATES REQUESTING PIPE LOCATION MARKERS ON SAWS
FACILITIES. THE ENGINEER SHALL BE NOTIFIED IMMEDIATELY OF ANY SIGNIFICANT DISCREPANCIES OR
REQUIRED DESIGN CHANGES. THE FOLLOWING CONTACT INFORMATION ARE SUPPLIED FOR VERIFICATION
PURPOSES:

SAN ANTONIO WATER SYSTEM:
SAWS UTILITY LOCATES: LOCATES@SAWS.ORG
COSA DRAINAGE 207-0724 OR 207-6026
COSA TRAFFIC SIGNAL OPERATIONS 206-8480 OR 207-8462
COSA TRAFFIC SIGNAL DAMAGES 207-3951 OR 207-7769
TEXAS STATE WIDE ONE CALL LOCATOR 1-800-344-8377 OR 811

6.THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING FENCES, CURBS, STREETS,
DRIVEWAYS, SIDEWALKS, LANDSCAPING AND STRUCTURES TO ITS ORIGINAL OR BETTER CONDITION AS A
RESULT OF DAMAGES DONE BY THE PROJECT’S CONSTRUCTION.

7.ALL WORK IN TEXAS HIGHWAY DEPARTMENT AND BEXAR COUNTY RIGHT-OF-WAY SHALL BE DONE IN
ACCORDANCE WITH RESPECTIVE CONSTRUCTION SPECIFICATIONS AND PERMIT.

8.THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER GOVERNING MUNICIPALITY’S
TREE ORDINANCES WHEN EXCAVATING NEAR TREES.

9.THE CONTRACTOR SHALL NOT PLACE ANY WASTE MATERIALS IN THE 100-YEAR FLOOD PLAIN WITHOUT
FIRST OBTAINING AN APPROVED FLOOD PLAIN PERMIT.

10.ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH IS NOT INCLUDED IN THESE
PLANS AND SPECIFICATIONS WILL NOT BE COMPENSATED BY THE SAN ANTONIO WATER SYSTEM.

11.HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM SAWS WORK ON SAWS
RECOGNIZED HOLIDAYS. REQUEST SHOULD BE SENT TO CONSTWORKREQ@SAWS.ORG.
WEEKEND WORK: CONTRACTORS ARE REQUIRED TO NOTIFY THE SAWS INSPECTION CONSTRUCTION
DEPARTMENT 48 HOURS IN ADVANCE TO REQUEST WEEKEND WORK. REQUEST SHOULD BE SENT TO
CONSTWORKREQ@SAWS.ORG.
ANY AND ALL SAWS UTILITY WORK INSTALLED WITHOUT HOLIDAY/WEEKEND APPROVAL WILL BE SUBJECT
TO BE UNCOVERED FOR PROPER INSPECTION.

1. FLOWABLE FILL WILL BE REQUIRED FOR TRENCH
FILLING WHEN WATER MAIN IS LESS THAN FIVE (5)
FEET DEPTH (CLEARANCE).

2. MINIMUM COVER/ SEPARATION FOR PROPOSED
WATER MAIN IS 3 FEET PER SAWS CONSULTATION.

3. CONTRACTOR TO COORDINATE WATER OUTAGES
WITH PROPERTY OWNERS
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6" PVC SS LATERAL - 36LF Min. @7.0%

6" PVC SS LATERAL - 39LF Min. @ 7.0%

6" PVC SS LATERAL - 20 LF Min. @ 7.0%

6" PVC SS LATERAL - 13 LF Min. @ 7.0%

6" PVC SS LATERAL - 14 LF Min. @ 7.0%

±32 LF - 6" D.I. FIRE LINE FOR 307
ALAMO PLAZA (066345 - IN SER)

±19 LF - 6" D.I. FIRE LINE FOR 301
ALAMO PLAZA (004454 - IN SER)

±21 LF - 6" D.I. FIRE LINE FOR 217
ALAMO PLAZA (059754 - IN SER)

±21 LF - 6" D.I. FIRE LINE FOR 217
ALAMO PLAZA (059754 - IN SER)

±22 LF - 1 1/2" COPPER SERVICE LINE
FOR 217 ALAMO PLAZA (284418 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±11 LF - 4" COPPER SERVICE LINE FOR 217
ALAMO PLAZA (000972 - IN SER)

±26 LF - 3/4" COPPER SERVICE LINE
FOR 215 ALAMO PLAZA (000971 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±26 LF - 3/4" COPPER SERVICE LINE
FOR 215 ALAMO PLAZA (053605 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±25 LF - 3/4" COPPER SERVICE LINE FOR
213 ALAMO PLAZA (053604 - IN SER) - DTL
C7.40 - SAWS DD-824-01

±24 LF - 3/4" COPPER SERVICE LINE
FOR 211 ALAMO PLAZA (053603 - IN
SER) - DTL C7.40 - SAWS DD-824-01

±15 LF - 6" D.I.
FIRE LINE
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518 E. Houston Street
San Antonio, TX 78205
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UTILITY PLAN DETAIL C

ALAMO PLAZA PHASE 2
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KEY NOTES
1. RELOCATED FIRE HYDRANT - SEE DETAILS C7.40 - SAWS SPECS DD-834-01
2. PROPOSED  WATER LATERALS - NO PLANTERS SHALL BE PLACE ON TOP OF

WATER LATERAL - SEE DETAILS C7.40 - SAWS SPECS DD-812-01
3. INSTALL 8" SEWER LATERAL TO NEW 8" SSWR MAIN

3-8" 45° BENDS
1-8"x8" CUT-IN TEE
CONTRACTOR TO VERIFY TIE-IN INVERT ELEVATION, USE VERTICAL STACK
IF NECESSARY - DETAILS C7.40 - DD-860-01

4. CONTRACTOR TO FOLLOW SAWS SPECS - ITEM NO. 840 WATER TIE-INS; ITEM NO.
812 WATER MAIN INSTALLATION; ITEM NO. 3000 HANDLING A.C. PIPE

5. PROPOSED SANITARY SEWER LATERAL - CONTRACTOR TO FIELD VERIFY EXACT
LOCATION OF EXISTING SANITARY SEWER DISCHARGE POINT FROM BUILDINGS

6. PROPOSED BOLLARDS - SEE LANDSCAPE DRAWINGS FOR FINAL DETAILS
7. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:

3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.49
6" LAT INV. = ±647.05'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

8. INSTALL 6" SEWER LATERAL TO EXISTING 21" SSWR MAIN:
3-6" 45° BENDS
1-6"x21" TEE CONNECTION
EXIST. 21" SANITARY SEWER INV. ELV. = ±639.37'
6" LAT INV. = ±647.49'
SEE TYPICAL VERTICAL STACK - DETAIL C7.40 - DD-860-01

9. CAUTION "UTILITY CROSSING"
10. PROPOSED TREES TO BE REMOVED/RELOCATED TO MAINTAIN 5' HORIZONTAL

SEPARATION TO PROPOSED/EXISTING UTILITIES
11. SEE LANDSCAPE PLANS FOR PLANTER AND SILVA CELL SYSTEM DETAILS AND

SPECIFICATIONS

LEGEND
PHASE 2A2B LIMIT OF WORK

NATURAL GAS LINE

UNDERGROUND ELECTRICAL UTILITY  (IN-SERVICE)

UNDERGROUND ELECTRICAL UTILITY (UNCONFIRMED SERVICE)

UNDERGROUND TELECOM

SANITARY SEWER MAIN

EXISTING DOMESTIC WATER MAIN

PROPOSED DOMESTIC WATER MAIN & LATERALS

EXISTING SANITARY SEWER MAIN TO BE GROUTED OR REMOVED

UNDERGROUND ELECTRICAL VAULT

EXISTING WATER METER

EXISTING WATER VALVE

PROPOSED WATER METER

PROPOSED WATER VALVE

PROPOSED FIRE HYDRANT

SANITARY SEWER MANHOLE

EXISTING SANITARY SEWER CLEANOUT

PROPOSED SANITARY SEWER CLEANOUT

NATURAL GAS VALVE

PROPOSED SCULPTURE / SIGNAGE

W

CO

W

CO

UTILITY GENERAL NOTES
1. CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR STRUCTURAL

DESIGN/GEOTECHNICAL/SAFETY EQUIPMENT CONSULTANT, IF ANY, SHALL REVIEW THESE PLANS AND
ANY AVAILABLE GEOTECHNICAL INFORMATION AND THE ANTICIPATED INSTALLATION SITES WITHIN THE
PROJECT WORK AREA IN ORDER TO IMPLEMENT CONTRACTOR'S TRENCH EXCAVATION SAFETY
PROTECTION SYSTEMS, PROGRAMS AND/OR PROCEDURES FOR THE PROJECT DESCRIBED IN THE
CONTRACT  DOCUMENTS. THE CONTRACTOR'S IMPLEMENTATION OF THESE SYSTEMS, PROGRAMS
AND/OR PROCEDURES SHALL PROVIDE FOR ADEQUATE TRENCH EXCAVATION SAFETY PROTECTION
THAT COMPLIES WITH AS A MINIMUM, OSHA STANDARDS FOR TRENCH EXCAVATION.  SPECIFICALLY,
CONTRACTOR AND/OR CONTRACTOR'S INDEPENDENTLY RETAINED EMPLOYEE OR SAFETY
CONSULTANT SHALL IMPLEMENT A TRENCH SAFETY PROGRAM IN ACCORDANCE WITH OSHA
STANDARDS GOVERNING THE PRESENCE AND ACTIVITIES OF INDIVIDUALS WORKING IN AND AROUND
TRENCH EXCAVATION.

2. ALL MATERIALS AND WORKMANSHIP INVOLVED WITH THE CONSTRUCTION OF THE WATER   SERVICE(S),
INTERIOR WATER LINES AND SANITARY SEWER LINES MUST BE IN STRICT   ACCORDANCE WITH
APPLICABLE PORTIONS OF THE UNIFORM PLUMBING CODE (CURRENT EDITION).

3. THIS SHEET IS TO BE USED FOR UTILITY CONSTRUCTION ONLY.
4. ALL EXISTING UTILITIES MAY NOT BE SHOWN ON THIS DRAWING.  CONTRACTOR IS RESPONSIBLE FOR

LOCATING ALL UTILITIES (VERTICALLY AND HORIZONTALLY).
5. THE CONTRACTOR IS REQUIRED TO FURNISH AND INSTALL ALL NECESSARY FITTINGS AND

APPURTENANCES REQUIRED TO COMPLETE THE INSTALLATION OF THE SYSTEMS     AS SHOWN ON THE
DRAWING.

6. CONNECTIONS TO WATER MAINS AND SERVICES, METERS AND METER VAULTS SHALL BE IN STRICT
ACCORDANCE WITH CODES AND REGULATIONS.

7. SEE IRRIGATION PLAN FOR DETAILS CONCERNING IRRIGATION METER.
8. ALL WATER LINES TO BE INSTALLED A MINIMUM OF 12" ABOVE SANITARY LINES (MEASURED FROM

BOTTOM OF WATER TO TOP OF SEWER).
9. ALL CLEANOUTS LOCATED IN VEHICULAR AREAS SHALL BE INSTALLED WITHIN A TRAFFIC BEARING BOX.

THE BOX SHALL BE SET IN A CONCRETE SLAB EXTENDING 6" FROM THE BOX PERIMETER. SLAB TO BE 6"
THICK WITH 2500 P.S.I. CONCRETE. SEE  DETAIL SHEET.

10. WHEN SEWER LINES ARE INSTALLED IN THE VICINITY OF WATER MAINS, SUCH INSTALLATION SHALL BE
IN STRICT ACCORDANCE WITH THE TCEQ REGULATION 317.13.APP.E OR ANY REVISION THERETO. (NO
SEPARATE PAY ITEM).

11. TOPS OF CLEANOUTS SHALL BE SET TO MATCH FINISHED GRADE.
12. CONTRACTOR TO INSTALL THRUST BRACING FOR ALL WATER PIPE BENDS/FITTINGS. (3"     AND

GREATER DIAMETER)
13. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING WITH THE MEP PLANS AND     THE GRADING

PLAN TO INSURE THAT UTILITY INSTALLATIONS DO NOT HAVE CONFLICTS     WITH OTHER
IMPROVEMENTS.

14. CONTRACTOR IS RESPONSIBLE FOR BOTH VERTICAL AND HORIZONTAL CONTROL.
15. THE CONTRACTOR SHALL DISPOSE OF ALL EXCESS MATERIAL OFF-SITE.
16. ALL DEBRIS AND OTHER OBJECTIONABLE MATERIALS SHALL BE DISPOSED OF OFF-SITE  BY

CONTRACTOR.
17. ALL SANITARY SEWERS ARE 6" PIPE WITH COMPRESSION JOINTS UNLESS OTHERWISE NOTED.
18. ALL WORK WITHIN PUBLIC RIGHT-OF-WAYS SHALL BE IN CONFORMANCE WITH APPLICABLE CODES AND

SPECIFICATIONS.
19. ALL MATERIALS AND INSTALLATION ASSOCIATED WITH THE FIRE PROTECTION SYSTEM MUST COMPLY

WITH REQUIREMENTS OF THE FIRE MARSHALL'S OFFICE AND N.F.P.A. #24. THIS INCLUDES REQUIRED
INSPECTIONS. IF THE RESULTS OF ANY MEETINGS BETWEEN THE CONTRACTOR AND THE FIRE
MARSHALL MAY AFFECT THE CONSTRUCTION. THE CONTRACTOR MUST NOTIFY OWNER AND THE
ENGNEERS IMMEDIATELY (IN WRITING).

20. ALL WORK INVOLVING FIRE MAIN TO BE PERFORMED BY A STATE LICENSED SPRINKLER  CONTRACTOR.
21. FIRE MAIN TO BE C900 P.V.C. AND LISTED BY UNDERWRITER LABORATORIES, INC. AS SUITABLE FOR

FIRE PROTECTION USE.
22. FIRE MAIN TO HAVE 4' OF COVER AS MEASURED FROM TOP OF PIPE TO FINISHED PAVEMENT OR

TOPSOIL.
23. THE FIRE MAIN TO BE FLUSHED AND TESTED IN ACCORDANCE WITH N.F.P.A. PROVIDE THRUST BRACING

AS REQUIRED.
24. THE FIRE MAIN CONNECTION TO THE PUBLIC WATER MAIN IS PART OF THIS CONTRACT.  COORDINATE

WITH SAN ANTONIO WATER SYSTEMS.
25. LOCATION OF EXISTING UTILITIES, AS SHOWN ON THESE PLANS, IS BASED ON A COMBINATION OF FIELD

SURVEYING AND AVAILABLE UTILITY MAPS. CONTRACTOR TO     DETERMINE VERTICAL AND HORIZONTAL
LOCATIONS OF ALL UTILITIES (WHETHER SHOWN ON PLANS OR NOT) BY COORDINATING WITH THE
RESPECTIVE UTILITY AGENCIES PRIOR TO CONSTRUCTION. THE FOLLOWING ARE NUMBERS OF THE
RESPECTIVE AGENCIES:

SAN ANTONIO WATER SYSTEM (SEWER)..................233-2009                               
SAN ANTONIO WATER SYSTEM (WATER)...................233-2009                               
CPS ENERGY (GAS & ELECTRIC).................................978-3500                            
AT&T (TELEPHONE).......................................................820-6229                               
TIME WARNER CABLE (CABLE TELEVISION)..............675-4560                       
VALERO ENERGY CORP................................................246-2394                     
TESS-STATEWIDE ONE CALL DAMAGE PREVENTION SYSTEM FOR BURIED

UTILITIES..................................1-800-DIG-TESS                      IF ANY NUMBERS HAVE CHANGED OR ARE
INCORRECT, THE CONTRACTOR IS STILL RESPONSIBLE FOR CONTACTING THE AGENCIES.
26. ON ALL GRAVITY LINES, CONTRACTOR MUST START AT DOWNSTREAM END AND PROCEED UPSTREAM

TAKING CARE TO EXPOSE ALL EXISTING UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE
PROPOSED LINE. ANY OTHER SEQUENCE OF CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

27. CONTRACTOR TO APPLY FOR WATER METER PERMITS AND COORDINATE PAYMENT OF APPLICABLE
IMPACT FEES AT THE START OF CONSTRUCTION.  CONTRACTOR TO INSTALL WATER METERS AND MAKE
APPROPRIATE MAIN CONNECTIONS AS EARLY AS POSSIBLE IN THE WATER SYSTEM INSTALLATION
PROCESS.  REPORT CONFLICTS TO THE ENGINEER AND OWNER AS THESE ARE DISCOVERED SO THAT
ADJUSTMENTS TO THE PLANS CAN BE MADE.

28. CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO AVOID CONFLICTS WITH
PROPOSED GRAVITY LINES.  CONTRACTOR SHALL EXPOSE ALL EXISTING UTILITIES CROSSING
PROPOSED GRAVITY LINES AND INSURE THERE WILL BE NO CONFLICTS PRIOR TO BEGINNING
CONSTRUCTION.  ADDITIONALLY, CONTRACTOR TO PLAN UTILITY LINE INSTALLATIONS IN A MANNER TO
AVOID CONFLICTS WITH PROPOSED GRAVITY LINES.  ON ALL GRAVITY LINES, CONTRACTOR MUST
START AT DOWNSTREAM END AND PROCEED UPSTREAM TAKING CARE TO EXPOSE ALL EXISTING
UTILITIES AND STRUCTURES WHICH MAY CONFLICT WITH THE PROPOSED LINE. ANY OTHER SEQUENCE
OF CONSTRUCTION WILL BE AT THE CONTRACTOR'S RISK.

SAWS GENERAL CONSTRUCTION NOTES GENERAL
SECTION
1.ALL MATERIALS AND CONSTRUCTION PROCEDURES WITHIN THE SCOPE OF THIS CONTRACT SHALL BE
APPROVED BY THE SAN ANTONIO WATER SYSTEM (SAWS) AND COMPLY WITH THE PLANS, SPECIFICATIONS,
GENERAL CONDITIONS AND WITH THE FOLLOWING AS APPLICABLE:

A. CURRENT TEXAS COMMISSION ON ENVIRONMENTAL QUALITY (TCEQ)“DESIGN CRITERIA FOR
DOMESTIC WASTEWATER SYSTEM”, TEXAS ADMINISTRATIVE CODE (TAC) TITLE 30 PART 1 CHAPTER 217 AND
“PUBLIC DRINKING WATER”, TAC TITLE 30 PART 1 CHAPTER 290.
B. CURRENT TXDOT “STANDARD SPECIFICATIONS FOR CONSTRUCTION OF HIGHWAYS, STREETS AND
DRAINAGE.”
C. CURRENT “SAN ANTONIO WATER SYSTEM STANDARD SPECIFICATIONS FOR WATER AND SANITARY
SEWER CONSTRUCTION.”
D. CURRENT CITY OF SAN ANTONIO “STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION.”
E. CURRENT CITY OF SAN ANTONIO “UTILITY EXCAVATION CRITERIA MANUAL” (UECM).

2. THE CONTRACTOR SHALL OBTAIN SAWS STANDARD DETAILS FROM SAWS WEBSITE,
HTTP://WWW.SAWS.ORG/BUSINESS_CENTER/SPECS. UNLESS OTHERWISE NOTED WITHIN DESIGN PLANS.

3.THE CONTRACTOR IS TO NOTIFY AND MAKE ARRANGEMENTS WITH THE SAWS CONSTRUCTION
INSPECTION DIVISION AT 233-2973, AND PROVIDE NOTIFICATION PROCEDURES THE CONTRACTOR WILL USE
TO NOTIFY AFFECTED HOME RESIDENTS AND/OR PROPERTY OWNERS 48 HOURS PRIOR TO EXCAVATION.

4.LOCATIONS AND DEPTHS OF EXISTING UTILITIES AND SERVICE LATERALS SHOWN ON THE PLANS ARE
UNDERSTOOD TO BE APPROXIMATE. ACTUAL LOCATIONS AND DEPTHS MUST BE FIELD VERIFIED BY THE
CONTRACTOR AT LEAST 1 WEEK PRIOR TO CONSTRUCTION. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO LOCATE UTILITY SERVICE LINES AS REQUIRED FOR CONSTRUCTION AND TO PROTECT
THEM DURING CONSTRUCTION AT NO COST TO SAWS.

5.THE CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF UNDERGROUND UTILITIES AND DRAINAGE
STRUCTURES AT LEAST 1-2 WEEKS PRIOR TO CONSTRUCTION WHETHER SHOWN ON PLANS OR NOT.
PLEASE ALLOW UP TO 7 BUSINESS DAYS FOR LOCATES REQUESTING PIPE LOCATION MARKERS ON SAWS
FACILITIES. THE ENGINEER SHALL BE NOTIFIED IMMEDIATELY OF ANY SIGNIFICANT DISCREPANCIES OR
REQUIRED DESIGN CHANGES. THE FOLLOWING CONTACT INFORMATION ARE SUPPLIED FOR VERIFICATION
PURPOSES:

SAN ANTONIO WATER SYSTEM:
SAWS UTILITY LOCATES: LOCATES@SAWS.ORG
COSA DRAINAGE 207-0724 OR 207-6026
COSA TRAFFIC SIGNAL OPERATIONS 206-8480 OR 207-8462
COSA TRAFFIC SIGNAL DAMAGES 207-3951 OR 207-7769
TEXAS STATE WIDE ONE CALL LOCATOR 1-800-344-8377 OR 811

6.THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING EXISTING FENCES, CURBS, STREETS,
DRIVEWAYS, SIDEWALKS, LANDSCAPING AND STRUCTURES TO ITS ORIGINAL OR BETTER CONDITION AS A
RESULT OF DAMAGES DONE BY THE PROJECT’S CONSTRUCTION.

7.ALL WORK IN TEXAS HIGHWAY DEPARTMENT AND BEXAR COUNTY RIGHT-OF-WAY SHALL BE DONE IN
ACCORDANCE WITH RESPECTIVE CONSTRUCTION SPECIFICATIONS AND PERMIT.

8.THE CONTRACTOR SHALL COMPLY WITH CITY OF SAN ANTONIO OR OTHER GOVERNING MUNICIPALITY’S
TREE ORDINANCES WHEN EXCAVATING NEAR TREES.

9.THE CONTRACTOR SHALL NOT PLACE ANY WASTE MATERIALS IN THE 100-YEAR FLOOD PLAIN WITHOUT
FIRST OBTAINING AN APPROVED FLOOD PLAIN PERMIT.

10.ANY WORK COMPLETED WITHOUT PRIOR WRITTEN AUTHORIZATION WHICH IS NOT INCLUDED IN THESE
PLANS AND SPECIFICATIONS WILL NOT BE COMPENSATED BY THE SAN ANTONIO WATER SYSTEM.

11.HOLIDAY WORK: CONTRACTORS WILL NOT BE ALLOWED TO PERFORM SAWS WORK ON SAWS
RECOGNIZED HOLIDAYS. REQUEST SHOULD BE SENT TO CONSTWORKREQ@SAWS.ORG.
WEEKEND WORK: CONTRACTORS ARE REQUIRED TO NOTIFY THE SAWS INSPECTION CONSTRUCTION
DEPARTMENT 48 HOURS IN ADVANCE TO REQUEST WEEKEND WORK. REQUEST SHOULD BE SENT TO
CONSTWORKREQ@SAWS.ORG.
ANY AND ALL SAWS UTILITY WORK INSTALLED WITHOUT HOLIDAY/WEEKEND APPROVAL WILL BE SUBJECT
TO BE UNCOVERED FOR PROPER INSPECTION.

1. FLOWABLE FILL WILL BE REQUIRED FOR TRENCH
FILLING WHEN WATER MAIN IS LESS THAN FIVE (5)
FEET DEPTH (CLEARANCE).

2. MINIMUM COVER/ SEPARATION FOR PROPOSED
WATER MAIN IS 3 FEET PER SAWS CONSULTATION.

3. CONTRACTOR TO COORDINATE WATER OUTAGES
WITH PROPERTY OWNERS
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ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES
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2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT

C7.40

UTILITY PLAN DETAILS

ALAMO PLAZA PHASE 2
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ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES

KEY PLAN
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Project Number

Description

Scale
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2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT

1" = 20'-0"

C8.00

OVERALL DRY UTILITY PLAN

ALAMO PLAZA PHASE 2

PHASE 2A2B: MISSION GATE
- SEE DETAIL A SHEET C8.10

PHASE 2A2B: PLAZA DE VALERO
- SEE DETAIL B SHEET C8.20

PHASE 2A2B: E. CROCKETT ST -
SEE DETAIL C SHEET C8.30

LEGEND

PHASE 2A2B LIMIT OF WORK

PROPOSED NATURAL GAS LINE - FINAL DESIGN TO BE
DETERMINE BY CPS

PROPOSED UNDERGROUND ELECTRICAL - FINAL DESIGN TO
BE DETERMINE BY CPS

PROPOSED/ RELOCATED UNDERGROUND TELECOM

EXISTING NATURAL GAS

EXISTING UNDERGROUND ELECTRICAL UTILITY (IN-SERVICE)

EXISTING UNDERGROUND ELECTRICAL UTILITY
(UNCONFIRMED SERVICE)

UNCONFIRMED EXISTING UNDERGROUND TELECOM

UNDERGROUND ELECTRICAL VAULT

SANITARY SEWER MAIN & LATERALS

DOMESTIC WATER MAIN & LATERAL

STORM SEWER LINES

WATER METER

WATER VALVE

FIRE HYDRANT

SANITARY SEWER MANHOLE

SANITARY SEWER CLEANOUT

EXISTING GAS VALVE

PROPOSED TELECOM MANHOLE

PROPOSED ELECTRICAL MANHOLE

PROPOSED GAS VALVE

PROPOSED SCULPTURE/ SIGNAGE

W

CO
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ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES

KEY PLAN

©          Gensler

Date Description

Project Name

Project Number
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2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT

1" = 10'

1. SEE LANDSCAPE PLANS FOR PLANTER AND SILVA CELL
SYSTEM DETAILS AND SPECIFICATIONS

2. CAUTION "UTILITY CROSSING"
3. UNCONFIRMED UNDERGROUND TELECOM - RELOCATE TO

THE PROPOSED TELECOM DUCT BANKS IF NECESSARY
4. PROPOSED GAS VALVE - DTL. SHALL BE PROVIDED BY CPS
5. EXISTING EMPTY VAULT TO REMAIN AND BE USED BY CPS
6. PROPOSED BOLLARDS - SEE LANDSCAPE DRAWINGS FOR

FINAL DETAILS

C8.10

DRY UTILITY PLAN DETAIL A

ALAMO PLAZA PHASE 2

KEY NOTES

2

2

2

2

3

2

3

MATCH LINE RE: C8.20

MATCH
LINE RE:
C8.30

LEGEND

PHASE 2A2B LIMIT OF WORK

PROPOSED NATURAL GAS LINE - FINAL DESIGN TO BE
DETERMINE BY CPS

PROPOSED UNDERGROUND ELECTRICAL - FINAL DESIGN TO
BE DETERMINE BY CPS

PROPOSED/ RELOCATED UNDERGROUND TELECOM

EXISTING NATURAL GAS

EXISTING UNDERGROUND ELECTRICAL UTILITY (IN-SERVICE)

EXISTING UNDERGROUND ELECTRICAL UTILITY
(UNCONFIRMED SERVICE)

UNCONFIRMED EXISTING UNDERGROUND TELECOM

UNDERGROUND ELECTRICAL VAULT

SANITARY SEWER MAIN & LATERALS

DOMESTIC WATER MAIN & LATERAL

STORM SEWER LINES

WATER METER

WATER VALVE

FIRE HYDRANT

SANITARY SEWER MANHOLE

SANITARY SEWER CLEANOUT

EXISTING GAS VALVE

PROPOSED TELECOM MANHOLE

PROPOSED ELECTRICAL MANHOLE

PROPOSED GAS VALVE

PROPOSED SCULPTURE/ SIGNAGE

W

CO

1

3
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TIE IN TO EXISTING ELECTRICAL MANHOLE
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ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES

KEY PLAN

©          Gensler
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Project Name
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2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT

1" = 10'

C8.20

DRY UTILITY PLAN DETAIL B

ALAMO PLAZA PHASE 2

2

2

2

2

2

3

2

3

MATCH LINE RE: C8.10
MATCH
LINE RE:
C8.30

LEGEND

PHASE 2A2B LIMIT OF WORK

PROPOSED NATURAL GAS LINE - FINAL DESIGN TO BE
DETERMINE BY CPS

PROPOSED UNDERGROUND ELECTRICAL - FINAL DESIGN TO
BE DETERMINE BY CPS

PROPOSED/ RELOCATED UNDERGROUND TELECOM

EXISTING NATURAL GAS

EXISTING UNDERGROUND ELECTRICAL UTILITY (IN-SERVICE)

EXISTING UNDERGROUND ELECTRICAL UTILITY
(UNCONFIRMED SERVICE)

UNCONFIRMED EXISTING UNDERGROUND TELECOM

UNDERGROUND ELECTRICAL VAULT

SANITARY SEWER MAIN & LATERALS

DOMESTIC WATER MAIN & LATERAL

STORM SEWER LINES

WATER METER

WATER VALVE

FIRE HYDRANT

SANITARY SEWER MANHOLE

SANITARY SEWER CLEANOUT

EXISTING GAS VALVE

PROPOSED TELECOM MANHOLE

PROPOSED ELECTRICAL MANHOLE

PROPOSED GAS VALVE

PROPOSED SCULPTURE/ SIGNAGE

W

CO

REFER TO FULL PACKAGE
SCOPE FOR THIS AREA

1

1

1. SEE LANDSCAPE PLANS FOR PLANTER AND SILVA CELL
SYSTEM DETAILS AND SPECIFICATIONS

2. CAUTION "UTILITY CROSSING"
3. UNCONFIRMED UNDERGROUND TELECOM - RELOCATE TO

THE PROPOSED TELECOM DUCT BANKS IF NECESSARY
4. PROPOSED GAS VALVE - DTL. SHALL BE PROVIDED BY CPS
5. EXISTING EMPTY VAULT TO REMAIN AND BE USED BY CPS
6. PROPOSED BOLLARDS - SEE LANDSCAPE DRAWINGS FOR

FINAL DETAILS

KEY NOTES

3

2
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MEP FOR EXACT TIE-IN
LOCATION AND CONTINUATION
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ISSUED DATE: 03/02/2022
ENGINEER/ DESIGNER: EDUARDO J. PARRA
ENGINEER LICENSE NUMBER: 101217 (TEXAS)

122.0076.000

Civil Engineer
110 E Houston Street Floor 7
San Antonio, TX 78205
Tel 210.819.4848

GENERAL NOTES

KEY PLAN
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Project Name

Project Number

Description

Scale
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2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Landscape Architect
OJB
711 Louisiana Street,
Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

SITE

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
02/13/2023 PROGRESS SET
03/02/2023 100% DESIGN DEVELOPMENT

1" = 10'

C8.30

DRY UTILITY PLAN DETAIL C

ALAMO PLAZA PHASE 2

2

4

3

3

6

6

MATCH LINE RE: C8.10

MATCH LINE RE: C8.20

2

4

LEGEND

PHASE 2A2B LIMIT OF WORK

PROPOSED NATURAL GAS LINE - FINAL DESIGN TO BE
DETERMINE BY CPS

PROPOSED UNDERGROUND ELECTRICAL - FINAL DESIGN TO
BE DETERMINE BY CPS

PROPOSED/ RELOCATED UNDERGROUND TELECOM

EXISTING NATURAL GAS

EXISTING UNDERGROUND ELECTRICAL UTILITY (IN-SERVICE)

EXISTING UNDERGROUND ELECTRICAL UTILITY
(UNCONFIRMED SERVICE)

UNCONFIRMED EXISTING UNDERGROUND TELECOM

UNDERGROUND ELECTRICAL VAULT

SANITARY SEWER MAIN & LATERALS

DOMESTIC WATER MAIN & LATERAL

STORM SEWER LINES

WATER METER

WATER VALVE

FIRE HYDRANT

SANITARY SEWER MANHOLE

SANITARY SEWER CLEANOUT

EXISTING GAS VALVE

PROPOSED TELECOM MANHOLE

PROPOSED ELECTRICAL MANHOLE

PROPOSED GAS VALVE

PROPOSED SCULPTURE/ SIGNAGE

W

CO

1. SEE LANDSCAPE PLANS FOR PLANTER AND SILVA CELL
SYSTEM DETAILS AND SPECIFICATIONS

2. CAUTION "UTILITY CROSSING"
3. UNCONFIRMED UNDERGROUND TELECOM - RELOCATE TO

THE PROPOSED TELECOM DUCT BANKS IF NECESSARY
4. PROPOSED GAS VALVE - DTL. SHALL BE PROVIDED BY CPS
5. EXISTING EMPTY VAULT TO REMAIN AND BE USED BY CPS
6. PROPOSED BOLLARDS - SEE LANDSCAPE DRAWINGS FOR

FINAL DETAILS

KEY NOTES

2

2
2
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2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

1" = 40'-0"
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LANDSCAPE SHEET INDEX

L0.00 ORIENTATION PLAN

L0.10 TREE PROTECTION SCHEDULE & NOTES
L0.11 TREE PROTECTION PLANS
L0.12 TREE PROTECTION PLANS
L0.13 TREE PROTECTION PLANS

L1.00A CONSTRUCTION SCHEDULE & NOTES
L1.00B LAYOUT LEGEND & NOTES
L1.01A CONSTRUCTION PLANS
L1.01B LAYOUT PLANS
L1.02A CONSTRUCTION PLANS
L1.02B LAYOUT PLANS
L1.03A CONSTRUCTION PLANS
L1.03B LAYOUT PLANS

L2.01 SITE SECTIONS

L3.00 CONSTRUCTION DETAILS
L3.01 CONSTRUCTION DETAILS
L3.02 CONSTRUCTION DETAILS
L3.03 CONSTRUCTION DETAILS
L3.04 CONSTRUCTION DETAILS
L3.05 CONSTRUCTION DETAILS
L3.06 CONSTRUCTION DETAILS
L3.07 CONSTRUCTION DETAILS
L3.08 CONSTRUCTION DETAILS
L3.09 CONSTRUCTION DETAILS

L4.01 SOIL PLANS
L4.02 SOIL PLANS
L4.03 SOIL PLANS
L4.50 SOIL DETAILS

L5.00 IRRIGATION LEGEND & NOTES
L5.01 IRRIGATION PLANS
L5.02 IRRIGATION PLANS
L5.03 IRRIGATION PLANS
L5.04 IRRIGATION DETAILS

L6.00 PLANTING SCHEDULE & NOTES
L6.01 PLANTING PLANS
L6.02 PLANTING PLANS
L6.03 PLANTING PLANS

L7.01 PLANTING DETAILS
L7.02 PLANTING DETAILS

L8.00 FURNITURE SCHEDULE & NOTES
L8.01 FURNITURE PLANS
L8.02 FURNITURE PLANS
L8.03 FURNITURE PLANS
L8.50 FURNITURE DETAILS

LX.01
TREE PROTECTION PLANS - L0.11
CONSTRUCTION PLANS - L1.01A

LAYOUT PLANS - L1.01B
SOILS PLANS - L4.01

IRRIGATION PLANS - L5.01
PLANTING PLANS - L6.01

FURNITURE PLANS - L8.01

LX.02
TREE PROTECTION PLANS - L0.12
CONSTRUCTION PLANS - L1.02A

LAYOUT PLANS - L1.02B
SOILS PLANS - L4.02

IRRIGATION PLANS - L5.02
PLANTING PLANS - L6.02

FURNITURE PLANS - L8.02

LX.03
TREE PROTECTION PLANS - L0.13
CONSTRUCTION PLANS - L1.03A

LAYOUT PLANS - L1.03B
 SOILS PLANS - L4.03

IRRIGATION PLANS - L5.03
PLANTING PLANS - L6.03

FURNITURE PLANS - L8.03

GENERAL NOTES
IT IS THE CONTRACTOR'S RESPONSIBILITY TO BE FAMILIAR WITH AND TO
LOCATE ALL EXISTING SITE CONDITIONS, STRUCTURES AND UNDERGROUND
UTILITIES, PIPES, AND OTHER SUBSTRUCTURES, AND TO PROTECT THEM FROM
DAMAGE. THE EXPENSE OF REPAIR, BODILY INJURY OR REPLACEMENT OF SAID
SUBSTRUCTURES INCLUDING DAMAGE OF THE OWNER'S PROPERTY SHALL BE
BORN BY THE CONTRACTOR.  THE  CONTRACTOR IS RESPONSIBLE FOR
CONTACTING ALL UTILITY COMPANIES TO VERIFY EXISTING CONDITIONS PRIOR
TO ANY EXCAVATION.  CONTRACTOR SHALL REPAIR, AT HIS OWN EXPENSE, ALL
DAMAGE RESULTING FROM HIS OPERATIONS OR NEGLIGENCE.

1. ATTENTION IS DRAWN TO THE FACT THAT THE SCALE OF THESE
DRAWINGS MAY HAVE BEEN DISTORTED DURING THE REPRODUCTION
PROCESS.  THIS DOCUMENT, TOGETHER WITH THE CONCEPTS AND
DESIGNS PRESENTED HEREIN, AS AN INSTRUMENT OF SERVICE, IS
INTENDED ONLY FOR THE SPECIFIC PURPOSE AND CLIENT FOR WHICH IT
WAS PREPARED.  REUSE OF AND IMPROPER RELIANCE ON THIS
DOCUMENT WITHOUT WRITTEN AUTHORIZATION AND ADAPTATION BY
THE OFFICE OF JAMES BURNETT SHALL BE WITHOUT LIABILITY TO THE
OFFICE OF JAMES BURNETT.

2. LOCATION AND ELEVATION OF ALL EXISTING IMPROVEMENTS WITHIN
AND ADJACENT TO THE AREA OF WORK PERFORMED BY THE
CONTRACTOR SHALL BE CONFIRMED BY FIELD MEASUREMENT AND
VERIFICATION OF FIELD CONDITIONS PRIOR TO EXCAVATION AND
CONSTRUCTION OF NEW WORK.  EXTREME CARE SHALL BE EXERCISED IN
EXCAVATION AND WORKING NEAR EXISTING STRUCTURES AND
UTILITIES.  REFER TO CIVIL DRAWING FOR GENERAL REFERENCE.
CONTRACTOR WILL MAKE EXPLORATORY EXCAVATIONS AND LOCATE
EXISTING UNDERGROUND UTILITIES, PIPES AND OTHER
SUBSTRUCTURES SUFFICIENTLY AHEAD OF CONSTRUCTION TO PERMIT
REVISIONS TO PLANS, DETAILS AND SPECIFICATIONS IF REVISIONS ARE
NECESSARY BECAUSE OF ACTUAL LOCATION IN THE FIELD. THE
LOCATIONS OF UTILITIES, STRUCTURES AND SERVICES SHOWN IN THESE
PLANS ARE APPROXIMATE ONLY, ANY DISCREPANCIES BETWEEN THESE
PLANS AND ACTUAL FIELD CONDITIONS SHALL BE IMMEDIATELY
REPORTED TO THE RESIDENT ENGINEER.

3. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE TO ENFORCE SAFETY
MEASURES OR REGULATIONS.

4. IN AN EMERGENCY THREATENING THE SAFETY OF LIFE, WORK OR
ADJOINING PROPERTY, THE CONTRACTOR IS HEREBY INSTRUCTED TO
ACT AT HIS DISCRETION TO PREVENT SUCH LOSS OR INJURY.

5. ANY CONFLICTING INFORMATION SHALL BE BROUGHT TO THE ATTENTION
OF THE OWNER'S AUTHORIZED REPRESENTATIVE AND OWNER OR THE
OWNER'S AUTHORIZED REPRESENTATIVE.  THE DRAWINGS FORM PART
OF THE DOCUMENTS TO THE EXTEND STATED.  WHERE DIFFERENCES
EXIST BETWEEN CODES, STANDARDS, AUTHORITIES HAVING
JURISDICTION, AND THE DOCUMENTS, THE ONE AFFORDING THE
GREATEST PROTECTION AND/ OR STRINGENT CONDITION SHALL APPLY.

6. DO NOT WILLFULLY PROCEED WITH CONSTRUCTION OF DESIGN WHEN
CONFLICTS AND/OR UNKNOWN OBSTRUCTIONS AND/OR GRADE
DIFFERENCES EXIST THAT MAY NOT HAVE BEEN KNOWN DURING DESIGN.
SUCH CONDITIONS SHALL BE IMMEDIATELY BROUGHT TO THE
ATTENTION OF THE OWNER'S AUTHORIZED REPRESENTATIVE AND
OWNER.  THE CONTRACTOR SHALL ASSUME FULL RESPONSIBILITY FOR
ALL NECESSARY REVISIONS DUE TO FAILURE TO GIVE SUCH
NOTIFICATION.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION OF THE
SUBCONTRACTOR'S SCOPE OF WORK.  CONTRACTOR SHALL COORDINATE
CONSTRUCTION WITH OTHER TRADES WORKING ON THE SITE
SIMULTANEOUSLY.

8. CONTRACTOR SHALL NOTIFY OWNER'S AUTHORIZED REPRESENTATIVE A
MINIMUM OF 5 BUSINESS DAYS PRIOR TO COMMENCEMENT OF WORK TO
COORDINATE PROJECT INSPECTION SCHEDULES.

9. CONTRACTOR IS RESPONSIBLE FOR SETTING GRADES ON ALL HARD AND
SOFT SURFACES.  CONTRACTOR SHALL BE RESPONSIBLE FOR POSITIVE
DRAINAGE FROM HARD SURFACES FOR THIS PROJECT.

10. ALL MATERIALS SHALL BE OF SPECIFIED, APPROVED AND FIRST GRADE
QUALITY AND SHALL BE IN PRIME CONDITION WHEN INSTALLED AND
ACCEPTED.  ANY COMMERCIALLY PROCESSED OR PACKAGED MATERIAL
SHALL BE DELIVERED TO THE SITE IN THE ORIGINAL UNOPENED
PACKAGING BEARING THE MANUFACTURER'S GUARANTEED ANALYSIS.

11. THE CONTRACTOR AGREES, TO THE EXTENT PERMITTED BY LAW, TO
INDEMNIFY AND HOLD HARMLESS THE AUTHORITIES HAVING
JURISDICTION AND DESIGN TEAM ANY CLAIMS ARISING OUT OF HIS
OPERATIONS OR THE OPERATIONS OF ANY OF HIS SUBCONTRACTORS,
MATERIALS SUPPLIERS, OR AGENTS.

12. THE CONTRACT DRAWINGS DO NOT INDICATE METHODS, PROCEDURES,
OR SEQUENCE OF CONSTRUCTION. THE CONTRACTOR SHALL TAKE THE
NECESSARY PRECAUTIONS TO MAINTAIN THE INTEGRITY OF
STRUCTURES DURING CONSTRUCTION. THE CONTRACTOR IS
RESPONSIBLE FOR THE DESIGN, CONSTRUCTION, AND MAINTENANCE OF
ALL SAFETY DEVICES, INCLUDING SHORING AND BRACING.

13. ALL LOCAL, MUNICIPAL, AND STATE LAWS, RULES AND REGULATIONS
GOVERNING OR RELATING TO ANY PORTION OF THIS WORK ARE HEREBY
INCORPORATED INTO AND MADE A PART OF THE PROJECT
SPECIFICATIONS AND THEIR PROVISIONS SHALL BE CARRIED OUT BY THE
CONTRACTOR. THE CONTRACTOR IS RESPONSIBLE FOR THE
ENFORCEMENT OF FEDERAL AND MUNICIPAL OCCUPATIONAL SAFETY
AND HEALTH REGULATIONS AND REQUIREMENTS.



DEMO +
TREE PROTECTION SCHEDULE
TREE NUMBER LATIN NAME COMMON NAME ACTION CALIPER CONDITION COMMENTS

70 Quercus virginiana LIVE OAK PROTECTED 30 FAIR

71 Quercus virginiana LIVE OAK PROTECTED 27 GOOD

72 Quercus virginiana LIVE OAK PROTECTED 40 GOOD

91 Quercus virginiana LIVE OAK PROTECTED 35 GOOD

93 Quercus virginiana LIVE OAK PROTECTED 38 POOR

94 Quercus virginiana LIVE OAK PROTECTED 38 GOOD

95 Quercus virginiana LIVE OAK PROTECTED 25.5 FAIR

96 Quercus polymorpha MEXICAN WHITE OAK TRANSPLANTED 12 GOOD
RE: SHEETS L0.11 & L0.12
RE: SPECIFICATION 329360 - TREE RELOCATION

97 Quercus virginiana LIVE OAK TRANSPLANTED 22 FAIR RE: SHEETS L0.11 & L0.12
RE: SPECIFICATION 329360 - TREE RELOCATION

101 Quercus virginiana LIVE OAK REMOVED 25 FAIR

142 Quercus virginiana LIVE OAK REMOVED 15 FAIR

143 Quercus virginiana LIVE OAK REMOVED 15 FAIR

144 Quercus virginiana LIVE OAK REMOVED 11 FAIR

145 Quercus virginiana LIVE OAK REMOVED 14 FAIR

146 Quercus virginiana LIVE OAK REMOVED 14 FAIR

156 Quercus shumardii SHUMARD OAK REMOVED 12 GOOD

157 Quercus shumardii SHUMARD OAK REMOVED 12 FAIR

158 Quercus shumardii SHUMARD OAK REMOVED 12 POOR

159 Quercus shumardii SHUMARD OAK REMOVED 11 POOR

160 Quercus shumardii SHUMARD OAK REMOVED 13 POOR

161 Quercus shumardii SHUMARD OAK REMOVED 14 FAIR

162 Quercus kelloggi CALIFORNIA BLACK OAK REMOVED 12 FAIR

TREE NUMBER LATIN NAME COMMON NAME DBH (IN.) SIGNIFICANT
PRESERVED

SIGNIFICANT
TRANSPLANTED

SIGNIFICANT
REMOVED

HERITAGE
PRESERVED

HERITAGE
REMOVED

COMMENTS

70 Quercus virginiana LIVE OAK 30 30 NOTES:
1. REFER TO SOUTH GATE & TEMPORARY LUNETTE
DOCUMENTATION SET FOR TREES DEMOLISHED IN
PREVIOUS PHASE OF WORK.

2. TREES REMOVED DURING PREVIOUS PHASE OF
WORK HAVE BEEN INCLUDED IN MITIGATION
CALCULATIONS LISTED BELOW.

3. TREES #96 & #97 ARE PROPOSED TRANSPLANTED
TREES. FOR MITIGATION CALCULATION PURPOSES,
THESE TWO TREES HAVE BEEN CONSIDERED AS
REMOVED TREES.

MITIGATION REQUIRED:
PREVIOUS PHASE OF WORK SIGNIFICANT: 70.2"
PREVIOUS PHASE OF WORK HERITAGE: 73.5"

SIGNIFICANT: 189" EXISTING
40% MIN.SIGNIFICANT (1:1 MITIGATION): 75.6"
ACTUAL SIGNIFICANT PRESERVED: 0"
DIFFERENCE: 75.6"

HERITAGE: 258.5" EXISTING
100% HERITAGE (3:1 MITIGATION): 75"

70.2"  + 73.5"  + 75.6" + 75" = 294.3"
TOTAL MITIGATION REQUIRED: 294.3"

TREES ADDED
CHINQUAPIN OAK (8@6"): 48"
MEXICAN SYCAMORE(13@16"): 208"
SHUMARD OAK (6@12"): 72"
MEXICAN WHITE OAK (10@6"): 60"
TEXAS MOUNTAIN LAUREL (4@ 6"): 24"
LACY OAK (6@6"): 36"
HUISACHE (6@12"):72"
TEXAS RED OAK(2@6"): 12"
TEXAS REDBUD (4 @ 6"): 24"

TOTAL NEW: 556"
261.7" ABOVE REQUIRED

71 Quercus virginiana LIVE OAK 27 27

72 Quercus virginiana LIVE OAK 40 40

91 Quercus virginiana LIVE OAK 35 35

93 Quercus virginiana LIVE OAK 38 38

94 Quercus virginiana LIVE OAK 38 38

95 Quercus virginiana LIVE OAK 25.5 25.5

96 Quercus polymorpha MEXICAN WHITE OAK 12 12

97 Quercus virginiana LIVE OAK 22 22

101 Quercus virginiana LIVE OAK 25 25

142 Quercus virginiana LIVE OAK 15 15

143 Quercus virginiana LIVE OAK 15 15

144 Quercus virginiana LIVE OAK 11 11

145 Quercus virginiana LIVE OAK 14 14

146 Quercus virginiana LIVE OAK 14 14

156 Quercus shumardii SHUMARD OAK 12 12

157 Quercus shumardii SHUMARD OAK 12 12

158 Quercus shumardii SHUMARD OAK 12 12

159 Quercus shumardii SHUMARD OAK 11 11

160 Quercus shumardii SHUMARD OAK 13 13

161 Quercus shumardii SHUMARD OAK 14 14

162 Quercus kelloggi CALIFORNIA BLACK OAK 12 12

TOTALS 447.5 0 0 189 233.5 25

TREE PRESERVATION SCHEDULE

NOT FOR

CONSTRUCTION

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

©          Gensler
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TREE PROTECTION LEGEND &  NOTES
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NOTES:
1. COORDINATE SITE FENCING WITH TREE

PROTECTION FENCING. CONSULT
LANDSCAPE ARCHITECT AND ARBORIST
REGARDING ANY CHANGES IN TREE
PROTECTION FENCING.

2. CONSULTING ARBORIST SHALL CONFIRM
SIZE OF AND APPROVE ALL TREE
PROTECTION ZONES IN FIELD PRIOR TO
CONSTRUCTION.

3. TREE PROTECTION FENCING SHALL
ALWAYS EXTEND TO LIMITS OF DRIPLINE
WHERE POSSIBLE WITHOUT VIOLATING
6" CLEARANCE OF EXISTING OR
PROPOSED HARDSCAPE. DIMENSIONS
SHOWN AS REFERENCE ONLY, CONSULT
LANDSCAPE ARCHITECT AND ARBORIST
PRIOR TO CONSTRUCTION.

4. ALL WORK PERFORMED WITHIN TREE
PROTECTION FENCING SHOULD BE DONE
BY HAND, NO HEAVY MACHINERY.

TREE PROTECTION FENCING
SCALE: 
0 0 0

1" = 10'

1

2

3

4

5

5

6

7

RE PLANS; DIMENSION SHOWN ON
PLAN OR IF NO DIMENSION SHOWN,
EXTENTS OF DRIPLINE

1

TIE OVERLAPPING ENDS W/ METAL
FASTENERS

2

6' HIGH CHAIN LINK FENCING3

METAL POSTS DRIVEN INTO GRADE
2', POSTS AS REQUIRED, 8'-0" O.C.
MAX

4

GATE FOR ACCESS5

DEMOLITION PHASE TREE
PROTECTION FENCING, MAINTAIN 6"
SPACING FROM ALL EXISTING
HARDSCAPE, TYP. RE: TREE
PROTECTION PLANS

6

CONSTRUCTION PHASE TREE
PROTECTION FENCING, MAINTAIN 6"
CLEAR OF ALL PROPOSED
HARDSCAPE, TYP. RE: TREE
PROTECTION PLANS

7

01PP-AL.A.2AB-PL-PL-01

ROOT PRUNING
SCALE: 
0 16" 32"

3/8" = 1'-0"

1

TREE PROTECTION AREA
RE: TREE PROTECTION PLANS

3 2

EXISTING TREE,
RE: TREE PROTECTION PLAN

1

EXISTING GRADE, RE: CIVIL
ENGINEER PLANS.

2

ROOT PRUNING TRENCH, 6" MAX
WIDTH AND 24" MIN. DEPTH OR AS
DETERMINED AT PRE CONSTRUCTION
MEETING BY CCA

3

3" HARDWOOD BARK MULCH LAYER4

TREE PROTECTION FENCE TO
FOLLOW LIMIT OF DISTURBANCE; RE:
TREE PROTECTION PLAN

5

5

1'-0" MIN.
V.I.F. WITH CCA

4

NOTE:
1. ROOTS AND SOIL WITHIN ROOT

PRUNING SHALL NOT BE DISTURBED
DURING DEMOLITION, EXCAVATION,
FORMING INSTALLATION AND
FINISHING.

2. EXACT LOCATION OF TRENCH SHALL
BE DETERMINED IN THE FIELD IN
COORDINATION WITH CCA AND
DESIGN TEAM.

3. TRENCH SHOULD BE IMMEDIATELY
BACKFILLED WITH EXCAVATED SOIL
OR OTHER AMENDED SOIL AS
SPECIFIED BY CCA.

4. ALL ROOTS SHALL BE CLEANLY CUT
USING VIBRATORY KNIFE OR OTHER
APPROVED EQUIPMENT BY CCA.

5. PROVIDE POSITIVE DRAINAGE AWAY
FROM ROOT FLARE.

LIMIT OF NEW CONSTRUCTION6

7

6 MIL. POLY SHEETING7

6

SLOPE
VARIES

6" MIN.

LIMIT OF NEW CONSTRUCTION8

02PP-AL.A.2AB-PL-PL-05

TREE PROTECTION NOTES
NOTE: GUIDELINES PER PRELIMINARY ARBORIST
REPORT PROVIDED BY CERTIFIED CONSULTING
ARBORIST (CCA); BARTLETT TREE EXPERTS. CONTACT
ZACHARY POWERS, 704.588.1503

1. TREES TO BE PRESERVED AND TREE PROTECTION
ZONES (TPZs) ARE INCLUDED ON ALL
CONSTRUCTION PLANS.

2. PROJECT PLANS AFFECTING THE TREES SHALL BE
REVIEWED BY THE CONSULTING ARBORIST WITH
REGARD TO TREE IMPACTS. THESE INCLUDE, BUT
ARE NOT LIMITED TO, DEMOLITION PLANS, SITE
PLANS, IMPROVEMENT PLANS, UTILITY AND
DRAINAGE PLANS, GRADING PLANS, AND
LANDSCAPE AND IRRIGATION PLANS.

3. A TREE PROTECTION ZONE SHALL BE
ESTABLISHED AROUND EACH TREE TO BE
PRESERVED. NO GRADING, EXCAVATION,
CONSTRUCTION, OR STORAGE OF MATERIALS
SHALL OCCUR WITHIN THAT ZONE.

4. NO UNDERGROUND SERVICES UNCLUDING
UTILITIES, SUB-DRAINS, WATER OR SEWER
SHALL BE PLACED IN THE TREE PROTECTION
ZONE.

5. IRRIGATION SYSTEMS MUST BE DESIGNED SO
THAT NO TRENCHING WILL OCCUR WITHIN THE
TREE PROTECTION ZONE.

6. AS TREES WITHDRAW WATER FROM THE SOIL,
EXPANSIVE SOILS MAY SHRINK WITHIN THE ROOT
AREA. THEREFORE, FOUNDATIONS, FOOTINGS
AND PAVEMENTS ON EXPANSIVE SOILS NEAR
TREES SHOULD BE DESIGNED TO WITHSTAND
DIFFERENTIAL DISPLACEMENT.

7. IMMEDIATELY BEGIN IRRIGATING TREES TO BE
PRESERVED AND TRANSPLANTED AND CONTINUE
THROUGHOUT THE CONSTRUCTION PROCESS AT
A SCHEDULE DETERMINED BY THE PROJECT
ARBORIST.

8. FENCE ALL TREES TO BE RETAINED TO
COMPLETELY ENCLOSE THE TREE PROTECTION
ZONE PRIOR TO DEMOLITION, GRUBBING, OR
GRADING. FENCES SHALL BE 6' CHAIN LINK OR
EQUIVALENT AS APPROVED BY THE CONSULTING
ARBORIST. FENCES ARE TO REMAIN UNTIL ALL
GRADING AND CONSTRUCTION IS COMPLETED.

9. TREES MAY REQUIRE PRUNING TO PROVIDE
CONSTRUCTION CLEARANCE. ALL PRUNING
SHALL BE COMPLETED BY A CERTIFIED ARBORIST
OR TREE WORKER AND ADHERE TO THE LATEST
EDITION OF THE ANSI Z133 AND A300 STANDARDS
AS WELL AS THE BEST MANAGEMENT PRACTICES
-- TREE PRUNING PUBLISHED BY THE
INTERNATIONAL SOCIETY OF ARBORICULTURE.
BRUSH SHALL BE CHIPPED AND SPREAD BENEATH
THE TREES WITHIN THE TREE PROTECTION ZONE.

10. TREES TO BE REMOVED THAT HAVE BRANCHES
EXTENDING INTO THE CANOPY OF TREES TO
REMAIN MUST BE REMOVED BY A QUALIFIED
ARBORIST AND NOT BY CONSTRUCTION
CONTRACTORS. THE QUALIFIED ARBORIST SHALL
REMOVE THE TREE IN A MANNER THAT CAUSES
NO DAMAGE TO THE TREES AND UNDERSTORY TO
REMAIN. TREE STUMPS SHALL BE GROUND 12"
BELOW GROUND SURFACE.

11. PRIOR TO BEGINNING WORK, THE CONTRACTORS
WORKING IN THE VICINITY OF TREES TO BE
PRESERVED ARE REQUIRED TO MEET WITH THE
CONSULTING ARBORIST AT THE SITE TO REVIEW
ALL WORK PROCEDURES, ACCESS ROUTES,
STORAGE AREAS, AND TREE PROTECTION
MEASURES.

12. ALL CONTRACTORS SHALL CONDUCT
OPERATIONS IN A MANNER THAT WILL PREVENT
DAMAGE TO TREES TO BE PRESERVED.

13. ANY GRADING, CONSTRUCTION, DEMOLITION OR
OTHER WORK THAT IS EXPECTED TO ENCOUNTER
TREE ROOTS SHOULD BE MONITORED BY THE
CONSULTING ARBORIST.

14. TREE PROTECTION FENCES ARE TO REMAIN UNTIL
ALL SITE WORK HAS BEEN COMPLETED. FENCES
MAY NOT BE RELOCATED OR REMOVED WITHOUT
PERMISSION OF THE CONSULTING ARBORIST.

15. CONSTRUCTION TRAILERS, TRAFFIC AND
STORAGE AREAS MUST REMAIN OUTSIDE FENCED
AREAS AT ALL TIMES.

16. ANY ROOT PRUNING REQUIRED FOR
CONSTRUCTION PURPOSES SHALL RECEIVE THE
PRIOR APPROVAL OF AND BE SUPERVISED BY
THE CONSULTING ARBORIST.

17. IF INJURY SHOULD OCCUR TO ANY TREE DURING
CONSTRUCTION, IT SHOULD BE EVALUATED AS
SOON AS POSSIBLE BY THE CONSULTING
ARBORIST SO THAT APPROPRIATE TREATMENTS
CAN BE APPLIED.

18. NO EXCESS SOIL, CHEMICALS, DEBRIS,
EQUIPMENT OR OTHER MATERIALS, SHALL BE
DUMPED OR STORED WITHIN THE TREE
PROTECTION ZONE.

19. ANY ADDITIONAL TREE PRUNING NEEDED FOR
CLEARANCE DURING CONSTRUCTION MUST BE
PERFORMED BY A CERTIFIED ARBORIST AND NOT
BY CONSTRUCTION PERSONNEL.

20. PRESERVED TREES WILL EXPERIENCE A
PHYSICAL ENVIRONMENT DIFFERENT FROM THE
PRE-DEVELOPMENT. AS A RESULT, TREE HEALTH
AND STRUCTURAL STABILITY SHOULD BE
MONITORED. OCCASIONAL PRUNING,
FERTILIZATION, MULCH, PEST MANAGEMENT,
REPLANTING AND IRRIGATION MAY BE REQUIRED.
IN ADDITION, PROVISIONS FOR MONITORING
BOTH TREE HEALTH AND STRUCTURAL STABILITY
FOLLOWING CONSTRUCTION MUST BE MADE A
PRIORITY. AS TREES AGE, THE LIKELIHOOD OF
FAILURE OF BRANCHES OR ENTIRE TREES
INCREASES. THEREFORE, ANNUAL INSPECTION
FOR STRUCTURAL CONDITION IS RECOMMENDED.

21. DO NOT BURN, BURY, OR LANDFILL DEMOLISHED
TREES. CHIP, GRIND, CRUSH, OR SHRED
DEMOLISHED TREES ON SITE FOR MULCHING,
COMPOSTING DURING CONSTRUCTION.
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ROOT PRUNING FOR WALL FOOTING INSTALLATION.
OPENED UP IN ADVANCE WITH AIRTOOL.  ALLOW FOR
SLIGHT ADJUSTMENTS TO  FOOTING LAYOUT AS
FEASIBLE FOR ROOTS LARGER THAN 2-INCHES.

ROOT PRUNING FOR WALL FOOTING
INSTALLATION.  OPENED UP IN
ADVANCE WITH AIRTOOL.  ALLOW
FOR SLIGHT ADJUSTMENTS TO
FOOTING LAYOUT AS FEASIBLE FOR
ROOTS LARGER THAN 2-INCHES.

ENCAPSULATED TRANSPLANT TREE FROM PREVIOUS
PHASE OF WORK. TREE TO REMAIN PROTECTED AND IN
PLACE UNTIL INSTALLED AT FINAL LOCATION. REFER
TO PLANTING PLANS FOR FINAL INSTALLED LOCATION.

TREE PROTECTION FENCING WITH GRAPHIC
WINDSCREEN TO REMAIN IN PLACE UNTIL TREE IS
INSTALLED IN FINAL LOCATION.

F I RE LANE

F I RE LANE
NNO PARK I G

F I RE LANE
NNO PARK I G

F I RE LANE
NNO PARK I G

TREE PROTECTION SCHEDULE
SYMBOL DESCRIPTION COMMENTS

TREE TO BE
PROTECTED IN
PLACE

RE: SPECIFICATION 01 56 39 FOR
ADDITIONAL INFORMATION.

TREE TO BE
TRANSPLANTED

RE: SPECIFICATION 32 93 60 FOR
ADDITIONAL INFORMATION.
1. CONFIRM ALL TREES TO BE RELOCATED
WITH LANDSCAPE ARCHITECT AND
OWNER'S REPRESENTATIVE PRIOR TO
TRANSPLANTING. DO NOT TRANSPLANT
TREES WITHOUT APPROVAL.
2. QUALIFIED TREE TRANSPLANTING
CONTRACTOR SHALL ASSESS, PREPARE,
AND RELOCATE MATURE TREES AS
SPECIFIED.
3. CONTRACTOR SHALL NOTIFY OWNER'S
REPRESENTATIVE AND LANDSCAPE
ARCHITECT OF ANY CONFLICTS.
4. CONTACT LANDSCAPE ARCHITECT TO
FLAG ALL TRANSPLANTING LOCATIONS
PRIOR TO MOBILIZING.
5. CONTRACTOR TO COORDINATE
RELOCATION EFFORTS INCLUDING
TRANSPORTATION METHOD, HYDRATION,
MAINTENANCE, ETC. WITH OWNER'S
REPRESENTATIVE.
6. REFER TO FUTURE PHASE PLANTING
PLANS FOR TRANSPLANT LOCATION FOR
ALL TREES TO BE RELOCATED.

TREE TO BE
DEMOLISHED

RE: SPECIFICATION 01 56 39 FOR
ADDITIONAL INFORMATION.

TEMPORARY TREE
PROTECTION
FENCING

EXISTING SITE ELEMENTS DEMOLITION
PHASE ONLY

TREE PROTECTION
FENCING

NEW CONSTRUCTION CONDITIONS;
1. CONTRACTOR TO HOLD ALLOWANCE TO
PERFORM SOIL AND AIRIFICATION AND
DECOMPACTION IN HARDSCAPE AND
PAVING AREAS.
2. CONTRACTOR TO HOLD ALLOWANCE
FOR EACH PROTECTED TREE TO GET DEEP
ROOT FERTILIZATIONS, PEST & FUNGICIDE
TREATMENTS AND DEAD WOOD REMOVAL.

TREE PROTECTION
ZONE

RE: PROJECT CERTIFIED CONSULTING
ARBORIST FOR ADDITIONAL
INFORMATION.

ROOT PRUNING
EDGE

6 IN. WITHIN EDGE OF FUTURE
HARDSCAPE OR WALL LIMITS.
COORDINATE WORK WITH CERTIFIED
CONSULTING ARBORIST. RE:
SPECIFICATION 01 56 39 FOR ADDITIONAL
INFORMATION.

T

XX

XX
XX"

XX
XX"

TREE LATIN NAME COMMON NAME ACTION
70 Quercus virginiana LIVE OAK PROTECTED

71 Quercus virginiana LIVE OAK PROTECTED

72 Quercus virginiana LIVE OAK PROTECTED

91 Quercus virginiana LIVE OAK PROTECTED

93 Quercus virginiana LIVE OAK PROTECTED

94 Quercus virginiana LIVE OAK PROTECTED

95 Quercus virginiana LIVE OAK PROTECTED

96
Quercus
polymorpha MEXICAN WHITE OAK TRANSPLANT

97 Quercus virginiana LIVE OAK TRANSPLANT

101 Quercus virginiana LIVE OAK REMOVED

142 Quercus virginiana LIVE OAK REMOVED

143 Quercus virginiana LIVE OAK REMOVED

144 Quercus virginiana LIVE OAK REMOVED

145 Quercus virginiana LIVE OAK REMOVED

146 Quercus virginiana LIVE OAK REMOVED

156 Quercus shumardii SHUMARD OAK REMOVED

157 Quercus shumardii SHUMARD OAK REMOVED

158 Quercus shumardii SHUMARD OAK REMOVED

159 Quercus shumardii SHUMARD OAK REMOVED

160 Quercus shumardii SHUMARD OAK REMOVED

161 Quercus shumardii SHUMARD OAK REMOVED

162 Quercus kelloggi CALIFORNIA BLACK OAK REMOVED

ROOT PROTECTION ZONE NOTES
1. REFERENCE SHEETS L0.10 FOR TREE PROTECTION NOTES.

2. REFERENCE DETAIL SHEET L0.10 FOR TREE PROTECTION DETAILS. REFERENCE TREE
PROTECTION SPECIFICATION SECTION 01 56 39.

3. CONFIRM EXTENTS OF ALL ROOT PROTECTION ZONES WITH LANDSCAPE ARCHITECT AND
ARBORIST PRIOR TO GRUBBING AND ROOT PRUNING. NOTIFY LANDSCAPE ARCHITECT OF ANY
CONFLICTS BETWEEN ROOT PROTECTION ZONE AND EXTENT OF DEMOLITION.

4. REFERENCE TREE PROTECTION PLANS AND CONSTRUCTION PLANS TO LOCATE ROOT
PROTECTION ZONES. COORDINATE ROOT PROTECTION ZONE AERATION SYSTEMS WITH
CONSTRUCTION PLANS AND CONSTRUCTION DETAILS. NOTIFY LANDSCAPE ARCHITECT AND
PROJECT CERTIFIED CONSULTING ARBORIST OF ANY CONFLICT PRIOR TO SITE WORK WITHIN
ROOT PROTECTION ZONES.

MATCH LINE RE: L0.12
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ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT
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TEMPORARILY BOXED AND STORED
TRANSPLANT TREE FROM PREVIOUS PHASE OF
WORK. TREE TO REMAIN PROTECTED AND IN
PLACE UNTIL INSTALLED AT FINAL LOCATION.
REFER TO PLANTING PLANS FOR FINAL
INSTALLED LOCATION.

TREE PROTECTION FENCING WITH GRAPHIC
WINDSCREEN TO REMAIN IN PLACE UNTIL TREE
IS INSTALLED IN FINAL LOCATION.

F I RE LANE TREE PROTECTION SCHEDULE
SYMBOL DESCRIPTION COMMENTS

TREE TO BE
PROTECTED IN
PLACE

RE: SPECIFICATION 01 56 39 FOR
ADDITIONAL INFORMATION.

TREE TO BE
TRANSPLANTED

RE: SPECIFICATION 32 93 60 FOR
ADDITIONAL INFORMATION.
1. CONFIRM ALL TREES TO BE RELOCATED
WITH LANDSCAPE ARCHITECT AND
OWNER'S REPRESENTATIVE PRIOR TO
TRANSPLANTING. DO NOT TRANSPLANT
TREES WITHOUT APPROVAL.
2. QUALIFIED TREE TRANSPLANTING
CONTRACTOR SHALL ASSESS, PREPARE,
AND RELOCATE MATURE TREES AS
SPECIFIED.
3. CONTRACTOR SHALL NOTIFY OWNER'S
REPRESENTATIVE AND LANDSCAPE
ARCHITECT OF ANY CONFLICTS.
4. CONTACT LANDSCAPE ARCHITECT TO
FLAG ALL TRANSPLANTING LOCATIONS
PRIOR TO MOBILIZING.
5. CONTRACTOR TO COORDINATE
RELOCATION EFFORTS INCLUDING
TRANSPORTATION METHOD, HYDRATION,
MAINTENANCE, ETC. WITH OWNER'S
REPRESENTATIVE.
6. REFER TO FUTURE PHASE PLANTING
PLANS FOR TRANSPLANT LOCATION FOR
ALL TREES TO BE RELOCATED.

TREE TO BE
DEMOLISHED

RE: SPECIFICATION 01 56 39 FOR
ADDITIONAL INFORMATION.

TEMPORARY TREE
PROTECTION
FENCING

EXISTING SITE ELEMENTS DEMOLITION
PHASE ONLY

TREE PROTECTION
FENCING

NEW CONSTRUCTION CONDITIONS;
1. CONTRACTOR TO HOLD ALLOWANCE TO
PERFORM SOIL AND AIRIFICATION AND
DECOMPACTION IN HARDSCAPE AND
PAVING AREAS.
2. CONTRACTOR TO HOLD ALLOWANCE
FOR EACH PROTECTED TREE TO GET DEEP
ROOT FERTILIZATIONS, PEST & FUNGICIDE
TREATMENTS AND DEAD WOOD REMOVAL.

TREE PROTECTION
ZONE

RE: PROJECT CERTIFIED CONSULTING
ARBORIST FOR ADDITIONAL
INFORMATION.

ROOT PRUNING
EDGE

6 IN. WITHIN EDGE OF FUTURE
HARDSCAPE OR WALL LIMITS.
COORDINATE WORK WITH CERTIFIED
CONSULTING ARBORIST. RE:
SPECIFICATION 01 56 39 FOR ADDITIONAL
INFORMATION.

T

XX

XX
XX"

XX
XX"

TREE LATIN NAME COMMON NAME ACTION
70 Quercus virginiana LIVE OAK PROTECTED

71 Quercus virginiana LIVE OAK PROTECTED

72 Quercus virginiana LIVE OAK PROTECTED

91 Quercus virginiana LIVE OAK PROTECTED

93 Quercus virginiana LIVE OAK PROTECTED

94 Quercus virginiana LIVE OAK PROTECTED

95 Quercus virginiana LIVE OAK PROTECTED

96
Quercus
polymorpha MEXICAN WHITE OAK TRANSPLANT

97 Quercus virginiana LIVE OAK TRANSPLANT

101 Quercus virginiana LIVE OAK REMOVED

142 Quercus virginiana LIVE OAK REMOVED

143 Quercus virginiana LIVE OAK REMOVED

144 Quercus virginiana LIVE OAK REMOVED

145 Quercus virginiana LIVE OAK REMOVED

146 Quercus virginiana LIVE OAK REMOVED

156 Quercus shumardii SHUMARD OAK REMOVED

157 Quercus shumardii SHUMARD OAK REMOVED

158 Quercus shumardii SHUMARD OAK REMOVED

159 Quercus shumardii SHUMARD OAK REMOVED

160 Quercus shumardii SHUMARD OAK REMOVED

161 Quercus shumardii SHUMARD OAK REMOVED

162 Quercus kelloggi CALIFORNIA BLACK OAK REMOVED

ROOT PROTECTION ZONE NOTES
1. REFERENCE SHEETS L0.10 FOR TREE PROTECTION NOTES.

2. REFERENCE DETAIL SHEET L0.10 FOR TREE PROTECTION DETAILS. REFERENCE TREE
PROTECTION SPECIFICATION SECTION 01 56 39.

3. CONFIRM EXTENTS OF ALL ROOT PROTECTION ZONES WITH LANDSCAPE ARCHITECT AND
ARBORIST PRIOR TO GRUBBING AND ROOT PRUNING. NOTIFY LANDSCAPE ARCHITECT OF ANY
CONFLICTS BETWEEN ROOT PROTECTION ZONE AND EXTENT OF DEMOLITION.

4. REFERENCE TREE PROTECTION PLANS AND CONSTRUCTION PLANS TO LOCATE ROOT
PROTECTION ZONES. COORDINATE ROOT PROTECTION ZONE AERATION SYSTEMS WITH
CONSTRUCTION PLANS AND CONSTRUCTION DETAILS. NOTIFY LANDSCAPE ARCHITECT AND
PROJECT CERTIFIED CONSULTING ARBORIST OF ANY CONFLICT PRIOR TO SITE WORK WITHIN
ROOT PROTECTION ZONES.
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ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT
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TREE PROTECTION SCHEDULE
SYMBOL DESCRIPTION COMMENTS

TREE TO BE
PROTECTED IN
PLACE

RE: SPECIFICATION 01 56 39 FOR
ADDITIONAL INFORMATION.

TREE TO BE
TRANSPLANTED

RE: SPECIFICATION 32 93 60 FOR
ADDITIONAL INFORMATION.
1. CONFIRM ALL TREES TO BE RELOCATED
WITH LANDSCAPE ARCHITECT AND
OWNER'S REPRESENTATIVE PRIOR TO
TRANSPLANTING. DO NOT TRANSPLANT
TREES WITHOUT APPROVAL.
2. QUALIFIED TREE TRANSPLANTING
CONTRACTOR SHALL ASSESS, PREPARE,
AND RELOCATE MATURE TREES AS
SPECIFIED.
3. CONTRACTOR SHALL NOTIFY OWNER'S
REPRESENTATIVE AND LANDSCAPE
ARCHITECT OF ANY CONFLICTS.
4. CONTACT LANDSCAPE ARCHITECT TO
FLAG ALL TRANSPLANTING LOCATIONS
PRIOR TO MOBILIZING.
5. CONTRACTOR TO COORDINATE
RELOCATION EFFORTS INCLUDING
TRANSPORTATION METHOD, HYDRATION,
MAINTENANCE, ETC. WITH OWNER'S
REPRESENTATIVE.
6. REFER TO FUTURE PHASE PLANTING
PLANS FOR TRANSPLANT LOCATION FOR
ALL TREES TO BE RELOCATED.

TREE TO BE
DEMOLISHED

RE: SPECIFICATION 01 56 39 FOR
ADDITIONAL INFORMATION.

TEMPORARY TREE
PROTECTION
FENCING

EXISTING SITE ELEMENTS DEMOLITION
PHASE ONLY

TREE PROTECTION
FENCING

NEW CONSTRUCTION CONDITIONS;
1. CONTRACTOR TO HOLD ALLOWANCE TO
PERFORM SOIL AND AIRIFICATION AND
DECOMPACTION IN HARDSCAPE AND
PAVING AREAS.
2. CONTRACTOR TO HOLD ALLOWANCE
FOR EACH PROTECTED TREE TO GET DEEP
ROOT FERTILIZATIONS, PEST & FUNGICIDE
TREATMENTS AND DEAD WOOD REMOVAL.

TREE PROTECTION
ZONE

RE: PROJECT CERTIFIED CONSULTING
ARBORIST FOR ADDITIONAL
INFORMATION.

ROOT PRUNING
EDGE

6 IN. WITHIN EDGE OF FUTURE
HARDSCAPE OR WALL LIMITS.
COORDINATE WORK WITH CERTIFIED
CONSULTING ARBORIST. RE:
SPECIFICATION 01 56 39 FOR ADDITIONAL
INFORMATION.

T

XX

XX
XX"

XX
XX"

TREE LATIN NAME COMMON NAME ACTION
70 Quercus virginiana LIVE OAK PROTECTED

71 Quercus virginiana LIVE OAK PROTECTED

72 Quercus virginiana LIVE OAK PROTECTED

91 Quercus virginiana LIVE OAK PROTECTED

93 Quercus virginiana LIVE OAK PROTECTED

94 Quercus virginiana LIVE OAK PROTECTED

95 Quercus virginiana LIVE OAK PROTECTED

96
Quercus
polymorpha MEXICAN WHITE OAK TRANSPLANT

97 Quercus virginiana LIVE OAK TRANSPLANT

101 Quercus virginiana LIVE OAK REMOVED

142 Quercus virginiana LIVE OAK REMOVED

143 Quercus virginiana LIVE OAK REMOVED

144 Quercus virginiana LIVE OAK REMOVED

145 Quercus virginiana LIVE OAK REMOVED

146 Quercus virginiana LIVE OAK REMOVED

156 Quercus shumardii SHUMARD OAK REMOVED

157 Quercus shumardii SHUMARD OAK REMOVED

158 Quercus shumardii SHUMARD OAK REMOVED

159 Quercus shumardii SHUMARD OAK REMOVED

160 Quercus shumardii SHUMARD OAK REMOVED

161 Quercus shumardii SHUMARD OAK REMOVED

162 Quercus kelloggi CALIFORNIA BLACK OAK REMOVED

ROOT PROTECTION ZONE NOTES
1. REFERENCE SHEETS L0.10 FOR TREE PROTECTION NOTES.

2. REFERENCE DETAIL SHEET L0.10 FOR TREE PROTECTION DETAILS. REFERENCE TREE
PROTECTION SPECIFICATION SECTION 01 56 39.

3. CONFIRM EXTENTS OF ALL ROOT PROTECTION ZONES WITH LANDSCAPE ARCHITECT AND
ARBORIST PRIOR TO GRUBBING AND ROOT PRUNING. NOTIFY LANDSCAPE ARCHITECT OF ANY
CONFLICTS BETWEEN ROOT PROTECTION ZONE AND EXTENT OF DEMOLITION.

4. REFERENCE TREE PROTECTION PLANS AND CONSTRUCTION PLANS TO LOCATE ROOT
PROTECTION ZONES. COORDINATE ROOT PROTECTION ZONE AERATION SYSTEMS WITH
CONSTRUCTION PLANS AND CONSTRUCTION DETAILS. NOTIFY LANDSCAPE ARCHITECT AND
PROJECT CERTIFIED CONSULTING ARBORIST OF ANY CONFLICT PRIOR TO SITE WORK WITHIN
ROOT PROTECTION ZONES.
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SYMBOL DESCRIPTION DETAIL SPECIFICATION MANUF./ MODEL MATERIAL FINISH COLOR COMMENTS

CONCRETE UNIT PAVING

CONCRETE UNIT PAVING 01/L3.01 32 14 00 HANOVER OR
APPROVED EQUAL

2-1/2" THICK PRECAST
CONCRETE UNIT PAVER
SIZE: 12" x 24"

TUDOR, FACTORY
SEALED

M1914

INCLUDE MANUFACTURER APPROVED SEALER AND POLYMERIC SAND JOINTING SYSTEM.  CONTRACTOR TO SUBMIT PRODUCT DATA FOR
REVIEW AND APPROVAL. CONTRACTOR TO PROVIDE SAMPLES PRIOR TO MOCK-UP.  CONTRACTOR TO PROVIDE MOCK-UP FOR LANDSCAPE
ARCHITECT REVIEW AND APPROVAL PRIOR TO INSTALL.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ADDITIONAL INFO ON CONCRETE
SUB-SLAB THICKNESS AND REINFORCING.

STONE PAVING

STONE PAVER, TYPE 2
GRANITE PAVER ON CONCRETE
SUB-SLAB

02/L3.01 09 63 41
ROCKPORT GRANITE
OR APPROVED EQUAL

3" THICK PAVER,
DIMENSIONALLY CUT
GRANITE,
SIZE: 18" X 36" &
12" x 36"

BUSHHAMMER,
SEALED FULL COLOR

INCLUDE MANUFACTURER APPROVED SEALER AND MORTAR/ GROUT SYSTEM.  CONTRACTOR TO SUBMIT PRODUCT DATA FOR REVIEW AND
APPROVAL. CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS OF STONE PAVING LAYOUT FOR REVIEW AND
APPROVAL BY LANDSCAPE ARCHITECT.  CONTRACTOR TO PROVIDE SAMPLES PRIOR TO MOCK-UP.  CONTRACTOR TO PROVIDE MOCK-UP FOR
LANDSCAPE ARCHITECT REVIEW AND APPROVAL PRIOR TO INSTALL.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ADDITIONAL INFO ON
CONCRETE SUB-SLAB THICKNESS AND REINFORCING.

STONE PAVER, TYPE 3A
LIMESTONE PAVER OVER CONCRETE
SUB-SLAB

02/L3.01 09 63 41 A&A STONE OR
APPROVED EQUAL

2-1/2" THICK PAVER,
DIMENSIONALLY CUT
LIMESTONE
SIZE: VARIES, RE:
DETAIL

BUSHHAMMER,
SEALED

CHOCOLATE
LUEDERS

INCLUDE MANUFACTURER APPROVED SEALER AND MORTAR/ GROUT SYSTEM.  CONTRACTOR TO SUBMIT PRODUCT DATA FOR REVIEW AND
APPROVAL. CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS OF STONE PAVING LAYOUT FOR REVIEW AND
APPROVAL BY LANDSCAPE ARCHITECT.  CONTRACTOR TO PROVIDE SAMPLES PRIOR TO MOCK-UP.  CONTRACTOR TO PROVIDE MOCK-UP FOR
LANDSCAPE ARCHITECT REVIEW AND APPROVAL PRIOR TO INSTALL.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ADDITIONAL INFO ON
CONCRETE SUB-SLAB THICKNESS AND REINFORCING.

STONE PAVER, TYPE 3B
LIMESTONE PAVER ON STRUCTURAL
SLAB

10/L3.01;
04/L3.02 09 63 41 A&A STONE OR

APPROVED EQUAL

2-1/2" THICK PAVER,
DIMENSIONALLY CUT
LIMESTONE
SIZE: VARIES, RE:
DETAIL

BUSHHAMMER,
SEALED

CHOCOLATE
LUEDERS

INCLUDE MANUFACTURER APPROVED SEALER AND MORTAR/ GROUT SYSTEM.  CONTRACTOR TO SUBMIT PRODUCT DATA FOR REVIEW AND
APPROVAL. CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS OF STONE PAVING LAYOUT FOR REVIEW AND
APPROVAL BY LANDSCAPE ARCHITECT.  CONTRACTOR TO PROVIDE SAMPLES PRIOR TO MOCK-UP.  CONTRACTOR TO PROVIDE MOCK-UP FOR
STRUCTURAL SLAB LAYOUT.

STONE PAVER, TYPE 4A 02/L3.01 09 63 41 A&A STONE OR
APPROVED EQUAL

4" THICK PAVER,
DIMENSIONALLY CUT
LIMESTONE
SIZE: VARIES, RE:
DETAIL

CUSTOM
BRUSH/BUSHHAMMER
COMBO, SEALED

CHOCOLATE
LUEDERS

INCLUDE MANUFACTURER APPROVED SEALER AND MORTAR/ GROUT SYSTEM.  CONTRACTOR TO SUBMIT PRODUCT DATA FOR REVIEW AND
APPROVAL. CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS OF STONE PAVING LAYOUT FOR REVIEW AND
APPROVAL BY LANDSCAPE ARCHITECT.  CONTRACTOR TO PROVIDE SAMPLES PRIOR TO MOCK-UP.  CONTRACTOR TO PROVIDE MOCK-UP FOR
LANDSCAPE ARCHITECT REVIEW AND APPROVAL PRIOR TO INSTALL.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ADDITIONAL INFO ON
CONCRETE SUB-SLAB THICKNESS AND REINFORCING.

STONE PAVER, TYPE 4B 10/L3.01 09 63 41 A&A STONE OR
APPROVED EQUAL

2-1/2" THICK PAVER,
DIMENSIONALLY CUT
LIMESTONE
SIZE: VARIES, RE:
DETAIL

CUSTOM
BRUSH/BUSHHAMMER
COMBO, SEALED

CHOCOLATE
LUEDERS

INCLUDE MANUFACTURER APPROVED SEALER AND MORTAR/ GROUT SYSTEM.  CONTRACTOR TO SUBMIT PRODUCT DATA FOR REVIEW AND
APPROVAL. CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS OF STONE PAVING LAYOUT FOR REVIEW AND
APPROVAL BY LANDSCAPE ARCHITECT.  CONTRACTOR TO PROVIDE SAMPLES PRIOR TO MOCK-UP.  CONTRACTOR TO PROVIDE MOCK-UP FOR
LANDSCAPE ARCHITECT REVIEW AND APPROVAL PRIOR TO INSTALL.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ADDITIONAL INFO ON
CONCRETE SUB-SLAB THICKNESS AND REINFORCING.

WOOD DECKING

WOOD DECK 01/L3.06;
03-11/L3.08

05 50 10,
06 15 33,
06 15 37,
09 91 13

FOUNDATION:  DIAMOND PIER
OR APPROVED EQUAL
FRAMING:  TREATED SYP,
GLU-LAM, HSS OR APPROVED
EQUAL
DECKING: KEBONY, THERMORY
OR BETTER PRODUCT
TOE KICK: N/A
FASCIA: N/A

FOUNDATION:  N/A
FRAMING:  TREATED SYP,
GLU-LAM, HSS OR APPROVED
EQUAL
DECKING: 54 x 6
TOE KICK: GALVANIZED STEEL
FASCIA: 38" THK. GALV. STEEL

FOUNDATION:  N/A
FRAMING:  GROUND CONTACT
APPROVED FOR WOOD,
PRIMED AND PAINTED FOR HSS
DECKING: SANDED, STAINED
AT FIRST INSTALL
TOE KICK: TNEMEC PRIMED
AND PAINTED
FASCIA: TNEMEC PRIMED AND
PAINTED

FOUNDATION:  N/A
FRAMING:  CLEAR FOR
WOOD, DARK BRONZE
FOR HSS
DECKING: CLEAR
TOE KICK: TNEMEC TBD
FASCIA: TNEMEC TBD

REFERENCE DETAILS FOR MEMBER SIZING.  CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH PROJECT ARBORIST AND DESIGN TEAM
PRIOR TO SHOP DRAWINGS.  CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS FOR REVIEW BY LANDSCAPE
ARCHITECT AND STRUCTURAL ENGINEER PRIOR TO COMMENCING WORK.  REFER TO STRUCTURAL ENGINEER'S DRAWINGS FOR ADDITIONAL
INFORMATION.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ALL GRADING AND EXISTING CONDITION INFORMATION INCLUDING EXISTING
TREE LOCATIONS  CONTRACTOR SHALL PROVIDE AND IN-PLACE MOCK-UP OF DECKING LAYOUT FOR REVIEW AND APPROVAL PRIOR TO FULL
INSTALLATION.  CONTRACTOR TO SUBMIT SAMPLES, COLOR CHIPS AND PAINT DRAW DOWNS FOR LANDSCAPE ARCHITECT REVIEW AND
APPROVAL.  DECKING IS TO MEET TAS ACCESSIBILITY REQUIREMENTS.

WOOD BOARDWALK
01/L3.07;
02,03,05-09/L3.08

05 50 10,
06 15 33,
06 15 37,
09 91 13

FOUNDATION:  DIAMOND PIER
OR APPROVED EQUAL
FRAMING:  TREATED SYP,
GLU-LAM, HSS OR APPROVED
EQUAL
DECKING: KEBONY, THERMORY
OR BETTER PRODUCT
TOE KICK: N/A
FASCIA: N/A

FOUNDATION:  N/A
FRAMING:  TREATED SYP,
GLU-LAM, HSS OR APPROVED
EQUAL
DECKING: 54 x 6
TOE KICK: GALVANIZED STEEL
FASCIA: 38" THK. GALV. STEEL

FOUNDATION:  N/A
FRAMING:  GROUND CONTACT
APPROVED FOR WOOD,
PRIMED AND PAINTED FOR HSS
DECKING: SANDED, OILED AT
FIRST INSTALL
TOE KICK: TNEMEC PRIMED
AND PAINTED
FASCIA: TNEMEC PRIMED AND
PAINTED

FOUNDATION:  N/A
FRAMING:  CLEAR FOR
WOOD, DARK BRONZE
FOR HSS
DECKING: CLEAR
TOE KICK:  TNEMEC TBD
FASCIA: TNEMEC TBD

REFERENCE DETAILS FOR MEMBER SIZING.  CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH PROJECT ARBORIST AND DESIGN TEAM
PRIOR TO INSTALLATION.  CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS FOR REVIEW BY LANDSCAPE ARCHITECT
AND STRUCTURAL ENGINEER PRIOR TO COMMENCING WORK.  REFER TO STRUCTURAL ENGINEER'S DRAWINGS FOR ADDITIONAL
INFORMATION.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ALL GRADING AND EXISTING CONDITION INFORMATION INCLUDING EXISTING
TREE LOCATIONS  CONTRACTOR SHALL PROVIDE AND IN-PLACE MOCK-UP OF DECKING LAYOUT FOR REVIEW AND APPROVAL PRIOR TO FULL
INSTALLATION.  CONTRACTOR TO SUBMIT SAMPLES, COLOR CHIPS AND PAINT DRAW DOWNS FOR LANDSCAPE ARCHITECT REVIEW AND
APPROVAL.  DECKING IS TO MEET TAS ACCESSIBILITY REQUIREMENTS.

WOOD DECK UTILITY HATCH
01/L3.06;
03-11/L3.08

05 50 10,
06 15 33,
06 15 37,
09 91 13

FOUNDATION:  DIAMOND PIER
OR APPROVED EQUAL
FRAMING:  TREATED SYP,
GLU-LAM, HSS OR APPROVED
EQUAL
DECKING: KEBONY, THERMORY
OR BETTER PRODUCT
TOE KICK: N/A
FASCIA: N/A
HINGE: TBD

FOUNDATION:  N/A
FRAMING:  TREATED SYP,
GLU-LAM, HSS OR APPROVED
EQUAL
DECKING: 54 x 6
TOE KICK: GALVANIZED STEEL
FASCIA: 38" THK. GALV. STEEL
HINGE: TBD

FOUNDATION:  N/A
FRAMING:  GROUND CONTACT
APPROVED FOR WOOD,
PRIMED AND PAINTED FOR HSS
DECKING: SANDED, STAINED
AT FIRST INSTALL
TOE KICK: TNEMEC PRIMED
AND PAINTED
FASCIA: TNEMEC PRIMED AND
PAINTED
HINGE: TBD

FOUNDATION:  N/A
FRAMING:  CLEAR FOR
WOOD, DARK BRONZE
FOR HSS
DECKING: CLEAR
TOE KICK: TNEMEC TBD
FASCIA: TNEMEC TBD
HINGE: TBD

REFERENCE DETAILS FOR MEMBER SIZING.  CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH PROJECT ARBORIST AND DESIGN TEAM
PRIOR TO SHOP DRAWINGS.  CONTRACTOR TO PROVIDE DETAILED AND COORDINATED SHOP DRAWINGS FOR REVIEW BY LANDSCAPE
ARCHITECT AND STRUCTURAL ENGINEER PRIOR TO COMMENCING WORK.  REFER TO STRUCTURAL ENGINEER'S DRAWINGS FOR ADDITIONAL
INFORMATION.  REFER TO CIVIL ENGINEER'S DRAWINGS FOR ALL GRADING AND EXISTING CONDITION INFORMATION INCLUDING EXISTING
TREE LOCATIONS  CONTRACTOR SHALL PROVIDE AND IN-PLACE MOCK-UP OF DECKING LAYOUT FOR REVIEW AND APPROVAL PRIOR TO FULL
INSTALLATION.  CONTRACTOR TO SUBMIT SAMPLES, COLOR CHIPS AND PAINT DRAW DOWNS FOR LANDSCAPE ARCHITECT REVIEW AND
APPROVAL.  DECKING IS TO MEET TAS ACCESSIBILITY REQUIREMENTS.

SITE WALLS

STONE CLAD RETAINING WALLS 01/L3.04 04 43 00 A&A STONE OR
APPROVED EQUAL

FOUNDATION: RE: STRUC.
WALL:  C.I.P CONCRETE
CLADDING: LIMESTONE
CAP: LIMESTONE

FOUNDATION: RE: STRUC.
WALL:  ARCH. SMOOTH
CLADDING: TBD
CAP: TBD

FOUNDATION:  N/A
WALL:  NAT. GRAY
CLADDING: TBD
CAP: TBD

INCLUDE MANUFACTURER APPROVED SEALER AND MORTAR/ GROUT SYSTEM.  CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH
PROJECT ARBORIST AND DESIGN TEAM PRIOR TO INSTALLATION.  REFERENCE DETAILS FOR STONE MATERIAL SIZING.  CONTRACTOR TO
COORDINATE AT LEAST (2) QUARRY VISITS TO REVIEW AND SELECT STONE.  CONTRACTOR TO PROVIDE DETAILED SHOP DRAWINGS OF ALL
WALLS FOR REVIEW AND APPROVAL BY LANDSCAPE ARCHITECT AND STRUCTURAL ENGINEER PRIOR TO INSTALL.  CONTRACTOR TO ALLOW
FOR AT LEAST (2) ROUNDS OF MOCK-UPS TO REVIEW MATERIAL COLOR/ FINISH/ SIZES WITH MORTAR/ GROUT COLOR AND STONE LAYOUTS.
REFERENCE STRUCTURAL DRAWINGS FOR FOUNDATION AND WALL REINFORCEMENT.

EXISTING RETAINING WALLS TO BE
STONE CLAD

01/L3.04 04 43 00 A&A STONE OR
APPROVED EQUAL

FOUNDATION: EXISTING
WALL:  EXISTNG
CLADDING: LIMESTONE
CAP: LIMESTONE

FOUNDATION: EXISTING
WALL:  EXISTING
CLADDING: TBD
CAP: TBD

FOUNDATION:  EXIST
WALL:  EXISTING
CLADDING: TBD
CAP: TBD

INCLUDE MANUFACTURER APPROVED SEALER AND MORTAR/ GROUT SYSTEM.  CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH
PROJECT ARBORIST AND DESIGN TEAM PRIOR TO INSTALLATION.  REFERENCE DETAILS FOR STONE MATERIAL SIZING.  CONTRACTOR TO
COORDINATE AT LEAST (2) QUARRY VISITS TO REVIEW AND SELECT STONE.  CONTRACTOR TO PROVIDE DETAILED SHOP DRAWINGS OF ALL
WALLS FOR REVIEW AND APPROVAL BY LANDSCAPE ARCHITECT AND STRUCTURAL ENGINEER PRIOR TO INSTALL.  CONTRACTOR TO ALLOW
FOR AT LEAST (2) ROUNDS OF MOCK-UPS TO REVIEW MATERIAL COLOR/ FINISH/ SIZES WITH MORTAR/ GROUT COLOR AND STONE LAYOUTS.
REFERENCE STRUCTURAL DRAWINGS FOR FOUNDATION AND WALL REINFORCEMENT.

STONE SEAT WALLS 02-03/L3.04 32 93 20 A&A STONE OR
APPROVED EQUAL

FOUNDATION: RE:
STRUCTURAL
WALL:  LIMESTONE
BLOCK

FOUNDATION: N/A
WALL:  TBD
TOP: TBD

FOUNDATION: RN/A
WALL:  TBD
TOP: TBD

BLOCK DIMENSIONS PER DETAIL.  BLOCK LENGTHS TO VARY BETWEEN 2', 4' AND 6' (NOMINAL). REFERENCE PLANS FOR APPROXIMATE
ORIENTATION. BLOCKS WILL HAVE ONE LONG EDGE WITH NO QUARRY DRILL HOLES.  CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH
DESIGN TEAM PRIOR TO INSTALLATION.  CONTRACTOR TO PROVIDE DETAILED SHOP DRAWINGS OF ALL WALLS FOR REVIEW AND APPROVAL
BY LANDSCAPE ARCHITECT AND STRUCTURAL ENGINEER PRIOR TO INSTALL.

STAIRS

STAIR (TYPE 1) - STONE STAIRS 01-02/L3.09

05 50 10,
05 52 13,
06 15 33,
06 15 37,
09 91 13,
32 93 20

A&A STONE OR
APPROVED EQUAL

FOUNDATION: RE:
STRUCTURAL
WALL:  LIMESTONE
BLOCK

SUB-SLAB: RE:
STRUCTURAL
STAIR FACE:  TBD
STAIR TOP: TBD

SUB-SLAB: RE:
STRUCTURAL
STAIR FACE:  TBD
STAIR TOP: TBD

BLOCK DIMENSIONS PER DETAIL.  BLOCK LENGTHS TO VARY BETWEEN 2', 4' AND 6' (NOMINAL). REFERENCE PLANS FOR APPROXIMATE
ORIENTATION. BLOCKS WILL HAVE ONE LONG EDGE WITH NO QUARRY DRILL HOLES.  CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH
DESIGN TEAM PRIOR TO INSTALLATION.  CONTRACTOR TO PROVIDE DETAILED SHOP DRAWINGS OF ALL WALLS FOR REVIEW AND APPROVAL
BY LANDSCAPE ARCHITECT AND STRUCTURAL ENGINEER PRIOR TO INSTALL.

BOLLARDS

OPERABLE BOLLARD - 12 93 10
HEALD MATADOR
OPERABLE BOLLARD
OR APPROVED EQUAL

30"H, M50 RATED,
CARBON STEEL

TNEMEC PRIMED AND
PAINTED TBD

CONTRACTOR TO CONFIRM CRASH RATED SECURITY REQUIREMENTS ARE MET PRIOR TO INSTALL.  REFERENCE SECURITY CONSULTANT
DRAWINGS AND SPECIFICATIONS FOR FULL SECURITY REQUIREMENTS.  CONTRACTOR SHALL PROVIDE SHOP DRAWINGS FOR DESIGN TEAM
REVIEW AND APPROVAL PRIOR TO INSTALL.

FIXED SECURITY BOLLARD 08/L3.01 12 93 10 1-800 BOLLARDS OR
APPROVED EQUAL

30"H, M50 RATED,
CARBON STEEL

TNEMEC PRIMED AND
PAINTED TBD

CONTRACTOR TO CONFIRM CRASH RATED SECURITY REQUIREMENTS ARE MET PRIOR TO INSTALL.  REFERENCE SECURITY CONSULTANT
DRAWINGS AND SPECIFICATIONS FOR FULL SECURITY REQUIREMENTS.  CONTRACTOR SHALL PROVIDE SHOP DRAWINGS FOR DESIGN TEAM
REVIEW AND APPROVAL PRIOR TO INSTALL.

HANDRAILS

STAIR HANDRAIL 01-03/L3.09 05 50 10 TBD WOOD & METAL
HANDRAIL

WOOD:
METAL:

WOOD:
METAL:

VERIFY ALL LAYOUTS IN FIELD. CONTRACTOR TO SUBMIT SAMPLES, COLOR CHIPS AND PAINT DRAW DOWNS FOR LANDSCAPE ARCHITECT
REVIEW AND APPROVAL.  CONTRACTOR TO PROVIDE SHOP DRAWINGS FOR ALL HANDRAIL CONFIGURATIONS FOR REVIEW AND APPROVAL BY
LANDSCAPE ARCHITECT PRIOR TO INSTALL.

DRAINAGE

TRENCH DRAIN 02/L3.02 33 46 00 IRON AGE GRATES OR
APPROVED EQUAL DUCTILE IRON PRE-PATINAED NATURAL PROVIDE `RAIN` GRATE, LOAD CLASS C; MANF: IRON AGE GRATES, WWW.IRONAGEGRATES.COM (OR APPROVED EQUAL)

SLOT DRAIN (EXISTING) 03/L3.02 - - - - - -

AREA DRAIN IN PAVING 01/L3.02 33 46 00 ZURN OR APPROVED
EQUAL

STAINLESS STEEL,
SIZED PER CIVIL ENG. BRUSHED STAINLESS STEEL ADA COMPLIANT AND HEEL RESISTANT.  QUANTITY, SIZE AND LOCATION PER CIVIL ENGINEER.  CONNECT TO STORM DRAINAGE SYSTEM.

PLANTING OVERFLOW DRAIN - - - - - - -

SITE FURNISHINGS - REFER TO L8.00 SERIES
LANDSCAPE MATERIALS

LANDSCAPE EDGING, TYPE 01 01/L3.01 32 93 00 RE: SPECIFICATIONS RE: SPECIFICATIONS RE: SPECIFICATIONS BLACK CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH DESIGN TEAM PRIOR TO INSTALLATION.  CONTRACTOR TO PROVIDE SAMPLES AND
PRODUCT DATA FOR REVIEW AND APPROVAL PRIOR TO INSTALLATION.

DECOMPOSED GRANITE, TYPE 1 05/L3.01, 06/L4.50 32 93 50

CACTUS CANYON
QUARRIES;
800.759.8165 OR
APPROVED EQUAL

1
4 TO PAN, CLEAN
WASHED

COMPACTED W/ ORGANIC
STABILIZER BINDER AMBER

CONTRACTOR IS TO VERIFY ALL LAYOUTS IN FIELD WITH DESIGN TEAM PRIOR TO INSTALLATION.  CONTRACTOR IS TO PROVIDE SAMPLES TO
DESIGN TEAM FOR REVIEW AND APPROVAL PRIOR TO MOCK UP.  CONTRACTOR TO PROVIDE A MOCK UP ON SITE NEAR LUNETTE AND
EXISTING WALLS COMPACTED WITH STABILIZER BINDER INCLUDED FOR REVIEW AND APPROVAL BY DESIGN TEAM PRIOR TO FULL
INSTALLATION.

MISCELLANEOUS

WUNDERCOVER AT UTILITIES 05-07/L3.02 12 93 00 WUNDERCOVERS OR
APPROVED EQUAL STAINLESS STEEL NATURAL NATURAL

LOCATION AND QUANTITY OF UTILITY TO BE COORDINATED WITH MEP AND CIVIL ENGINEER'S DRAWINGS; PAVING COLOR AND JOINTS WITHIN
WUNDERCOVER PAN LID TO MATCH ADJACENT PAVING PATTERN. LID IS TO BE H15 TRAFFIC RATED.  PH: 508-829-2112 OR
SALES@WUNDERCOVERS.COM

TREE PAVER GRATE - TYPE 1 07/L3.01 32 94 43 IRONSMITH OR
APPROVED EQUAL HOT DIP GALVANIZED HOT DIP GALVANIZED HOT DIP

GALVANIZED
CONTRACTOR TO PROVIDE DETAILED SHOP DRAWINGS COORDINATED WITH PAVING, PLANTING AND UTILITIES FOR REVIEW AND APPROVAL.

TREE PAVER GRATE - TYPE 2 07/L3.01 32 94 43 IRONSMITH OR
APPROVED EQUAL HOT DIP GALVANIZED HOT DIP GALVANIZED HOT DIP

GALVANIZED
CONTRACTOR TO PROVIDE DETAILED SHOP DRAWINGS COORDINATED WITH PAVING, PLANTING AND UTILITIES FOR REVIEW AND APPROVAL.

CONVENIENCE OUTLET - TYPE 1 - RE: ELECTRICAL RE: ELECTRICAL STAINLESS STEEL POWDER COAT, TO
MATCH ARCHITECTURE

CUSTOM TO
MATCH ARCH.

REFERENCE ELECTRICAL DRAWINGS FOR LOCATIONS AND QUANTITIES. FINISH AND COLOR TO BE COORDINATED WITH LANDSCAPE
ARCHITECT. REFERENCE ELECTRICAL DRAWINGS FOR POWER PROVISIONS AND VERIFY LAYOUT IN FIELD PRIOR TO INSTALLATION.

CONVENIENCE OUTLET - TYPE 2 - RE: ELECTRICAL RE: ELECTRICAL STAINLESS STEEL BLACK
PER
MANUFACTURER

REFERENCE ELECTRICAL DRAWINGS FOR LOCATIONS AND QUANTITIES. FINISH AND COLOR TO BE COORDINATED WITH LANDSCAPE
ARCHITECT. REFERENCE ELECTRICAL DRAWINGS FOR POWER PROVISIONS AND VERIFY LAYOUT IN FIELD PRIOR TO INSTALLATION.

CONCEALED EVENT POWER - RE: ELECTRICAL RE: ELECTRICAL - - - REFERENCE ELECTRICAL DRAWINGS FOR LOCATIONS AND QUANTITIES. CONCEAL UNDER WOOD DECK UTILITY HATCH. REFERENCE
ELECTRICAL DRAWINGS FOR POWER PROVISIONS AND VERIFY LAYOUT IN FIELD PRIOR TO INSTALLATION.

SITE LIGHTING

SITE LIGHTING (TYPE 1) - LIGHT
POLES AT LAWN - RE: LIGHTING

PLANS REFERENCE SITE LIGHTING PACKAGE FOR PROPOSED LAYOUT AND QUANTITY OF FIXTURES.  REFERENCE ELECTRICAL DRAWINGS FOR POWER AND CONTROL OF LIGHTING.

SITE LIGHTING (TYPE 2) -
PEDESTRIAN LIGHT POLES - RE: LIGHTING

PLANS
REFERENCE SITE LIGHTING PACKAGE FOR PROPOSED LAYOUT AND QUANTITY OF FIXTURES.  REFERENCE ELECTRICAL DRAWINGS FOR POWER AND CONTROL OF LIGHTING.

SITE LIGHTING (TYPE 3) - TREE
UPLIGHTS IN PAVING

- RE: LIGHTING
PLANS

REFERENCE SITE LIGHTING PACKAGE FOR PROPOSED LAYOUT AND QUANTITY OF FIXTURES.  REFERENCE ELECTRICAL DRAWINGS FOR POWER AND CONTROL OF LIGHTING.

SITE LIGHTING (TYPE 4) - TREE
UPLIGHTS IN RAISED PLANTERS - RE: LIGHTING

PLANS REFERENCE SITE LIGHTING PACKAGE FOR PROPOSED LAYOUT AND QUANTITY OF FIXTURES.  REFERENCE ELECTRICAL DRAWINGS FOR POWER AND CONTROL OF LIGHTING.

SITE LIGHTING (TYPE 5) - LINEAR
IN-GRADE FIXTURES - RE: LIGHTING

PLANS
REFERENCE SITE LIGHTING PACKAGE FOR PROPOSED LAYOUT AND QUANTITY OF FIXTURES.  REFERENCE ELECTRICAL DRAWINGS FOR POWER AND CONTROL OF LIGHTING.

SITE LIGHTING (TYPE 6) - CIRCULAR
IN-GRADE FIXTURE

- RE: LIGHTING
PLANS

REFERENCE SITE LIGHTING PACKAGE FOR PROPOSED LAYOUT AND QUANTITY OF FIXTURES.  REFERENCE ELECTRICAL DRAWINGS FOR POWER AND CONTROL OF LIGHTING.

SITE LIGHTING (TYPE 7) -
CONCEALED STRIP LIGHT AT
BENCHES

- RE: LIGHTING
PLANS REFERENCE SITE LIGHTING PACKAGE FOR PROPOSED LAYOUT AND QUANTITY OF FIXTURES.  REFERENCE ELECTRICAL DRAWINGS FOR POWER AND CONTROL OF LIGHTING.

EXISTING ELEMENTS TO REMAIN

EXISTING UTILITY TO REMAIN RE: CIVIL -
RE: CIVIL DEMOLITION
PLANS

CLEAN AND TOUCH UP
PAINT

CLEAN AND TOUCH UP
PAINT

SELECT PAINT
COLOR W/ OWNER
TO MATCH EXIST.

CONTRACTOR IS TO VERIFY ALL LIMITS AND LOCATIONS OF EXISTING UTILITIES IN FIELD WITH PROJECT ARBORIST, DESIGN TEAM AND OWNER'S
REPRESENTATIVE PRIOR TO DEMOLITION AND OR CONSTRUCTION ACTIVITIES.  CONTRACTOR IS TO PROTECT IN PLACE ALL EXISTING UTILITIES
UNLESS NOTED OTHERWISE.  CONTRACTOR TO REFERENCE CIVIL ENGINEER'S DEMOLITION & GRADING PLANS FOR ADDITIONAL INFORMATION.

EXISTING TREE TO REMAIN 01,02/L0.10 01 56 39

RE: TREE PROTECTION
PLANS FOR
ADDITIONAL
INFORMATION

- - -

CONTRACTOR IS TO VERIFY ALL LOCATIONS OF EXISTING TREES IN FIELD WITH PROJECT ARBORIST AND DESIGN TEAM PRIOR TO DEMOLITION
AND OR CONSTRUCTION ACTIVITIES.  CONTRACTOR IS TO COORDINATE TREE PROTECTION, ROOT PRUNING AND GENERAL SOIL/ ROOT
PREPARATION PRIOR TO COMMENCEMENT OF DEMOLITION AND OR CONSTRUCTION ACTIVITIES.  CONTRACTOR IS TO REFERENCE TREE
PROTECTION PLANS AS WELL AS CIVIL ENGINEER'S DEMOLITION & GRADING PLANS FOR ADDITIONAL INFORMATION.

SW-01

UP-01

SW-02

HR-01

DR-01

DR-02

CONSTRUCTION SCHEDULE

UP-02

UP-03A

UP-03B

LS-02

DR-03

LS-01

BO-01

BO-02

CONSTRUCTION NOTES
1. CONTRACTOR IS TO REVIEW AND FAMILIARIZE THEMSELVES WITH THE ENTIRE SET OF

CONSTRUCTION DRAWINGS, IN ADDITION TO CIVIL, ARCHITECTURAL, LANDSCAPE, ARBORIST,
STRUCTURAL, ELECTRICAL AND PLUMBING IN ORDER TO COMPREHENSIVELY DETERMINE ALL
ELEMENTS TO DEMOLISH, REMOVE, PROTECT AND BUILD IN RELATION TO EACH OTHER.  COORDINATE
WITH OTHER CONSULTANT AND TRADES' WORK TO PROPERLY EXECUTE CONTRACTORS WORK.

2. THIS PLAN IS FOR THE PURPOSE OF HORIZONTAL CONTROL (STAKING) OF CONSTRUCTION FEATURES
NOT LOCATED BY PROJECT CIVIL ENGINEER, STRUCTURAL ENGINEER OR ELECTRICAL ENGINEER
DRAWINGS AND FOR CONSTRUCTION REFERENCE OF SITE CONSTRUCTION FEATURES DETAILED.

3. REFER TO CIVIL ENGINEER DRAWINGS FOR THE VERTICAL CONTROL OF ALL CONSTRUCTION
FEATURES.

4. ALL DIMENSIONS ARE STAKED PERPENDICULAR OR PARALLEL, UNLESS OTHERWISE INDICATED.

5. ALL ACCESSIBILITY REFERENCES SHALL COMPLY TO CURRENT STATE OF TEXAS ACCESSIBILITY CODE.

6. RIGHT OF WAY IMPROVEMENTS SHALL BE PROTECTED IN PLACE UNLESS EXPLICITLY NOTED IN CIVIL
ENGINEER OR LANDSCAPE CONSTRUCTION PLANS. DAMAGE THAT OCCURS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

7. REFER TO SHEET L0.00 FOR FULL GENERAL, TREE PROTECTION NOTES.

8. REFER TO SHEET L1.00 FOR FULL CONSTRUCTION AND LAYOUT NOTES.

9. THE LIMIT OF WORK (L.O.W.) IS FOR REFERENCE ONLY.  ACTUAL LIMITS OF WORK ARE TO BE
VERIFIED AND DELINEATED IN FIELD BY CONTRACTOR WITH OWNER'S APPROVAL PRIOR TO START OF
CONSTRUCTION ACTIVITIES.

MI-01

WD-01

WD-02

REFERENCE DESCRIPTION DETAIL SPECIFICATION BASE DIMENSION MATERIAL FINISH COLOR COMMENTS

IDENTIFICATION

E.ID.1 DISTRICT ID - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.ID.2 MONUMENT ID - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.ID.3 BUILDING ID - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.ID.4 ENTRY ID - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.ID.5 SERVICE ID - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.ID.6 POINT OF INTEREST ID - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

WAYFINDING

E.WF.1 PRIMARY ORIENTATION - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.WF.2 SECONDARY ORIENTATION - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.WF.3 PEDESTRIAN DIRECTIONAL - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.WF.4 VEHICULAR DIRECTION - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

INTERPRETATION

E.IP.1 PRIMARY INTERPRETIVE - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.IP.2 SECONDARY INTERPRETIVE - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.IP.3 TERTIARY FREESTANDING
INTERPRETATION - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.

RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.IP.4 TERTIARY MOUNTED
INTERPRETATION - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.

RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

E.IP.5 TIMELINE PANELS (EXISTING) - 10 14 10 T.B.D. T.B.D. T.B.D. T.B.D.
RE: SIGNAGE PACKAGE FOR ADDITIONAL INFORMATION.  VERIFY LOCATION IN FIELD PRIOR TO INSTALL.
CONTRACTOR TO PROVIDE SHOP DRAWINGS AND SAMPLES FOR REVIEW AND APPROVAL BY DESIGN
TEAM PRIOR TO FABRICATION.

STATUARY

S1 WILLIAM TRAVIS 03/L6.09 -
L:11"
W:55"
H:20"

T.B.D. T.B.D. T.B.D. NO BASE; MOUNTED ON DISK.

S3 DAVY CROCKET 03/L6.09 - L:39"
H:19" T.B.D. T.B.D. T.B.D.

EXISTING BASE TO BE DEMOLISHED. PROPOSED BASE TO BE CONSTRUCTED OF CONCRETE WITH STONE
CLADDING AND TO INCLUDE RFID AND LOW VOLTAGE ELECTRIC LINES; RE: CONSTRUCTION SCHEDULE.

S4 JAMES BOWIE 3/L6.09 - L:34"
H:20" T.B.D. T.B.D. T.B.D.

EXISTING BASE TO BE DEMOLISHED. PROPOSED BASE TO BE CONSTRUCTED OF CONCRETE WITH STONE
CLADDING AND TO INCLUDE RFID AND LOW VOLTAGE ELECTRIC LINES; RE: CONSTRUCTION SCHEDULE.

S5 SUSANNA DICKENSON 3/L6.09 - L:49"
H:19" T.B.D. T.B.D. T.B.D.

EXISTING BASE TO BE DEMOLISHED. PROPOSED BASE TO BE CONSTRUCTED OF CONCRETE WITH STONE
CLADDING AND TO INCLUDE RFID AND LOW VOLTAGE ELECTRIC LINES; RE: CONSTRUCTION SCHEDULE.

S6 THEODORE ROOSEVELT 3/L6.09 - - T.B.D. T.B.D. T.B.D.
EXISTING BASE TO BE DEMOLISHED. PROPOSED BASE TO BE CONSTRUCTED OF CONCRETE WITH STONE
CLADDING AND TO INCLUDE RFID AND LOW VOLTAGE ELECTRIC LINES; RE: CONSTRUCTION SCHEDULE.

SX PLACEHOLDER STATUE 3/L6.09 - - T.B.D. T.B.D. T.B.D.
EXISTING BASE TO BE DEMOLISHED. PROPOSED BASE TO BE CONSTRUCTED OF CONCRETE WITH STONE
CLADDING AND TO INCLUDE RFID AND LOW VOLTAGE ELECTRIC LINES; RE: CONSTRUCTION SCHEDULE.

STATUARY & SIGANGE SCHEDULE

MONUMENT & STATUARY NOTES
1. REFERENCE SHEET L8.00 FOR FULL SITE MONUMENT & SCULPTURE

LOCATIONS.

2. STATUARY BASE DIMENSIONS TO BE DECIDED. STATUARY BASE
DIMENSIONS MAY VARY.

3. LIGHTING AND INTERPRETIVE GRAPHICS TO BE DETERMINED AT A
LATER TIME WITH INPUT AND DIRECTION FROM THE OWNER.

UP-04A

UP-04B

SR-01

SW-03

MI-02

MI-03

LI-01

LI-02

LI-03

LI-04

LI-05

LI-06

DR-04

MI-04

MI-05

MI-06

LI-07

EX-07

EX-05

WD-03
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MEP, Lighting, Security, and
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ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

L1.00A

CONSTRUCTION LEGEND & NOTES

CONSTRUCTION NOTES:

1. CONTRACTOR RESPONSIBLE FOR VERIFYING QUANTITIES FOR ALL MATERIALS,
FIXTURES, FURNISHINGS, ETC.  QUANTITIES ARE PROVIDED HERE FOR REFERENCE
ONLY.

2. CONTRACTOR TO PROVIDE PHYSICAL SAMPLES OF EACH FINISH TYPE, AND
PROVIDE SHOP DRAWINGS OF ALL FABRICATED CONDITIONS FOR REVIEW AND
APPROVAL BY LANDSCAPE ARCHITECT PRIOR TO INSTALLATION.

3. CONTRACTOR TO VERIFY THE LAYOUT OF ALL MATERIALS IN THE FIELD FOR
REVIEW AND APPROVAL BY LANDSCAPE ARCHITECT PRIOR TO INSTALLATION.
INCLUDING PAVING, BOLLARDS, TREE GRATES, LIGHT POLE BASES, FOUNTAINS,
STEPS, SEATS AND WALLS.

4. CONTRACTOR TO PROTECT ALL HARDSCAPE IN PLACE ONCE CONSTRUCTED, AND
TO REPLACE ANY DAMAGED OR CRACKED STONE DURING THE COURSE OF
CONSTRUCTION.

5. CONTRACTOR RESPONSIBLE FOR COORDINATION OF ALL MEP AND IRRIGATION
SLEEVING BENEATH AND THROUGH HARDSCAPE.

6. MAINTENANCE: ALL REQUIRED LANDSCAPE AREAS SHALL BE MAINTAINED BY
OWNER. THE LANDSCAPE AREAS SHALL BE MAINTAINED FREE OF DEBRIS AND
LITTER AND ALL PLANT MATERIAL SHALL BE MAINTAINED IN A HEALTHY
GROWING CONDITION. DISEASED OR DEAD PLANT MATERIAL SHALL BE
SATISFACTORY TREATED OR REPLACED PER THE CONDITIONS OF THE PERMIT.

LAYOUT NOTES:

1. CONTRACTOR SHALL VERIFY EXISTING CONDITIONS, LAYOUT COORDINATES, AND
WORK FROM PREVIOUS AND ONGOING CONTRACTS IN THE FIELD.  CONTRACTOR
SHALL REPORT ANY DISCREPANCIES TO THE LANDSCAPE ARCHITECT FOR
DIRECTION IMMEDIATELY BEFORE PROCEEDING WITH THAT PORTION OF THE
WORK.

2. CONTRACTOR SHALL REQUEST A FIELD REVIEW BY THE LANDSCAPE ARCHITECT
OR OWNER'S AUTHORIZED REPRESENTATIVE OF THE LAYOUT OF ALL ELEMENTS,
AS SHOWN.  CONTRACTOR SHALL STAKE ALL LOCATIONS AND OBTAIN APPROVAL
FROM THE LANDSCAPE ARCHITECT PRIOR TO THE COMMENCEMENT OF WORK.

3. CONTRACTOR SHALL REQUEST A FIELD REVIEW BY THE LANDSCAPE ARCHITECT
OR OWNER'S AUTHORIZED REPRESENTATIVE OF ALL SITE LIGHTING FIXTURES,
JUNCTION BOXES, TRANSFORMERS, AND PANELS.  CONTRACTOR SHALL STAKE
ALL LOCATIONS AND OBTAIN APPROVAL FROM THE LANDSCAPE ARCHITECT
PRIOR TO INSTALLATION.

4. CONTRACTOR SHALL REQUEST A FIELD REVIEW BY THE LANDSCAPE ARCHITECT
OF ALL FORMWORK OR A TYPICAL PORTION OF FORMWORK REPRESENTING
SIMILAR WORK.  CONTRACTOR SHALL OBTAIN APPROVAL FROM THE LANDSCAPE
ARCHITECT OF ALL FORMWORK FOR FLATWORK AND WALL WORK PRIOR TO
CONCRETE POURING.

5. CONTRACTOR SHALL COORDINATE ALL LAYOUT WORK POINTS, MONUMENTS,
GRID LINES, AND CONTROLS, AMONG ALL TRADES; SPECIFICALLY, BUT NOT
LIMITED TO, SITE FORMATION, FLATWORK, AND WALL WORK.

6. CONTRACTOR SHALL REFER TO PAVING OR MATERIALS PLAN(S) FOR ALL
FLATWORK AND WALL WORK JOINT LOCATIONS.  CONTRACTOR SHALL SUBMIT
SHOP DRAWINGS VERIFYING JOINT LAYOUT PRIOR TO INSTALLATION.

7. CONTRACTOR SHALL ERECT AND INSTALL ALL WORK LEVEL, PLUMB, SQUARE,
TRUE, STRAIGHT, AND IN PROPER ALIGNMENT.

8. CONTRACTOR SHALL NOT SCALE DRAWINGS; CONTRACTOR SHALL USE
DIMENSIONS SHOWN.

9. NO DIMENSIONS ARE ADJUSTABLE WITHOUT THE REVIEW AND APPROVAL OF
LANDSCAPE ARCHITECT UNLESS NOTED [+/-] FV (FIELD VERIFY).

10. SIMILAR [SIM] MEANS COMPARABLE CHARACTERISTICS FOR THE CONDITIONS
NOTED.  CONTRACTOR SHALL VERIFY DIMENSIONS AND ORIENTATION ON THE
PLANS AND ELEVATIONS.

11. DIMENSIONS NOTED CLEAR [CLR] MUST BE STRICTLY MAINTAINED ALLOWING
FOR THICKNESS OF ALL FINISHES.  CONTRACTOR SHALL FIELD VERIFY [FV] PRIOR
TO CONSTRUCTION.

12. TYPICAL [TYP] MEANS IDENTICAL FOR ALL CONDITIONS UNLESS OTHERWISE
NOTED.

13. ALIGN MEANS ACCURATELY LOCATE FINISH FACES IN THE SAME PLANE.

14. EXISTING [EX.] MEANS THAT INDICATED FEATURE EXISTS AT TIME OF
INSTALLATION AND SHALL BE PROTECTED IN PLACE.

15. ALL ANGLES ARE ASSUMED TO BE 90 DEGREES UNLESS OTHERWISE NOTED.

16. ALL CURVES FOR PAVING, BANDS, PATHS, EDGING, AND HEADER BOARDS SHALL
BE ALIGNED IN A SMOOTH AND CONTINUOUS FASHION AND SHALL MEET
ADJACENT SURFACES AT 90 DEGREES, UNLESS OTHERWISE INDICATED.  ALL
WALK RADII AND CURVES SHALL BE SMOOTH AND CONTINUOUS WITHOUT
ABRUPT CHANGES OR BENDS UNLESS OTHERWISE SHOWN.



LAYO
ARCHITECTURAL POINT LOCATIONS
POINT # Northing Easting

A1 13704758.82 2132195.246

WALL POINT LOCATIONS
POINT # Northing Easting

W1 13705014.12 2132231.613

W2 13705009.02 2132271.287

LIGHTING POINT LOCATIONS
POINT # Northing Easting

L1 13704985.72 2132198.687

PAVING POINT LOCATIONS
POINT # Northing Easting

P1 13704985.03 2132306.181

STATUARY & SIGNAGE POINT LOCATIONS
POINT # Northing Easting

S1 13704862.15 2132307.761

TREE POINT LOCATIONS
POINT # Northing Easting

T1 13704986.17 2132191.116

X0000

END

MID

END
MID

END

POINT LAYOUT NOTES
1. REFER TO L1.00A - L1.00B FOR FULL CONSTRUCTION AND

LAYOUT NOTES.

2. REFER TO AND COORDINATE WITH ARCHITECT AND CIVIL
PLANS FOR LAYOUT OF ALL OTHER ELEMENTS NOT SHOWN
ON THESE PLANS.

SYMBOLS:

STAIR POINT LOCATIONS
POINT # Northing Easting

ST1 13704783.67 2132190.485

NOT FOR

CONSTRUCTION

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR
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Pape-Dawson Engineers
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ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
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Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

L1.00B

LAYOUT LEGEND & NOTES

COORDINATE POINT LAYOUT NOTES:
1. COORDINATES SYSTEM TO BE VERIFIED WITH CIVIL ENGINEER PRIOR TO

STAKING. CONTRACTOR SHALL IMMEDIATELY NOTIFY LANDSCAPE ARCHITECT OF
ANY DISCREPANCIES PRIOR TO START OF WORK.

2. NO POINT LOCATIONS ARE ADJUSTABLE WITHOUT THE REVIEW AND APPROVAL
OF LANDSCAPE ARCHITECT UNLESS OTHERWISE NOTED.

3. REFER TO LANDSCAPE PLANTING AND CONSTRUCTION DETAILS FOR INDIVIDUAL
INSTALLATION CONDITIONS. NOTIFY LANDSCAPE ARCHITECT OF ANY CONFLICTS
BETWEEN COORDINATE POINT LOCATIONS AND INSTALLATION METHODS PRIOR
TO START OF WORK.
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CONSTRUCTION SCHEDULE
SYMBOL DESCRIPTION DETAIL

CONCRETE UNIT PAVING

CONCRETE UNIT PAVING 01/L3.01

STONE PAVING
STONE PAVER, TYPE 2A
GRANITE PAVER ON CONCRETE
SUB-SLAB

02/L3.01

STONE PAVER, TYPE 3A
LIMESTONE PAVER OVER CONCRETE
SUB-SLAB

02/L3.01

STONE PAVER, TYPE 3B
LIMESTONE PAVER ON STRUCTURAL
SLAB

10/L3.01; 04/L3.02

STONE PAVER, TYPE 4A 02/L3.01

STONE PAVER, TYPE 4B 10/L3.01

WOOD DECKING

WOOD DECK 01/L3.06; 03-11/L3.08

WOOD BOARDWALK
01/L3.07;
02,03,05-09/L3.08

WOOD DECK UTILITY HATCH 01/L3.06; 03-11/L3.08

SITE WALLS

STONE CLAD RETAINING WALLS 01/L3.04

EXISTING RETAINING WALLS TO BE
STONE CLAD

01/L3.04

STONE SEAT WALLS 02-03/L3.04

STAIRS

STAIR (TYPE 1) - STONE STAIRS 01-02/L3.09

BOLLARDS

OPERABLE SECURITY BOLLARD RE: L1.00

FIXED SECURITY BOLLARD 08/L3.01

HANDRAILS

HANDRAIL 01-03/L3.09

DRAINAGE

TRENCH DRAIN 02/L3.02

SLOT DRAIN 03/L3.02

AREA DRAIN IN PAVING 01/L3.02

PLANTING OVERFLOW DRAIN -

SITE FURNISHINGS - REFER TO L8.00 SERIES
CUSTOM FIXED BENCH RE: L8.50

BIKE RACKS RE: L8.50

WASTE RECEPTACLE RE: L8.50

RECYCLING RECEPTACLE RE: L8.50

WATER DRINKING FOUNTAIN, TYPE 1 RE: L8.50

WATER DRINKING FOUNTAIN, TYPE 2 RE: L8.50

LANDSCAPE MATERIALS
LANDSCAPE EDGING, TYPE 1 01/L3.01

DECOMPOSED GRANITE, TYPE 1 05/L3.01, 06/L4.50

EXISTING ELEMENTS TO REMAIN
EXISTING UTILITY TO REMAIN RE: CIVIL

EXISTING TREE TO REMAIN 01-02/L0.10

MISCELLANEOUS

WUNDERCOVER AT UTILITIES 05-07/L3.02

TREE PAVER GRATE - TYPE 1 07/L3.01

TREE PAVER GRATE - TYPE 2 07/L3.01

CONVENIENCE OUTLET - TYPE 1 RE: ELECTR. DWGS.

CONVENIENCE OUTLET - TYPE 2 RE: ELECTR. DWGS.

CONCEALED EVENT POWER RE: ELECTR. DWGS.

SITE LIGHTING

SITE LIGHTING (TYPE 1) - LIGHT
POLES AT LAWN

SITE LIGHTING (TYPE 2) -
PEDESTRIAN LIGHT POLES

SITE LIGHTING (TYPE 3) - TREE
UPLIGHTS IN PAVING

SITE LIGHTING (TYPE 4) - TREE
UPLIGHTS IN RAISED PLANTERS

SITE LIGHTING (TYPE 5) - LINEAR
IN-GRADE FIXTURES

SITE LIGHTING (TYPE 6) - CIRCULAR
IN-GRADE FIXTURE
SITE LIGHTING (TYPE 7) -
CONCEALED STRIP LIGHT AT
BENCHES
TREE ROOTBALL LOCATION;
RE: PLANTING PLANS

RE: PLANT. PLANS

PLANTING AREA;
RE: PLANTING PLANS

RE: PLANT. PLANS

NATURAL TURF AREA;
RE: PLANTING PLANS RE: PLANT. PLANS

UCTION LEGENDS

PA

TURF

UP-01

SW-01
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WD-01
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HR-01
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STATUARY & SIGNAGE SCHEDULE
IDENTIFICATION

E.ID.1 DISTRICT ID
E.ID.2 MONUMENT ID
E.ID.3 BUILDING ID
E.ID.4 ENTRY ID
E.ID.5 SERVICE ID
E.ID.6 POINT OF INTEREST ID

WAYFINDING
E.WF.1 PRIMARY ORIENTATION
E.WF.2 SECONDARY ORIENTATION
E.WF.3 PEDESTRIAN DIRECTIONAL
E.WF.4 VEHICULAR DIRECTION

INTERPRETATION
E.IP.1 PRIMARY INTERPRETIVE
E.IP.2 SECONDARY INTERPRETIVE
E.IP.3 TERTIARY FREESTANDING INTERPRETATION
E.IP.4 TERTIARY MOUNTED INTERPRETATION
E.IP.5 TIMELINE PANELS (EXISTING)

STATUARY
S1 WILLIAM TRAVIS
S3 DAVY CROCKET
S4 JAMES BOWIE
S5 SUSANNA DICKENSON
S6 THEODORE ROOSEVELT
SX PLACEHOLDER STATUE

DR-04

MI-04

MI-05

MI-06

LI-07

WD-03

CONSTRUCTION NOTES
1. CONTRACTOR IS TO REVIEW AND FAMILIARIZE THEMSELVES WITH THE ENTIRE SET OF

CONSTRUCTION DRAWINGS, IN ADDITION TO CIVIL, ARCHITECTURAL, LANDSCAPE, ARBORIST,
STRUCTURAL, ELECTRICAL AND PLUMBING IN ORDER TO COMPREHENSIVELY DETERMINE ALL
ELEMENTS TO DEMOLISH, REMOVE, PROTECT AND BUILD IN RELATION TO EACH OTHER.  COORDINATE
WITH OTHER CONSULTANT AND TRADES' WORK TO PROPERLY EXECUTE CONTRACTORS WORK.

2. THIS PLAN IS FOR THE PURPOSE OF HORIZONTAL CONTROL (STAKING) OF CONSTRUCTION FEATURES
NOT LOCATED BY PROJECT CIVIL ENGINEER, STRUCTURAL ENGINEER OR ELECTRICAL ENGINEER
DRAWINGS AND FOR CONSTRUCTION REFERENCE OF SITE CONSTRUCTION FEATURES DETAILED.

3. REFER TO CIVIL ENGINEER DRAWINGS FOR THE VERTICAL CONTROL OF ALL CONSTRUCTION
FEATURES.

4. ALL DIMENSIONS ARE STAKED PERPENDICULAR OR PARALLEL, UNLESS OTHERWISE INDICATED.

5. ALL ACCESSIBILITY REFERENCES SHALL COMPLY TO CURRENT STATE OF TEXAS ACCESSIBILITY CODE.

6. RIGHT OF WAY IMPROVEMENTS SHALL BE PROTECTED IN PLACE UNLESS EXPLICITLY NOTED IN CIVIL
ENGINEER OR LANDSCAPE CONSTRUCTION PLANS. DAMAGE THAT OCCURS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

7. REFER TO SHEET L0.00 FOR FULL GENERAL, TREE PROTECTION NOTES.

8. REFER TO SHEET L1.00 FOR FULL CONSTRUCTION AND LAYOUT NOTES.

9. THE LIMIT OF WORK (L.O.W.) IS FOR REFERENCE ONLY.  ACTUAL LIMITS OF WORK ARE TO BE
VERIFIED AND DELINEATED IN FIELD BY CONTRACTOR WITH OWNER'S APPROVAL PRIOR TO START OF
CONSTRUCTION ACTIVITIES.

MONUMENT & STATUARY NOTES
1. REFERENCE SHEET L8.00 FOR FULL SITE MONUMENT & SCULPTURE

LOCATIONS.

2. STATUARY BASE DIMENSIONS TO BE DECIDED. STATUARY BASE
DIMENSIONS MAY VARY.

3. LIGHTING AND INTERPRETIVE GRAPHICS TO BE DETERMINED AT A
LATER TIME WITH INPUT AND DIRECTION FROM THE OWNER.

MATCH LINE RE: L1.02A

Ref North

NOT FOR

CONSTRUCTION

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

KEY PLAN
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CONSTRUCTION SCHEDULE
SYMBOL DESCRIPTION DETAIL

CONCRETE UNIT PAVING

CONCRETE UNIT PAVING 01/L3.01

STONE PAVING
STONE PAVER, TYPE 2A
GRANITE PAVER ON CONCRETE
SUB-SLAB

02/L3.01

STONE PAVER, TYPE 3A
LIMESTONE PAVER OVER CONCRETE
SUB-SLAB

02/L3.01

STONE PAVER, TYPE 3B
LIMESTONE PAVER ON STRUCTURAL
SLAB

10/L3.01; 04/L3.02

STONE PAVER, TYPE 4A 02/L3.01

STONE PAVER, TYPE 4B 10/L3.01

WOOD DECKING

WOOD DECK 01/L3.06; 03-11/L3.08

WOOD BOARDWALK
01/L3.07;
02,03,05-09/L3.08

WOOD DECK UTILITY HATCH 01/L3.06; 03-11/L3.08

SITE WALLS

STONE CLAD RETAINING WALLS 01/L3.04

EXISTING RETAINING WALLS TO BE
STONE CLAD

01/L3.04

STONE SEAT WALLS 02-03/L3.04

STAIRS

STAIR (TYPE 1) - STONE STAIRS 01-02/L3.09

BOLLARDS

OPERABLE SECURITY BOLLARD RE: L1.00

FIXED SECURITY BOLLARD 08/L3.01

HANDRAILS

HANDRAIL 01-03/L3.09

DRAINAGE

TRENCH DRAIN 02/L3.02

SLOT DRAIN 03/L3.02

AREA DRAIN IN PAVING 01/L3.02

PLANTING OVERFLOW DRAIN -

SITE FURNISHINGS - REFER TO L8.00 SERIES
CUSTOM FIXED BENCH RE: L8.50

BIKE RACKS RE: L8.50

WASTE RECEPTACLE RE: L8.50

RECYCLING RECEPTACLE RE: L8.50

WATER DRINKING FOUNTAIN, TYPE 1 RE: L8.50

WATER DRINKING FOUNTAIN, TYPE 2 RE: L8.50

LANDSCAPE MATERIALS
LANDSCAPE EDGING, TYPE 1 01/L3.01

DECOMPOSED GRANITE, TYPE 1 05/L3.01, 06/L4.50

EXISTING ELEMENTS TO REMAIN
EXISTING UTILITY TO REMAIN RE: CIVIL

EXISTING TREE TO REMAIN 01-02/L0.10

MISCELLANEOUS

WUNDERCOVER AT UTILITIES 05-07/L3.02

TREE PAVER GRATE - TYPE 1 07/L3.01

TREE PAVER GRATE - TYPE 2 07/L3.01

CONVENIENCE OUTLET - TYPE 1 RE: ELECTR. DWGS.

CONVENIENCE OUTLET - TYPE 2 RE: ELECTR. DWGS.

CONCEALED EVENT POWER RE: ELECTR. DWGS.

SITE LIGHTING

SITE LIGHTING (TYPE 1) - LIGHT
POLES AT LAWN

SITE LIGHTING (TYPE 2) -
PEDESTRIAN LIGHT POLES

SITE LIGHTING (TYPE 3) - TREE
UPLIGHTS IN PAVING

SITE LIGHTING (TYPE 4) - TREE
UPLIGHTS IN RAISED PLANTERS

SITE LIGHTING (TYPE 5) - LINEAR
IN-GRADE FIXTURES

SITE LIGHTING (TYPE 6) - CIRCULAR
IN-GRADE FIXTURE
SITE LIGHTING (TYPE 7) -
CONCEALED STRIP LIGHT AT
BENCHES
TREE ROOTBALL LOCATION;
RE: PLANTING PLANS

RE: PLANT. PLANS

PLANTING AREA;
RE: PLANTING PLANS

RE: PLANT. PLANS

NATURAL TURF AREA;
RE: PLANTING PLANS RE: PLANT. PLANS

UCTION LEGENDS
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UP-02

UP-03B

UP-04A

UP-04B

LI-01

LI-02

LI-03
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LI-05
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STATUARY & SIGNAGE SCHEDULE
IDENTIFICATION

E.ID.1 DISTRICT ID
E.ID.2 MONUMENT ID
E.ID.3 BUILDING ID
E.ID.4 ENTRY ID
E.ID.5 SERVICE ID
E.ID.6 POINT OF INTEREST ID

WAYFINDING
E.WF.1 PRIMARY ORIENTATION
E.WF.2 SECONDARY ORIENTATION
E.WF.3 PEDESTRIAN DIRECTIONAL
E.WF.4 VEHICULAR DIRECTION

INTERPRETATION
E.IP.1 PRIMARY INTERPRETIVE
E.IP.2 SECONDARY INTERPRETIVE
E.IP.3 TERTIARY FREESTANDING INTERPRETATION
E.IP.4 TERTIARY MOUNTED INTERPRETATION
E.IP.5 TIMELINE PANELS (EXISTING)

STATUARY
S1 WILLIAM TRAVIS
S3 DAVY CROCKET
S4 JAMES BOWIE
S5 SUSANNA DICKENSON
S6 THEODORE ROOSEVELT
SX PLACEHOLDER STATUE

DR-04

MI-04

MI-05

MI-06

LI-07

WD-03

CONSTRUCTION NOTES
1. CONTRACTOR IS TO REVIEW AND FAMILIARIZE THEMSELVES WITH THE ENTIRE SET OF

CONSTRUCTION DRAWINGS, IN ADDITION TO CIVIL, ARCHITECTURAL, LANDSCAPE, ARBORIST,
STRUCTURAL, ELECTRICAL AND PLUMBING IN ORDER TO COMPREHENSIVELY DETERMINE ALL
ELEMENTS TO DEMOLISH, REMOVE, PROTECT AND BUILD IN RELATION TO EACH OTHER.  COORDINATE
WITH OTHER CONSULTANT AND TRADES' WORK TO PROPERLY EXECUTE CONTRACTORS WORK.

2. THIS PLAN IS FOR THE PURPOSE OF HORIZONTAL CONTROL (STAKING) OF CONSTRUCTION FEATURES
NOT LOCATED BY PROJECT CIVIL ENGINEER, STRUCTURAL ENGINEER OR ELECTRICAL ENGINEER
DRAWINGS AND FOR CONSTRUCTION REFERENCE OF SITE CONSTRUCTION FEATURES DETAILED.

3. REFER TO CIVIL ENGINEER DRAWINGS FOR THE VERTICAL CONTROL OF ALL CONSTRUCTION
FEATURES.

4. ALL DIMENSIONS ARE STAKED PERPENDICULAR OR PARALLEL, UNLESS OTHERWISE INDICATED.

5. ALL ACCESSIBILITY REFERENCES SHALL COMPLY TO CURRENT STATE OF TEXAS ACCESSIBILITY CODE.

6. RIGHT OF WAY IMPROVEMENTS SHALL BE PROTECTED IN PLACE UNLESS EXPLICITLY NOTED IN CIVIL
ENGINEER OR LANDSCAPE CONSTRUCTION PLANS. DAMAGE THAT OCCURS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

7. REFER TO SHEET L0.00 FOR FULL GENERAL, TREE PROTECTION NOTES.

8. REFER TO SHEET L1.00 FOR FULL CONSTRUCTION AND LAYOUT NOTES.

9. THE LIMIT OF WORK (L.O.W.) IS FOR REFERENCE ONLY.  ACTUAL LIMITS OF WORK ARE TO BE
VERIFIED AND DELINEATED IN FIELD BY CONTRACTOR WITH OWNER'S APPROVAL PRIOR TO START OF
CONSTRUCTION ACTIVITIES.

MONUMENT & STATUARY NOTES
1. REFERENCE SHEET L8.00 FOR FULL SITE MONUMENT & SCULPTURE

LOCATIONS.

2. STATUARY BASE DIMENSIONS TO BE DECIDED. STATUARY BASE
DIMENSIONS MAY VARY.

3. LIGHTING AND INTERPRETIVE GRAPHICS TO BE DETERMINED AT A
LATER TIME WITH INPUT AND DIRECTION FROM THE OWNER.
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E.ID.6

E.WF.2

E.WF.2

E.WF.2

E.WF.3
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POINT LAYOUT NOTES
1. REFER TO L1.00A - L1.00B FOR FULL CONSTRUCTION AND

LAYOUT NOTES.

2. REFER TO AND COORDINATE WITH ARCHITECT AND CIVIL
PLANS FOR LAYOUT OF ALL OTHER ELEMENTS NOT SHOWN
ON THESE PLANS.

SYMBOLS:

PAVING POINT LOCATIONS
SEE L1.00B FOR FULL POINTS SCHEDULE

LOCATION POINT SERIES:

A1 ARCHITECTURAL LOCATIONS

F1 FURNISHING LOCATIONS

L1 LIGHTING LOCATIONS

P1 PAVING AND DECKING LOCATIONS

S1 STATUARY AND SIGNAGE LOCATIONS

ST1 STAIR LOCATIONS

T1 TREE LOCATIONS

W1, W2 SITE WALL LOCATIONS
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CONSTRUCTION SCHEDULE
SYMBOL DESCRIPTION DETAIL

CONCRETE UNIT PAVING

CONCRETE UNIT PAVING 01/L3.01

STONE PAVING
STONE PAVER, TYPE 2A
GRANITE PAVER ON CONCRETE
SUB-SLAB

02/L3.01

STONE PAVER, TYPE 3A
LIMESTONE PAVER OVER CONCRETE
SUB-SLAB

02/L3.01

STONE PAVER, TYPE 3B
LIMESTONE PAVER ON STRUCTURAL
SLAB

10/L3.01; 04/L3.02

STONE PAVER, TYPE 4A 02/L3.01

STONE PAVER, TYPE 4B 10/L3.01

WOOD DECKING

WOOD DECK 01/L3.06; 03-11/L3.08

WOOD BOARDWALK
01/L3.07;
02,03,05-09/L3.08

WOOD DECK UTILITY HATCH 01/L3.06; 03-11/L3.08

SITE WALLS

STONE CLAD RETAINING WALLS 01/L3.04

EXISTING RETAINING WALLS TO BE
STONE CLAD

01/L3.04

STONE SEAT WALLS 02-03/L3.04

STAIRS

STAIR (TYPE 1) - STONE STAIRS 01-02/L3.09

BOLLARDS

OPERABLE SECURITY BOLLARD RE: L1.00

FIXED SECURITY BOLLARD 08/L3.01

HANDRAILS

HANDRAIL 01-03/L3.09

DRAINAGE

TRENCH DRAIN 02/L3.02

SLOT DRAIN 03/L3.02

AREA DRAIN IN PAVING 01/L3.02

PLANTING OVERFLOW DRAIN -

SITE FURNISHINGS - REFER TO L8.00 SERIES
CUSTOM FIXED BENCH RE: L8.50

BIKE RACKS RE: L8.50

WASTE RECEPTACLE RE: L8.50

RECYCLING RECEPTACLE RE: L8.50

WATER DRINKING FOUNTAIN, TYPE 1 RE: L8.50

WATER DRINKING FOUNTAIN, TYPE 2 RE: L8.50

LANDSCAPE MATERIALS
LANDSCAPE EDGING, TYPE 1 01/L3.01

DECOMPOSED GRANITE, TYPE 1 05/L3.01, 06/L4.50

EXISTING ELEMENTS TO REMAIN
EXISTING UTILITY TO REMAIN RE: CIVIL

EXISTING TREE TO REMAIN 01-02/L0.10

MISCELLANEOUS

WUNDERCOVER AT UTILITIES 05-07/L3.02

TREE PAVER GRATE - TYPE 1 07/L3.01

TREE PAVER GRATE - TYPE 2 07/L3.01

CONVENIENCE OUTLET - TYPE 1 RE: ELECTR. DWGS.

CONVENIENCE OUTLET - TYPE 2 RE: ELECTR. DWGS.

CONCEALED EVENT POWER RE: ELECTR. DWGS.

SITE LIGHTING

SITE LIGHTING (TYPE 1) - LIGHT
POLES AT LAWN

SITE LIGHTING (TYPE 2) -
PEDESTRIAN LIGHT POLES

SITE LIGHTING (TYPE 3) - TREE
UPLIGHTS IN PAVING

SITE LIGHTING (TYPE 4) - TREE
UPLIGHTS IN RAISED PLANTERS

SITE LIGHTING (TYPE 5) - LINEAR
IN-GRADE FIXTURES

SITE LIGHTING (TYPE 6) - CIRCULAR
IN-GRADE FIXTURE
SITE LIGHTING (TYPE 7) -
CONCEALED STRIP LIGHT AT
BENCHES
TREE ROOTBALL LOCATION;
RE: PLANTING PLANS

RE: PLANT. PLANS

PLANTING AREA;
RE: PLANTING PLANS

RE: PLANT. PLANS

NATURAL TURF AREA;
RE: PLANTING PLANS RE: PLANT. PLANS

UCTION LEGENDS
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HR-01

SF-01
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STATUARY & SIGNAGE SCHEDULE
IDENTIFICATION

E.ID.1 DISTRICT ID
E.ID.2 MONUMENT ID
E.ID.3 BUILDING ID
E.ID.4 ENTRY ID
E.ID.5 SERVICE ID
E.ID.6 POINT OF INTEREST ID

WAYFINDING
E.WF.1 PRIMARY ORIENTATION
E.WF.2 SECONDARY ORIENTATION
E.WF.3 PEDESTRIAN DIRECTIONAL
E.WF.4 VEHICULAR DIRECTION

INTERPRETATION
E.IP.1 PRIMARY INTERPRETIVE
E.IP.2 SECONDARY INTERPRETIVE
E.IP.3 TERTIARY FREESTANDING INTERPRETATION
E.IP.4 TERTIARY MOUNTED INTERPRETATION
E.IP.5 TIMELINE PANELS (EXISTING)

STATUARY
S1 WILLIAM TRAVIS
S3 DAVY CROCKET
S4 JAMES BOWIE
S5 SUSANNA DICKENSON
S6 THEODORE ROOSEVELT
SX PLACEHOLDER STATUE

DR-04

MI-04

MI-05

MI-06

LI-07

WD-03

CONSTRUCTION NOTES
1. CONTRACTOR IS TO REVIEW AND FAMILIARIZE THEMSELVES WITH THE ENTIRE SET OF

CONSTRUCTION DRAWINGS, IN ADDITION TO CIVIL, ARCHITECTURAL, LANDSCAPE, ARBORIST,
STRUCTURAL, ELECTRICAL AND PLUMBING IN ORDER TO COMPREHENSIVELY DETERMINE ALL
ELEMENTS TO DEMOLISH, REMOVE, PROTECT AND BUILD IN RELATION TO EACH OTHER.  COORDINATE
WITH OTHER CONSULTANT AND TRADES' WORK TO PROPERLY EXECUTE CONTRACTORS WORK.

2. THIS PLAN IS FOR THE PURPOSE OF HORIZONTAL CONTROL (STAKING) OF CONSTRUCTION FEATURES
NOT LOCATED BY PROJECT CIVIL ENGINEER, STRUCTURAL ENGINEER OR ELECTRICAL ENGINEER
DRAWINGS AND FOR CONSTRUCTION REFERENCE OF SITE CONSTRUCTION FEATURES DETAILED.

3. REFER TO CIVIL ENGINEER DRAWINGS FOR THE VERTICAL CONTROL OF ALL CONSTRUCTION
FEATURES.

4. ALL DIMENSIONS ARE STAKED PERPENDICULAR OR PARALLEL, UNLESS OTHERWISE INDICATED.

5. ALL ACCESSIBILITY REFERENCES SHALL COMPLY TO CURRENT STATE OF TEXAS ACCESSIBILITY CODE.

6. RIGHT OF WAY IMPROVEMENTS SHALL BE PROTECTED IN PLACE UNLESS EXPLICITLY NOTED IN CIVIL
ENGINEER OR LANDSCAPE CONSTRUCTION PLANS. DAMAGE THAT OCCURS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

7. REFER TO SHEET L0.00 FOR FULL GENERAL, TREE PROTECTION NOTES.

8. REFER TO SHEET L1.00 FOR FULL CONSTRUCTION AND LAYOUT NOTES.

9. THE LIMIT OF WORK (L.O.W.) IS FOR REFERENCE ONLY.  ACTUAL LIMITS OF WORK ARE TO BE
VERIFIED AND DELINEATED IN FIELD BY CONTRACTOR WITH OWNER'S APPROVAL PRIOR TO START OF
CONSTRUCTION ACTIVITIES.

MONUMENT & STATUARY NOTES
1. REFERENCE SHEET L8.00 FOR FULL SITE MONUMENT & SCULPTURE

LOCATIONS.

2. STATUARY BASE DIMENSIONS TO BE DECIDED. STATUARY BASE
DIMENSIONS MAY VARY.

3. LIGHTING AND INTERPRETIVE GRAPHICS TO BE DETERMINED AT A
LATER TIME WITH INPUT AND DIRECTION FROM THE OWNER.
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POINT LAYOUT NOTES
1. REFER TO L1.00A - L1.00B FOR FULL CONSTRUCTION AND

LAYOUT NOTES.

2. REFER TO AND COORDINATE WITH ARCHITECT AND CIVIL
PLANS FOR LAYOUT OF ALL OTHER ELEMENTS NOT SHOWN
ON THESE PLANS.

SYMBOLS:

PAVING POINT LOCATIONS
SEE L1.00B FOR FULL POINTS SCHEDULE

LOCATION POINT SERIES:

A1 ARCHITECTURAL LOCATIONS

F1 FURNISHING LOCATIONS

L1 LIGHTING LOCATIONS

P1 PAVING AND DECKING LOCATIONS

S1 STATUARY AND SIGNAGE LOCATIONS

ST1 STAIR LOCATIONS

T1 TREE LOCATIONS

W1, W2 SITE WALL LOCATIONS
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L2.01

SITE SECTIONS

VARIES
12'-3" 7'-0" 26'-0"

VARIES
30'-0"

1 2

4

1 5

6

7

3

CONCRETE UNIT PAVERS; RE: CONSTRUCTION
PLANS AND SCHEDULE

1

ORNAMENTAL PLANTING; RE: PLANTING
PLANS

2

BUILDING FACADE; RE: ARCH3

STREET TREE; RE: PLANTING PLANS4

DECOMPOSED GRANITE; RE: CONSTRUCTION
PLANS AND SCHEDULE

5

MOVABLE FURNISHINGS; RE: CONSTRUCTION
SCHEDULE

6

CANOPY TREES: RE: PLANTING PLANS7

8

LAWN: RE: PLANTING PLANS8

VARIES
28'-0"

ALAMO PROMENADE / EV ROUTE

LI
M

IT
 O

F 
W

OR
K

PLAZA DE VALERO

LAWNFLEXIBLE SEATING AREA

PLANTINGPEDESTRIAN ZONE

.

SECTION - ALAMO PROMENADE
SCALE: 
0 0 0

1/8" = 1'-0"

NOTE:
SECTION IS FOR GRAPHIC REPRESENTATION ONLY.
REFERENCE CONSTRUCTION PLANS AND DETAILS
FOR CONTRACTIBILITY INFORMATION.

PP-AL.A.2AB-SE-0101

SECTION - PALISADE BOARDWALK
SCALE: 
0 0 0

1/8" = 1'-0"

RE: PLANS

ALAMO PLAZA

87'-0"

MEADOW

6'-0"

BOARDWALK

1

CONCRETE UNIT PAVER; RE: CONSTRUCTION
SCHEDULE

1

2

TEXAS MEADOW; RE: PLANTING PLANS2

8"

BOARDWALK; RE: CONSTRUCTION PLANS AND
SCHEDULE

3

4

EXISTING TEES BEYOND; RE: PLANTING PLANS4

5

PLANTING SOIL; RE: SOIL PLANS5

3

LI
M

IT
 O

F 
W

OR
K

6

DIAMOND PIER LOW IMPACT FOOTING6
7

EXISTING ARCADE7

NOTE:
SECTION IS FOR GRAPHIC REPRESENTATION ONLY.
REFERENCE CONSTRUCTION PLANS AND DETAILS
FOR CONTRACTIBILITY INFORMATION.

02PP-AL.A.2AB-SE-02

SECTION - MENGER STAIRS TO VALERO LAWN
SCALE: 
0 0 0

1/8" = 1'-0"

PLAZA DE VALERO

LAWN FLEXIBLE SEATING AREA

PLANTING PEDESTRIAN
ZONE

.

LI
M

IT
 O

F 
W

OR
K

VARIES
30'-0"

VARIES
27'-0" VARIES

20'-0"
VARIES

7'-9"

MENGER STAIRS

1

3

2

4

CONCRETE UNIT PAVERS; RE: CONSTRUCTION
PLANS AND SCHEDULE

1

ORNAMENTAL PLANTING; RE: PLANTING
PLANS

2

BUILDING FACADE; RE: ARCH3

CANOPY TREES; RE: PLANTING PLANS4

5

MOVABLE FURNISHINGS; RE: CONSTRUCTION
SCHEDULE

5

6

DECOMPOSED GRANITE; RE: CONSTRUCTION
PLANS AND SCHEDULE

6

7

LAWN; RE: PLANTING PLANS7

8

EXISTING STAIR; RE: CIVIL8

NOTE:
SECTION IS FOR GRAPHIC REPRESENTATION ONLY.
REFERENCE CONSTRUCTION PLANS AND DETAILS
FOR CONTRACTIBILITY INFORMATION.

PP-AL.A.2AB-SE-0303

SECTION - CROCKET STREET
SCALE: 
0 0 0

1/8" = 1'-0"

CROCKET STREET PLANTING
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OR
K
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OR
K

PLANTING

VARIES
5'-0"

VARIES
21'-0"

VARIES
19'-0"

3 3BUILDING FACADE; RE: ARCH

2

ORNAMENTAL PLANTING; RE: PLANTING
PLANS

1

CONCRETE UNIT PAVERS; RE: CONSTRUCTION
PLANS AND SCHEDULE

4

STREET TREES; RE: PLANTING PLANS

NOTE:
SECTION IS FOR GRAPHIC REPRESENTATION ONLY.
REFERENCE CONSTRUCTION PLANS AND DETAILS
FOR CONTRACTIBILITY INFORMATION.

04PP-AL.A.2AB-SE-04

SECTION - PLANTER SEATWALL AT EXISTING TREES
SCALE: 
0 0 0

1/8" = 1'-0"

PLANTING / EXISTING TREES SEATWALL

1

2

4

1

CONCRETE UNIT PAVERS; RE: CONSTRUCTION
PLANS AND SCHEDULE

1

3

STONE CLAD SEATWALL; RE: CONSTRUCTION
PLANS AND SCHEDULE

3

2

ORNAMENTAL PLANTING; RE: PLANTING
PLANS

4

EXISTING TREE

VARIES
30'-0" 1'-6" 1'-6"

SEATWALL

VARIES
27'-0"43'-0"

NOTE:
SECTION IS FOR GRAPHIC REPRESENTATION ONLY.
REFERENCE CONSTRUCTION PLANS AND DETAILS
FOR CONTRACTIBILITY INFORMATION.

PP-AL.A.2AB-SE-0505
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SECTION - PLAZA DE VALERO DECK AT EXISTING TREE
SCALE: 
0 0 0

1/8" = 1'-0"

LAWN

1

ALAMO PLAZA PLAZA DE VALERO DECK FLEXIBLE SEATING AREADECK OVER EXISTING TREE

1'
-6

"

4

3

2

5

6

7

8

NOTE:
SECTION IS FOR GRAPHIC REPRESENTATION ONLY.
REFERENCE CONSTRUCTION PLANS AND DETAILS
FOR CONTRACTIBILITY INFORMATION. AGGREGATE

6 9

CONCRETE UNIT PAVERS; RE: CONSTRUCTION
PLANS AND SCHEDULE

1

LAWN: RE: PLANTING PLANS2

EXISTING TREE3

WOOD DECK; RE: CONSTRUCTION PLANS AND
SCHEDULE

4

MOBABLE FURNISHINGS; RE: CONSTRUCTION
SCHEDULE

5

STONE BLOCK STEPS6

SHADE STRUCTURE BEYOND; RE: ARCH7

SEATWALL BEYOND; RE: CONSTRUCTION
SCHEDULE

8

RESIN BOUND AGGREGATE; RE:
CONSTRUCTION PLANS AND SCHEDULE

9

PP-AL.A.2AB-SE-0606



L3.00

CONSTRUCTION DETAILS

1
3

7

8

PERSPECTIVE - PLAZA DE VALERO LAWN
SCALE: 
0 0 0

NTS

CONCRETE UNIT PAVING; RE: CONSTRUCTION PLANS & SCHEDULE1

2

TURF; RE: PLANTING PLANS3

MOVABLE FURNISHINGS; RE: CONSTRUCTION SCHEDULE4

WOOD DECK WITH INTEGRATED SEATWALL; RE: CONSTRUCTION PLANS5

LUNETTE MISSION GATE BEYOND; RE: ARCH6

SHADE STRUCTURE; RE: ARCH7

CANOPY TREES; RE: PLANTING PLANS8

DECOMPOSED GRANITE; RE: CONSTRUCTION PLANS & SCHEDULE

2

5

6

4

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.

PP-AL.A.2AB-CS-13701

1
3

6

PERSPECTIVE - PLAZA DE VALERO SHADE STRUCTURE
SCALE: 
0 0 0

NTS

CONCRETE UNIT PAVING; RE: CONSTRUCTION PLANS & SCHEDULE1

2

STONE CLAD SEATWALL AT EXISTING TREE; RE: CONSTRUCTION PLANS3

MOVABLE FURNISHINGS; RE: CONSTRUCTION SCHEDULE4

SHADE STRUCTURE; RE: ARCH5

EXISTING TREES; RE: PLANTING PLANS6

WOOD DECKING; RE: CONSTRUCTION PLANS & SCHEDULE

2

4

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.
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5

3

3

PP-AL.A.2AB-CS-13902

1

3

6

PERSPECTIVE - LUNETTE
SCALE: 
0 0 0

NTS

CONCRETE UNIT PAVING; RE: CONSTRUCTION PLANS & SCHEDULE1

2

MISSION GATE / LUNETTE; ARCH3

PALISADE EXHIBIT; BY OTHERS4

CANOPY TREES; RE: PLANTING PLANS5

STREET TREES; RE: PLANTING PLANS6

STONE PAVING; RE: CONSTRUCTION PLANS & SCHEDULE

2

4

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.

5

ORNAMENTAL PLANTING; RE: PLANTING PLANS7
7

07PP-AL.A.2AB-CS-140

1

3

6

PERSPECTIVE - LUNETTE
SCALE: 
0 0 0

NTS

CONCRETE UNIT PAVING; RE: CONSTRUCTION PLANS & SCHEDULE1

2

MISSION GATE / LUNETTE; ARCH3

PROPOSED VCM BUILDING BEYOND4

CANOPY TREES; RE: PLANTING PLANS5

STREET TREES; RE: PLANTING PLANS6

STONE PAVING; RE: CONSTRUCTION PLANS & SCHEDULE

2

4

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.

5

ORNAMENTAL PLANTING; RE: PLANTING PLANS7

7

STONE CLAD SEATWALL AT EXISTING TREE8

8

PP-AL.A.2AB-CS-14103

1

3

PERSPECTIVE - LUNETTE
SCALE: 
0 0 0

NTS

STONE PAVING; RE: CONSTRUCTION PLANS & SCHEDULE1

2

MISSION GATE / LUNETTE; ARCH3

PROPOSED VCM BUILDING BEYOND4

INFORMATION SIGNAGE

2

4

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.

5

08PP-AL.A.2AB-CS-142

1

3

PERSPECTIVE - LUNETTE
SCALE: 
0 0 0

NTS

2

4

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.

5

CONCRETE UNIT PAVING; RE: CONSTRUCTION PLANS & SCHEDULE1

2

MISSION GATE / LUNETTE; ARCH3

CANOPY TREES; RE: PLANTING PLANS4

STREET TREES; RE: PLANTING PLANS5

ORNAMENTAL PLANTING; RE: PLANTING PLANS6

STONE PAVING; RE: CONSTRUCTION PLANS & SCHEDULE

2

6

PP-AL.A.2AB-CS-14304

1

PERSPECTIVE - LUNETTE
SCALE: 
0 0 0

NTS

STONE PAVING; RE: CONSTRUCTION PLANS & SCHEDULE1

2 CANOPY TREES; RE: PLANTING PLANS

2

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.

PP-AL.A.2AB-CS-14409

PERSPECTIVE - LUNETTE
SCALE: 
0 0 0

NTS

STONE PAVING, RE: CONSTRUCTION PLANS1

STREET TREES, RE: PLANTING PLANS2

ORNAMENTAL PLANTING3

MISSION GATE, RE: ARCH DWGS4

1

2

3

4

05PP-AL.A.2AB-CS-145

1

3

7

8

PERSPECTIVE - PLAZA DE VALERO SEATING AREA
SCALE: 
0 0 0

NTS

ORNAMENTAL PLANTING; RE: PLANTING PLANS1

2

TURF; RE: PLANTING PLANS3

MOVABLE FURNISHINGS; RE: CONSTRUCTION SCHEDULE4

WOOD DECK WITH INTEGRATED SEATWALL; RE: CONSTRUCTION PLANS5

PLANTING; RE: PLANTING PLANS6

SHADE STRUCTURE; RE: ARCH7

CANOPY TREES; RE: PLANTING PLANS8

DECOMPOSED GRANITE; RE: CONSTRUCTION PLANS & SCHEDULE

2

5

NOTE:
A. THIS RENDERING IS DIAGRAMMATIC AND FOR DESIGN

REFERENCE ONLY. REFER TO CONSTRUCTION PLANS
AND SCHEDULE FOR MATERIALS AND FINISHES.

B. REFERENCE CONSTRUCTION DRAWINGS FOR ALL
LAYOUT INFORMATION.
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6
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L3.01SECTION - TYP. CONCRETE UNIT PAVING
SCALE: 1 1/2" = 1'-0"
0 4" 8"

12345678

10

9

11

ADJACENT LANDSCAPE CONDITION VARIES;
RE: PLANS

1

METAL ANGLE EDGE RESTRAINT;  RE:
CONSTRUCTION SCHEDULE

2

UNIT PAVING; RE: CONSTRUCTION
SCHEDULE FOR SIZE, COLOR, & FINISH

3

REINFORCED CONCRETE SUB-SLAB;
RE: CIVIL

4

HAND TIGHT, SAND SWEPT JOINTS5

PROVIDE WEEPS AT 2'-0" O.C.; COVER WITH
FILTER FABRIC. NOTE: ENSURE POSITIVE
DRAINAGE TO WEEPS

6

1" SAND SETTING BED7

GEOTEXTILE FABRIC, EXTEND 3" BEYOND
ALL SIDES OF JOINTS

8

COMPACTED AGGREGATE SUB-BASE;
RE: CIVIL

9

COMPACTED SUBGRADE, RE: GEOTECH10

GRAVEL SUMP WRAPPED IN FILTER
FABRIC, RE: CIVIL

11

PP-AL.A.2AB-PL-1501

SECTION - TYPICAL STONE PAVING
SCALE: 1 1/2" = 1'-0"

1 3

4

0 0 0

UNIT PAVING;
RE: CONSTRUCTION SCHEDULE FOR COLOR AND FINISH

1

DOWELED EXPANSION JOINT;
RE: CIVIL

2

SAW CUT JOINT; RE: PLANS FOR LOCATION3

COMPACTED AGGREGATE SUB-BASE,
RE: CIVIL

4

5

6
 MORTAR SETTING BED; RE: SPECS6

7REINFORCED CONCRETE SUB-SLAB, RE: STRUCTURAL7 2

5

COMPACTED SUBGRADE; RE GEOTECH REPORT

02PP-AL.A.2AB-PL-16

SECTION - UNIT PAVER AT VERTICAL SURFACE
SCALE: 
0 4" 8"

1 1/2" = 1'-0"

1

234567

8

9 10

11

1/4" MAX.

ADJACENT ARCHITECTURE OR OTHER
VERTICAL SURFACE; RE: CONSTRUCTION
PLANS

1

UNIT PAVING, SEE SCHEDULE FOR SIZE,
COLOR, & FINISH;
RE: SPECIFICATIONS

2

REINFORCED CONCRETE SUB-SLAB;  RE:
CIVIL ENGINEER

3

3/16" MAX, HAND TIGHT SAND SWEPT
JOINTS

4

EXPANSION JOINT IN SUB-SLAB; RE: CIVIL5

1" SAND SETTING BED6

GEOTEXTILE FABRIC, EXTEND 3" BEYOND
ALL
SIDES OF JOINTS; RE: CIVIL

7

COMPACTED AGGREGATE SUB-BASE; RE:
CIVIL

8

COMPACTED SUBGRADE, RE: GEOTECH9

EXPANSION JOINT AT SUB-SLAB; RE:
SPECIFICATIONS

10

HAND TIGHT, SAND SWEPT JOINTS AT
VERTICAL SURFACE

11

PP-AL.A.2AB-CS-5103

SECTION - CONCRETE UNIT PAVING OVER SOIL CELLS
SCALE: 
0 4" 8"

1 1/2" = 1'-0"

1 3 45 6 7

SILVA CELL SYSTEM, DECK, BASE, & POSTS1

2

UNIT PAVING SYSTEM, RE: 1/L3.013

ROOT BARRIER INSTALLED ADJACENT TO FACE OF SLAB4

THICKENED SLAB AT EDGE OF PAVING5

PAVING RESTRAINT, TYPE VARIES, RE: CONSTRUCTION DETAILS6

PLANTING SOIL, RE: SOILS PLANS7

2

GEOTEXTILE FABRIC

04PP-AL.A.2AB-CS-56

6

7

10

11

CL

16"

16"

3

ISOMETRIC

2

1

4

30"

1" SAND SETTING BED1

REINFORCED CONCRETE
SUPPORT SLAB RE:
CIVIL

2

1-1/2" MORTAR SETTING BED3

STEEL PLATE TO BE FITTED
ON TOP OF
GRATE

4

5

LIGHTWEIGHT EXPANDED
GLASS GRAVEL

6

REMOVABLE COLLAR -16"
SQ. OPENING

7

8

9

ROOT BALL -
RE: PLANTING DETAILS

10

COMPACTED SUB
AGGREGATE
RE: SPECS

11

SECTION - TYP. TREE PAVER GRATE
SCALE: 
0 0 0

3/8" = 1'-0"

9

PAVER GRATE WELDED
STEEL FRAME

5
EXPANDED STEEL GRATING 8

PAVING PER PLAN

07PP-AL.A.2AB-PL-35

1. EACH LIFT OF STONEDUST SHALL
BE DAMPENED, ROLLED, AND
COMPACTED AS SPECIFIED.

SECTION - STABILIZED DECOMPOSED GRANITE
SCALE: 

8"4"0
1 1/2" = 1'-0"

1

2

3

4

1

4" STABILIZED DECOMPOSED GRANITE,
INSTALLED IN (2) 2" LIFTS; RE:
CONSTRUCTION SCHEDULE FOR COLOR

2

FILTER FABRIC; WRAP SIDES AND BOTTOM
BETWEEN FIRST LIFT AND COMPACTED
AGGREGATE BASE; RE: SPECS

COMPACTED AGGREGATE SUB-BASE; RE:
CIVIL

COMPACTED SUBGRADE; RE: GEOTECH

4"

q RE: CIVIL AND GEOTECH q

NOTES: 34
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CONSTRUCTION DETAILS

SECTION - DECOMPOSED GRANITE AT PLANTING
SCALE: 
0 0 0

1 1/2" = 1'-0"

1 2 3

DECOMPOSED GRANITE
- RE: SPECIFICATIONS

1

FILTER FABRIC
- WRAP SIDES AND BOTTOM BETWEEN
  FIRST LIFT AND COMPACTED SOIL
- RE: SPECIFICATIONS

2

COMPACTED AGGREGATE SUB-BASE, MAX. DEPTH
OF BUILDUP IS 12". RE: CIVIL

3

4
ADJACENT PLANTING AREA
- RE : PLANTING PLANS

4
5

STEEL EDGE RESTRAINT
- RE : SPECIFICATIONS

5

6

PREPARED SUB GRADE6

NOTES:
A. EACH LIFT OF DECOMPOSED GRANITE SHALL BE DAMPENED, ROLLED, AND

COMPACTED AS SPECIFIED
B. DECOMPOSED GRANITE SHALL BE STABILIZED WITH A STABILIZING BINDER

ACCORDING TO MANUFACTURER'S INSTRUCTIONS

PP-AL.2ABI-CS-13706SECTION - STONE PAVERS ON STRUCTURAL SLAB
SCALE: 1 1/2" = 1'-0"
0 4" 8"

1 3

5

2

q SEE ARCH q

NOTES:
A. EACH LIFT OF DECOMPOSED GRANITE

SHALL BE DAMPENED, ROLLED, AND
COMPACTED PER SPECIFICATIONS.

B. DECOMPOSED GRANITE SHALL BE
STABILIZED WITH A STABILIZING BINDER
ACCORDING TO MANUFACTURER'S
INSTRUCTIONS.

4

6 HE
IG

HT
 V

AR
IE

S
RE

: A
RC

H

7

ADJACENT STONE PAVING; RE:
CONSTRUCTION PLANS AND SCHEDULE

1

EXPANSION JOINT; RE: SPECIFICATIONS2

SAND SETTING BED: RE: SPECIFICATIONS3

FILTER FABRIC; RE: SPECIFICATIONS4

CONCRETE TOPPING SLAB; RE:
ARCHITECTURE

5

STRUCTURAL SLAB; RE: STRUCTURAL6

CLEAVAGE MEMBRANE7

PP-AL.A.2AB-CS-18610

SECTION - STONE PAVER OVER EXISTING STRUCTURE
SCALE: 
0 4" 8"

1 1/2" = 1'-0"

NOTES:
A. DECOMPOSED GRANITE SHALL BE

STABILIZED WITH A STABILIZING BINDER
ACCORDING TO MANUFACTURER'S
INSTRUCTIONS

23 4 56

DECOMPOSED GRANITE
- RE: SPECIFICATIONS

1

FILTER FABRIC - WRAP SIDES AND BOTTOM BETWEEN DG / PAVER AND
STRUCTURAL SLAB; RE: SPECIFICATIONS

2

STONE PAVER; RE: CONSTRUCTION SCHEDULE3

DRAINAGE BOARD AND WATERPROOFING;  RE: ARCHITECT4

STRUCTURAL SLAB; RE: STRUCTURAL5

SAND SETTING BED6

q SEE ARCH q

09PP-AL.A.2AB-CS-153

1

2

3

4

5

6

8

CL

SECTION - FIXED BOLLARD
SCALE: 
0 0 0

3/4" = 1'-0"

2'
-6

" T
YP

.

6" TYP.

VEHICULAR DIRECTION OF IMPACT

q SEE ARCH qNOTES:
1. CONTRATOR TO PROVIDE DETAILED SHOP DRAWINGS FOR REVIEW AND APPROVAL BY DESIGN

TEAM PRIOR TO FABRICATION
2. CONTRACTOR SHALL ENSURE ALL CLARK COUNTY STANDARDS ARE MET WHEN INSTALLING

BOLLARDS
3. 2'-6" MAX. BOLLARD HEIGHT SPECIFIED IN RESPONSE TO COUNTY EFFORTS TO REDUCE BOLLARD

HEIGHTS

7

VEHICULAR
SIDE

PEDESTRIAN
SIDE

SHALLOW MOUNT STEEL BOLLARD; RE: CONSTRUCTION PLANS1

ADJACENT PEDESTRIAN PAVING; RE: CONSTRUCTION PLANS2

MOTAR SETTING BED; RE: SPECIFICATIONS3

SHALLOW MOUNT BOLLARD FOOTING PER STRUCTURAL. ENSURE ALL CLARK COUNTY STANDARDS MET4

ARCHITECTURAL WATERPROOFING; RE: ARCH5

JOINT SEALANT, COLOR TO MATCH ADJACENT PEDESTRIAN PAVERS. CONTRACTOR SHALL BROADCAST SAND ONTO WET
SEALANT PRIOR TO DRYING. RE: SPECIFICATIONS

6

FILL MATERIAL, RE: ARCHITECT AND STRUCTURAL ENGINEER7

ARCHITECTURAL SLAB; RE: ARCH8

08PP-AL.A.2AB-CS-151
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CONSTRUCTION DETAILS

SECTION - TYP. AREA DRAIN IN UNIT PAVING
SCALE: 1 1/2" = 1'-0"
0 4" 8"

1

2

3

4

5

6

7

UNIT PAVING, RE: CONSTRUCTION PLANS1

CONCRETE SLAB, RE: CIVIL DWGS2

COMPACTED AGGREGATE, RE: CIVIL DWGS3

EXISTING SUBGRADE, RE: GEOTECH REPORT4

METAL EDGE RESTRAINT, RE: 1/L3.015

8" SS AREA DRAIN, RE: CIVIL DWGS6

DRAIN PIPE, RE: CIVIL DWGS7

01PP-AL.A.2AB-CS-62

SECTION - TRENCH DRAIN
SCALE: 
0 0 0

1 1/2" = 1'-0"

NOTES
1. REFER TO GRADING AND DRAINAGE SCHEDULE FOR

TRENCH DRAIN PRODUCT.
2. REFER TO CIVIL FOR TRENCH DRAIN LOCATION.
3. REFER TO CIVIL FOR DRAIN BODY DETAILS &

ASSEMBLIES.

1 2

ADJACENT HARDSCAPE PAVING
RE: HARDSCAPE PLAN

1

TRENCH DRAIN
RE: DRAINAGE SCHEDULE AND PLAN
RE: CIVIL FOR TRENCH DRAIN LOCATION

2

3

REINFORCED FORTIFIED STONE SETTING SYSTEM3

4

STRUCTURAL SLAB; RE: STRUCTURAL4

02PP-AL.A.2AB-CS-152

SECTION - STONE PAVING AT EXISTING SLOT DRAIN
SCALE: 
0 0 0

1 1/2" = 1'-0"

1 3

5

2

q SEE ARCH q

NOTES:
A. CONTRACTOR TO PROVIDE DETAILED SHOP

DRAWINGS FOR REVIEW AND APPROVAL
PRIOR TO PURCHASE.

B. CONTRACTOR TO PROVIDE MOCK UP FOR
REVIEW AND APPROVAL PRIOR TO
INSTALLATION.

C. CONTRACTOR SHALL ENSURE ALL DRAIN
BODIES AND RISERS COMPLY WITH ADA
REQUIREMENTS PRIOR TO START OF WORK.

1'-4"

47 6 HE
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S
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H

1'-6" TYP.1'-6"

8

ADJACENT STONE PAVING; RE:
CONSTRUCTION PLANS AND
SCHEDULE

1

SAND SETTING BED; RE:
SPECIFICATIONS

2

FILTER FABRIC; RE: SPECIFICATIONS3

CONCRETE TOPPING SLAB; RE:
ARCHITECTURE

4

STRUCTURAL SLAB; RE: STRUCTURAL5

HEEL PROOF SLOT DRAIN; RE: CIVIL
ENGINEER. INSTALL PER
MANUFACTURER RECOMMENDATIONS.
CONNECT TO DRAINAGE SYSTEM; RE:
CIVL

6

CONCRETE BASE AROUND SLOT
DRAIN;  RE: CIVIL

7

CLEAVAGE MEMBRANE8

PP-AL.A.2AB-CS-18703

WUNDERCOVER SECTION - TYP.
SCALE: 
0 0 0

1" = 1'-0"

ALIGN

VOID

1

2

3

PAVERS IN WUNDERCOVER TRAY1

WUNDERCOVERS STANDARD FRAME2

WUNDERCOVERS STANDARD TRAY3

05PP-AL.A.2AB-CS-18

PLAN - WUNDERCOVER FINISH PATTERN, TYP.
SCALE: 
0 0 0

3/4" = 1'-0"

1

2

3

4

OUTLINE OF UTILITY MANHOLE COVER BELOW1

LUG STYLE, CORNER LIFTING KEY WITH PLUG,  TYP.2

WUNDERCOVERS STANDARD FRAME3

WUNDERCOVERS STANDARD TRAY4

NOTES:
A. PAVING PATTERN IS FOR DIAGRAMMATIC

PURPOSES ONLY; REFERENCE
HARDSCAPE PLANS AND DETAILS FOR
ACTUAL PAVER PATTERN

B. JOINTS IN THE PAVER FIELD ALIGN WITH
THE JOINTS ON THE WUNDERCOVER

06PP-AL.A.2AB-CS-19

PLAN - WUNDERCOVER FRAME, TYP.
SCALE: 
0 0 0

3/4" = 1'-0"

1

2

UTILITY MANHOLE, RE: CIVIL1

LUG STYLE CORNER LIFTING KEY WITH PLUG,
TYPICAL

2

3

WUNDERCOVERS STANDARD FRAME3

4

WUNDERCOVERS STANDARD TRAY4

07PP-AL.A.2AB-CS-20
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VARIES, SEE TOP VIEWS

PRECUT LIMESTONE PAVERS - TYPE 1
SCALE: 
0 0 0

1" = 1'-0"

TOP VIEW:

120°

130°

12
0°

100°

150°

10
0°

110°

110°

100°

120°

10
0°

120°

12
0°

120°

130°

12
0°

110°
120°

140°

12
0°

140°

130°

110°

14
0°

110°

110°

90°

90°
140°

90°

120°

13
0°

140°90°

15
0°

10 1/4" 11 3/8"

8 7/8"

11 3/8"10 3/8"

10 1/2"

9 3/4"

1'-0 3/4"

8 7/8"

1'-0"

11
 1/

8"

1'-0 3/4"

10 1/2"

8 1
/8"

1'-1"

7 1/2"

11
 1/

8" 11 3/8"

7 
1/

4"

11 3/8" 1'-0 3/4"

6"

7 1/2"

11 7/8"

1 2

3 4

5 6

1'-1"

1'
-0

"

7 1/2"

9 3/4"

6" 8 1
/8"

10 3/8"

7 
1/

4"

10 1/4"

5 1/4"
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1

VEHICULAR RATED LIMESTONE PAVER1

1
NOTES:

A. ALL PRECUT PAVERS SHALL INCLUDE
1/8" SPACER, TYPICAL. PROVIDE
SHOP DRAWING FOR LANDSCAPE
ARCHITECT PRIOR TO FABRICATION.

B. ALL PAVERS SHALL BE FACTORY
SEALED BY MANUFACTURER PRIOR
TO DELIVERY.

C. CONTRACTOR SHALL PROVIDE SHOP
DRAWINGS OF ALL JOINT
CONNECTIONS FOR REVIEW BY
LANDSCAPE ARCHITECT PRIOR TO
INSTALL.

PP-AL.A.2AB-CS-15501

PRECUT LIMESTONE PAVERS - TYPE 2
SCALE: 
0 0 0

1" = 1'-0"

VEHICULAR RATED LIMESTONE PAVER1

NOTES:
A. ALL PRECUT PAVERS SHALL INCLUDE

1/8" SPACER, TYPICAL. PROVIDE
SHOP DRAWING FOR LANDSCAPE
ARCHITECT PRIOR TO FABRICATION.

B. ALL PAVERS SHALL BE FACTORY
SEALED BY MANUFACTURER PRIOR
TO DELIVERY.

C. CONTRACTOR SHALL PROVIDE SHOP
DRAWINGS OF ALL JOINT
CONNECTIONS FOR REVIEW BY
LANDSCAPE ARCHITECT PRIOR TO
INSTALL.
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PLAN - GRANITE PAVER MODULE AT ALAMO PLAZA
SCALE: 
0 0 0

1/2" = 1'-0"

1
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3"

1

2

3

GRANITE PAVER TYPE "1", 18" X 36"; COLOR AND FINISH RE:
CONSTRUCTION SCHEDULE

1

GRANITE PAVER TYPE "2", 12" X 36"; COLOR AND FINISH RE:
CONSTRUCTION SCHEDULE

2

STONE PAVING JOINTS; RE: 02/L3.013

NOTES:
A. CONTRACTOR TO VERIFY START LOCATION

OF ALL PAVER COURSES WITH LANDSCAPE
ARCHITECT PRIOR TO COMMENCING

WORK
B. CONTRACTOR TO PROVIDE SHOP DRAWINGS

OF ALL JOINT CONNECTIONS FOR REVIEW
BY LANDSCAPE ARCHITECT

C. SEE PLAN FOR START LOCATION OF PAVING
PATTERN

03PP-AL.A.2AB-CS-157
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11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

NOTES:
A. REFERENCE CONSTRUCTION SCHEDULE

FOR ALL COLORS AND FINISHES.
B. CONTRACTOR IS TO PROVIDE DETAILED

SHOP DRAWINGS OF WALL LAYOUT
PRIOR TO INSTALLATION.

C. CONTRACTOR IS TO VERIFY IN FIELD
ALL EXISTING CONDITIONS, TREE
LOCATIONS AND CONSTRUCTION
LAYOUTS PRIOR TO INSTALLATION.

D. REFERENCE CIVIL ENGINEER'S
DRAWINGS FOR ADDITIONAL GRADING
INFORMATION.

E. REFERENCE TREE PROTECTION
DRAWINGS AND CERTIFIED PROJECT
ARBORIST REPORTS FOR ADDITIONAL
INFORMATION.

1

2

3

4
4

5

28'-7 1/4"

35'-0"

ENLARGEMENT PLAN - SITE WALL 04
SCALE: 
0 0 0

3/16" = 1'-0"

90°
90

°

90
°

STONE CLAD REINFORCED CAST IN PLACE
CONCRETE WALL; VERIFY LAYOUT IN
FIELD

1

EXTENT OF STONE CLADDING AND COPING2

CAST IN PLACE CONCRETE FOOTING, RE:
STRUCTURAL ENGINEER'S DRAWINGS

3

ADJACENT PAVING AREA, RE:
CONSTRUCTION PLANS

4

TRANSPLANTED TREE, VERIFY LOCATION
IN  FIELD

5

PP-AL.A.2AB-5815

NOTES:
A. REFERENCE CONSTRUCTION SCHEDULE FOR ALL

COLORS AND FINISHES.
B. CONTRACTOR IS TO PROVIDE DETAILED SHOP

DRAWINGS OF WALL LAYOUT PRIOR TO INSTALLATION.
C. CONTRACTOR IS TO VERIFY IN FIELD ALL EXISTING

CONDITIONS, TREE LOCATIONS AND CONSTRUCTION
LAYOUTS PRIOR TO INSTALLATION.

D. REFERENCE CIVIL ENGINEER'S DRAWINGS FOR
ADDITIONAL GRADING INFORMATION.

E. REFERENCE TREE PROTECTION DRAWINGS AND
CERTIFIED PROJECT ARBORIST REPORTS FOR
ADDITIONAL INFORMATION.

1 2

ENLARGEMENT PLAN - SITE WALL 05
SCALE: 
0 0 0

3/16" = 1'-0"

4

3

P.A.

5

6

STONE CLAD REINFORCED CAST IN
PLACE CONCRETE WALL; VERIFY
LAYOUT IN FIELD

1

EXTENT OF STONE CLADDING AND
COPING

2

ADJACENT PAVING AREA, RE:
CONSTRUCTION PLANS

3

EXISTING TREE, VERIFY LOCATION
IN  FIELD

4

ADJACENT STONE STEPS; RE:
CONSTRUCTION PLANS

5

ADJACENT WOOD DECK; RE:
CONSTRUCTION PLANS

6

5

6

90
°

P.A.

25'-0"

1'-6"

90°

1'-6"

1'
-6

"

16PP-AL.A.2AB-59

P.A.

NOTES:
A. REFERENCE CONSTRUCTION SCHEDULE

FOR ALL COLORS AND FINISHES.
B. CONTRACTOR IS TO PROVIDE DETAILED

SHOP DRAWINGS OF WALL LAYOUT
PRIOR TO INSTALLATION.

C. CONTRACTOR IS TO VERIFY IN FIELD
ALL EXISTING CONDITIONS, TREE
LOCATIONS AND CONSTRUCTION
LAYOUTS PRIOR TO INSTALLATION.

D. REFERENCE CIVIL ENGINEER'S
DRAWINGS FOR ADDITIONAL GRADING
INFORMATION.

E. REFERENCE TREE PROTECTION
DRAWINGS AND CERTIFIED PROJECT
ARBORIST REPORTS FOR ADDITIONAL
INFORMATION.

35
'-0

"

42'-0"

90°

90
°

4

5

12

3
5

5

5

5
6

EXISTING CAST IN PLACE CONCRETE
WALL TO BE STONECLAD

1

EXTENT OF STONE CLADDING AND COPING2

CAST IN PLACE CONCRETE FOOTING, RE:
STRUCTURAL ENGINEER'S DRAWINGS

3

UNDISTURBED SOIL FACE AT BACK OF
PREVIOUSLY EXISTING WALL, VERIFY
LIMITS IN FIELD WITH PROJECT
ARBORIST

4

ADJACENT PAVING AREA, RE:
CONSTRUCTION PLANS

5

EXISTING TREE, VERIFY LOCATION IN
FIELD

6

P.A.

ENLARGEMENT PLAN - SITE WALL 01
SCALE: 
0 0 0

3/16" = 1'-0" PP-AL.A.2AB-4805

ENLARGEMENT PLAN - SITE WALL 02
SCALE: 
0 0 0

3/16" = 1'-0"

P.A.

NOTES:
A. REFERENCE CONSTRUCTION SCHEDULE FOR ALL

COLORS AND FINISHES.
B. CONTRACTOR IS TO PROVIDE DETAILED SHOP

DRAWINGS OF WALL LAYOUT PRIOR TO
INSTALLATION.

C. CONTRACTOR IS TO VERIFY IN FIELD ALL EXISTING
CONDITIONS, TREE LOCATIONS AND CONSTRUCTION
LAYOUTS PRIOR TO INSTALLATION.

D. REFERENCE CIVIL ENGINEER'S DRAWINGS FOR
ADDITIONAL GRADING INFORMATION.

E. REFERENCE TREE PROTECTION DRAWINGS AND
CERTIFIED PROJECT ARBORIST REPORTS FOR
ADDITIONAL INFORMATION.

5

90
°

90°

7

5

3

1

2

4

3

6

25'-5 1/2"

12'-0 1/8"

16'-1 3/4"

26'-3 3/8"

10'-4 1/4"31'-0 1/4"

41'-4 1/2"

59'-6"

6

6

EXISTING REINFORCED CAST IN PLACE CONCRETE WALL TO
BE STONE CLAD

1

CAST IN PLACE CONCRETE FOUNDATION; RE: STRUCTURAL
ENGINEER'S DRAWINGS

2

EXISTING TREE, VERIFY LOCATION IN FIELD3

UNDISTURBED SOIL FACE AT BACK OF PREVIOUSLY EXISTING
WALL, VERIFY LIMITS IN FIELD WITH PROJECT ARBORIST

4

EXTENT OF STONE CLADDING5

ADJACENT PAVING AREA; RE: CONSTRUCTION PLANS6

STONECLAD REINFORCED CONCRETE WALL7

2

R5
'-0

"

R5'-0"

R5'-0"

PP-AL.A.2AB-5007

NOTES:
A. REFERENCE CONSTRUCTION SCHEDULE FOR

ALL COLORS AND FINISHES.
B. CONTRACTOR IS TO PROVIDE DETAILED SHOP

DRAWINGS OF WALL LAYOUT PRIOR TO
INSTALLATION.

C. CONTRACTOR IS TO VERIFY IN FIELD ALL
EXISTING CONDITIONS, TREE LOCATIONS AND
CONSTRUCTION LAYOUTS PRIOR TO
INSTALLATION.

D. REFERENCE CIVIL ENGINEER'S DRAWINGS FOR
ADDITIONAL GRADING INFORMATION.

E. REFERENCE TREE PROTECTION DRAWINGS AND
CERTIFIED PROJECT ARBORIST REPORTS FOR
ADDITIONAL INFORMATION.

EXISTING CONCRETE RETAINING WALL, TO BE
STONECLAD

1

CAST IN PLACE CONCRETE FOUNDATION, RE:
STRUCTURAL ENGINEER'S DRAWINGS

2

EXISTING TREE, VERIFY OCATION IN FIELD3

UNDISTURBED SOIL FACE AT BACK OF PREVIOUSLY
EXISTING WALL, VERIFY LIMITS IN FIELD WITH
PROJECT ARBORIST

4

ADJACENT PAVING AREA, RE: CONSTRUCTION PLANS5

STONE CLAD REINFORCED CAST IN PLACE CONCRETE
WALL, VERIFY LAYOUT IN FIELD

6

EXTENT OF STONE CLADDING7

90
°

90° 90
°

90°

40'-0"

13'-8 1/2"
20'-8 3/8"

34'-4 7/8"27'-1 1/8"
7'-3 5/8"

7 56

1

2

5

4

2

7

3

5

5

1

2

P.A.

P.A.

ENLARGEMENT PLAN - SITE WALL 03
SCALE: 
0 0 0

3/16" = 1'-0" PP-AL.A.2AB-4913 SECTION - TYP. STONE CLAD RETAINING WALL
SCALE: 
0 0 0

1" = 1'-0"

4

2

6

VA
RI

ES

RE: STRUCTURAL ENGINEER

1

4

3

5

7

4"
 M

IN

8

9

10

REINFORCED CAST-IN-PLACE
CONCRETE  RETAINING WALL;
RE: STRUCTURAL ENGINEER

1

ADJACENT PAVING VARIES;
RE: CONSTRUCTION PLAN

2

STONE COPING3

STONE CLADDING4

ADJACENT SOIL VARIES, RE:
SOILS PLAN

5

EXISTING SUBGRADE PER
GEOTECH REPORT

6

DAMP PROOFING APPLIED TO
RETAINING PORTION OF WALL

7

3" DIA. PIPE CAST INTO
CONCRETE WALL; RE: CIVIL
DWGS FOR CONNECTION TO
UNDERDRAINAGE BEHIND WALL

8

PERFORATED DRAINAGE PIPE -
DOUBLE WRAP IN FILTER FABRIC
EXTENSION, PLUG, AND CAP FOR
FUTURE CONNECTION; RE: CIVIL
DWGS

9

1/4" THICK STEEL COVER PLATE,
FASTENED TO CONCRETE

10

1'-3"1"

1'-6"

3"
1"

2"

11

1" THICK MORTAR; RE:
CONSTRUCTION SCHEDULE

11

01PP-AL.A.2AB-CS-169

SECTION - STONE BLOCK BENCH @ UNIT PAVING AND PLANTING
SCALE: 
0 6" 12"

1" = 1'-0"

NOTES:
1. STONE TO BE FIELD SELECTED BY LANDSCAPE ARCHITECT AND

STOCKPILED ON-SITE
2. THE FINAL POSITION SHALL BE APPROVED BY THE LANDSCAPE

ARCHITECT PRIOR TO SETTING IN CONCRETE, BACK FILL AND
PAVING

3. ALL BOULDERS LOCATED NEXT TO OR WITHIN IMPERVIOUS
SURFACES SHALL HAVE A COMPACTED AGGREGATE BASE.

4. FACING MARKS (PAINT AND CHALK) AND ALL NATURAL
MARKINGS SHALL BE REMOVED FROM ALL VISIBLE SURFACES OF
THE SLAB

4"
6" M
IN

.

1'
-6

"

ADJACENT PAVING; RE: CONSTRUCTION PLANS1

2

LANDSCAPE BOULDERS AND STONE BLOCKS
SET 4" BELOW ADJACENT FINISH GRADE;
RE: CONSTRUCTION PLANS

2

3

FINISH GRADE; VERIFY IN FIELD3

ADJACENT PLANTING; RE: PLANTING PLANS4

5

COMPACTED AGGREGATE SUB-BASE;
RE: GEOTECHNICAL REPORT

5

6

1/4" FOAM EXPANSION JOINT WITH
ELASTOMERIC JOINT SEALANT.
MAINTAIN 1/4" GAP AT ALL EDGES

6

7

CONTINUOUS DAMP PROOFING
DRAINAGE BOARD APPLIED TO
BACK OF STONE;
RE: SPECIFICATIONS

7

8

COMPACTED SUB-GRADE;
RE: GEOTECH

8

9

PLANTING SOIL;
RE: PLANTING PLANS

9

1

RE: PLANS

4

02PP-AL.A.2AB-CS-165

SECTION - STONE BLOCK BENCH @ STONEDUST
SCALE: 
0 6" 12"

1" = 1'-0"

NOTES:
1. BOULDERS HAVE BEEN FIELD SELECTED BY LANDSCAPE ARCHITECT

AND ARE STOCKPILED ON-SITE
2. THE FINAL POSITION SHALL BE APPROVED BY THE LANDSCAPE

ARCHITECT PRIOR TO SETTING IN CONCRETE, BACK FILL AND PAVING
3. ALL BOULDERS LOCATED NEXT TO OR WITHIN IMPERVIOUS

SURFACES SHALL HAVE A COMPACTED AGGREGATE BASE.
4. FACING MARKS (PAINT AND CHALK) AND ALL NATURAL MARKINGS

SHALL BE REMOVED FROM ALL VISIBLE SURFACES OF THE SLAB.

1/
3

12

6" M
IN

.

VARIES RE: PLANS

1'
-6

"

3

STONEDUST; RE:
CONSTRUCTION PLANS

1

LANDSCAPE BOULDERS AND
STONE BLOCKS; RE:
CONSTRUCTION PLANS

2

COMPACTED AGGREGATE BASE;
RE: GEOTECHNICAL REPORT

3

PP-AL.A.2AB-CS-16603
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11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

P.A.

NOTES:
A. REFERENCE CONSTRUCTION SCHEDULE

FOR ALL COLORS AND FINISHES.
B. CONTRACTOR IS TO PROVIDE DETAILED

SHOP DRAWINGS OF WALL LAYOUT
PRIOR TO INSTALLATION.

C. CONTRACTOR IS TO VERIFY IN FIELD
ALL EXISTING CONDITIONS, TREE
LOCATIONS AND CONSTRUCTION
LAYOUTS PRIOR TO INSTALLATION.

D. REFERENCE CIVIL ENGINEER'S
DRAWINGS FOR ADDITIONAL GRADING
INFORMATION.

E. REFERENCE TREE PROTECTION
DRAWINGS AND CERTIFIED PROJECT
ARBORIST REPORTS FOR ADDITIONAL
INFORMATION.

VA
RI

ES
; R

E:
 P

LA
NS

VARIES; RE: PLANS

P.A.

4

5

EXISTING CAST IN PLACE CONCRETE
WALL TO BE STONECLAD

1

STONE COPING, TYP. 18" X 36"; COLOR
AND FINISH RE: CONSTRUCTION
SCHEDULE

2

STONE COPING, CUT TO FIT; COLOR AND
FINISH RE: CONSTRUCTION SCHEDULE

3

ADJACENT TREE; VERIFY LOCATION IN
FIELD

4

ADJACENT PAVING; RE: CONSTRUCTION
PLANS

5

5

12

3 3

2

1

5

5

ENLARGEMENT PLAN - TYP. SITE WALL COPING PATTERN
SCALE: 
0 0 0

3/16" = 1'-0" PP-AL.A.2AB-CS-16001

ELEVATION - TYP. SITE WALL STONE CLADDING PATTERN 
SCALE: 
0 0 0

1/2" = 1'-0"

4"
9"

VA
RI

ES
; 1

1"
 M

AX
.

PE
R 

PL
AN

S

1

2" THICK STONE CLADDING ATOP 1" THICK VERTICAL MORTAR BED; RE: 01/L3.041

2

3" THICK STONE COPING ATOP 1" THICK MORTAR BED, LAYOUT RE: 01/L3.052

3

FINISHED GRADE; PER PLANS3

NOTES:
1. STONES ARE ARRANGED IN A HALF RUNNING BOND, WITH

THE TOP ROW OFFSET FROM COPING JOINTS. STONES MAY
BE CUT TO FIT BASED ON SPECIFIC WALL DIMENSIONS.

2. PROVIDE IN PLACE MOCK-UP FOR REVIEW AND APPROVAL.

3'-0" TYP.

3'-0" TYP.

3'-0" TYP.

03PP-AL.A.2AB-CS-185
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RE: STRUCTURAL

INSIDE CRITICAL ROOT ZONE
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DE
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RI
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CA
L 
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OT
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SI

DE
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TI

CA
L 

RO
OT
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ON

E

OUTSIDE CRITICAL ROOT ZONE
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TS

ID
E 

CR
IT

IC
AL
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OO

T 
ZO

NE

OU
TS

ID
E 

CR
IT

IC
AL

 R
OO

T 
ZO

NE

NOTE:
1. ALL BEAMS AND JOISTS INSIDE CRITICAL ROOT ZONE TO BE TREATED 2X6
2. ALL BEAMS AND JOISTS OUTSIDE CRITICAL ROOT ZONE TO BE TREATED WOOD 2X12

RE: STRUCTURAL

RE: STRUCTURAL

RE: STRUCTURAL

PLAN - DECK FRAMING LAYOUT
SCALE: 
0 0 0

1/4" = 1'-0"

2

11

12

13

14

10

14

CRITICAL ROOT ZONE, SEE TREE PROTECTION PLAN1

EXISTING TREE, RE: PLANTING PLAN2

DIAMOND PIER FOOTINGS, RE: STRUCTURAL3

(2)2X6 TREATED WOOD BEAM, INSIDE CRITICAL ROOT ZONE, RE: NOTE 14

(4)2X12 TREATED WOOD BEAM, OUTSIDE CRITICAL ROOT ZONE, RE: NOTE 25

2X6 JOIST, INSIDE CRITICAL ROOT ZONE, RE: NOTE 16

2X12 JOIST, OUTSIDE CRITICAL ROOT ZONE, RE: NOTE 27

2X6 RIM JOIST, INSIDE CRITICAL ROOT ZONE, RE: NOTE 18

2X12 RIM JOIST, OUTSIDE CRITICAL ROOT ZONE, RE: NOTE 29

ADJACENT STAIRS, RE: CONSTRUCTION PLANS10

ADJACENT PAVING, RE: CONSTRUCTION PLANS11

ADJACENT PLANTING, RE: PLANTING PLANS12

ADJACENT SITE WALL, RE: CONSTRUCTION PLANS13

EXISTING UTILITY MANHOLE COVERS, RE: CIVIL DWGS14

RE
: S

TR
UC

TU
RA

L

RE
: S

TR
UC

TU
RA

L

1 3

4
5

6

7

8 9

10

PP-AL.A.2AB-CS-15401
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RE: STRUCTURAL RE: STRUCTURAL

RE: STRUCTURAL

RE: STRUCTURAL RE: STRUCTURAL

2

3

4

1

2X6 TREATED WOOD JOISTS2

DIAMOND PIER FOOTINGS3

2X6 RIM JOIST4

PLAN - BOARDWALK FRAMING LAYOUT, TYP.
SCALE: 
0 0 0

1/4" = 1'-0"

1

(3) 2x8 TREATED WOOD BEAM

01PP-AL.A.2AB-CS-164
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1 qRE:CIVIL AND GEOTECHq

2

3

4

PER PLAN

EQ. EQ. EQ. EQ. EQ. EQ. EQ. EQ.

5

6

TWO (2) 2 X 12 RIM JOISTS, BEND TO MATCH CURVE,
TYPICAL

1

6 X 12 WOOD BEAM, CONNECT TO TOP OF DIAMON PEIR
FOOTING WITH STAINLESS STEEL PLATE

2

2 X 12 JOIST, FASTEN TO BEAM WITH STAINLESS STEEL
HANGER

3

DIAMON PIER LOW IMPACT FOOTING4

3/8" THICK STEEL PLATE FASCIA, PAINTED BLACK5

FIELD ADJUSTABLE JACK HANGER6

LOW IMPACT BOARDWALK SECTION, TYP.
SCALE: 
0 0 0

1/2" = 1'-0" 09PP-AL.A.2AB-CS-23

PLAN - LOW IMPACT WOOD DECKING TYPICAL LAYOUT 
SCALE: 
0 0 0

3/4" = 1'-0"

PER PLANS

PE
R 

PL
AN

EQ. EQ.

CL
CL

CL

1
2

3
4

CAMO FASTENER SYSTEM, ALIGN ATOP JOISTS1

JOIST, BELOW2

3/16" BUTT JOINT, TYP.3

5/4" x 6" IPE BOARDS4

NOTES:
1. REFER TO HARDSCAPE SCHEDULE FOR ALL COLORS AND FINISHES.
2. CONTRACTOR TO PROVIDE SAMPLE DECKING BOARD TO LANDSCAPE

ARCHITECT FOR REVIEW AND APPROVAL.
3. PLANKS SHOULD BE PRE-DRILLED WHEN WITHIN 1 12" OF THE ENDS OF

PLANKS.
4. LIGHTLY TAP PLANK MATERIAL BACK INTO PLACE IF MUSHROOM EFFECT

OCCURS AT HEAD OF THE SCREW.
5. FASTEN SCREWS MINIMUM OF 34" FROM OUTSIDE EDGE OF EACH PLANK.
6. PLANKS SHOULD BE GAPPED A MINIMUM OF 18" SIDE TO SIDE, AT ALL

BUTT JOINTS AND BETWEEN PLANK AND OTHER SURFACES INCLUDING
GUARDRAIL POSTS AND CONCRETE WALKS.

7. BUTT JOINTS MUST FALL ON A JOIST.
8. RIP PLANKS AT DISCRETE LOCATIONS TO FIT AS NEEDED.
9. PROVIDE WATER SHIELD ATOP JOISTS PRIOR TO INSTALLING DECKING.

PP-AL.A.2AB-CS-2203

1 2

NOTE:
ALL PRESSURE TREATED JOISTS TO BE RATED FOR GROUND CONTACT;
PROVIDE WATER/ICE BARRIER ON TOP AND SIDES OF ALL JOISTS

ENLARGEMENT- JOISTS AT CIP FOUNDATION
SCALE: 
0 0 0

3" = 1'-0"

3

5/4x4 DECKING FINISH SLAT
- ATTACH WITH T15 COLOR MATCH SCREW HEAD
- RE: CONSTRUCTION SCHEDULE FOR COLOR AND FINISH

1

(2) 2X8 BOARDS
- REFERENCE FRAMING PLAN DETAILS FOR
CONFIGURATION

2

WATER/ICE BARRIER3

4

SIMPSON STRONG-TIE ML26SS ANGLE
- SECURE WITH STRONG-TIE SD
STAINLESS STEEL SCREWS

4

5

RIM JOIST5

05PP-AL.A.2AB-CS-43

TYPICAL SECTION - ELEVATED DECK BEAM MOUNTING 
SCALE: 
0 0 0

1 1/2" = 1'-0"

HELICAL PILE FOOTING SYSTEM,
ACCOMMODATE 100 LBS/SF LOAD,
REFERENCE SPECIFICATIONS

1

2

3

4

5

6

7

8

WOOD DECKING FASTENERS, UTILIZE CAMO HIDDEN FASTENER SYSTEM
OR APPROVED EQUAL

1

2" X 12" PRESSURE TREATED WOOD JOIST2

 IPE HARDWOOD FINISH DECKING3

(2) 2" X 12" PRESSURE TREATED WOOD BEAMS4

06PP-AL.A.2AB-CS-44

NOT FOR

CONSTRUCTION

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

©          Gensler

Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

SECTION - LOW IMPACT WOOD DECKING ATTACHMENT 
SCALE: 
0 0 0

3" = 1'-0"

CL

3/4"
TYP 3/16"

TYP

3/4"
TYP3/16"

TYP

CL

1

5/4" x 5 1/2" IPE DECKING1

2

CAMO FASTENERS PER SPEC; INSTALL USING CAMO
SYSTEM TO ENSURE PROPER INSTALLATION

2

3

JOIST PER STRUCTURAL ENGINEER3

PP-AL.A.2AB-CS-2101

SECTION - WOOD BOARDWALK @ UNIT PAVERS 
SCALE: 
0 0 0

1 1/2" = 1'-0"

SLOPE TO
DRAIN

FLUSH
34 5

6 1

2

(3) 2"x8" JOISTS PER STRUCTURAL ENGINEER1

JOIST HANGER PER STRUCTURAL ENGINEER2

5/4" x 6" WOOD DECKING; RE: CONSTRUCTION SCHEDULE3

MORTAR LAST ROW OR PAVERS OR ALL PAVERS DIRECTLY ADJACENT
TO DECK

4

UNIT PAVERS PER HARDSCAPE PLANS5

2"x8" RIM JOIST BOLTED TO STEEL EDGING; RE: STRUCTURAL
ENGINEER

6

7

LOW IMPACT PIER FOOTING; RE:
CONSTRUCTION SCHEDULE

7

8
CONCRETE SUBSLAB,
THICKENED AT EDGE
TO MEET GRADE AS SHOWN

8

PP-AL.A.2AB-CS-18202

SECTION-WOOD DECK AT STEM WALL
SCALE: 
0 0 0

1 1/2" = 1'-0"

VOID

1

2

5

3

4 6

7

8

9

10

1/4" STAINLESS STEEL FASCIA, ATTACH TO
CONCRETE STEM WALL

1

5/4"x6" IPE WOOD DECKING
RE: CONSTRUCTION SCHEDULE

2

2x12 PRESSURE TREATED JOIST. APPLY
WATER SHIELD TO ALL JOIST MEMBERS
RE: SPECS

3

2X12 PRESSURE TREATED LEDGER
BOARD. APPLY WATER SHIELD ALONG
ALL LEDGER MEMBERS
RE: SPECS

4

JOIST HANGER5

PRESSURE TREATED 2" NAILER BOARD.
APPLY WATER SHIELD ON ALL NAILER
BOARDS.RE: SPECS

6

CONCRETE STEM WALL
RE: STRUCTURAL

7

WATERPROOFING8

ADJACENT PLANTING SOIL
RE: SOILS PLANS

9

TOP-DOWN FASTENERS FLUSH WITH
DECK SURFACE, PREDRILL HOLES IN IPE
BOARDS

10

04PP-AL.A.2AB-CS-180

1

2

SECTION - WOOD DECK @ DECOMPOSED GRANITE
SCALE: 
0 0 0

1 1/2" = 1'-0"

3

4

5

6

7

8

9

5/4" x 6" WOOD DECKING; RE: CONSTRUCTION SCHEDULE1

2"x12" RIM JOIST BOLTED TO CONCRETE STEM WALL; RE:
STRUCTURAL  ENGINEER

2

4" STABILIZED DECOMPOSED GRANITE; RE: 05/L3.013

FILTER FABRIC; RE:05/L3.014

COMPACTED AGGREGATE SUB-BASE5

PRESSURE TREATED NAILER BOARD. APPLY WATER SHIELD  ON
ALL NAILER BOARDS; RE: SPECS

6

1/4" STAINLESS STEEL FASCIA, ATTACH TO CONCRETE STEM
WALL

7

WATERPROOFING8

CONCRETE STEM WALL; RE: STRUCTURAL9

10

2"x12" JOIST; RE: STRUCTURAL ENGINEER10

11

JOIST HANGER; RE: SPECS11

PP-AL.A.2AB-CS-18310

SECTION - WOOD DECK @ STONE BLOCK STAIRS
SCALE: 
0 0 0

1 1/2" = 1'-0"

ALIGN

1
2

3
4

5

(4) 2"x12 JOISTS PER STRUCTURAL ENGINEER1

JOIST HANGER PER STRUCTURAL ENGINEER2

5/4" x 6" WOOD DECKING; RE: CONSTRUCTION SCHEDULE3

2"x12" RIM JOIST BOLTED TO STEEL EDGING; RE: STRUCTURAL
ENGINEER

4

LOW IMPACT PIER FOOTING; RE: CONSTRUCTION SCHEDULE5

VOID

6

1/4" STEEL EDGE PLATE; RE: SPECS6

7

FOAM JOINT AS NEEDED7

8

HYDROBAN DAMPROOFING OR BETTER PRODUCT,   DO NOT
EXPOSE ABOVE ADJACENT FINISH GRADE

8

9

PREPARED SUBGRADE; RE: PLANS9

10

MONOLITHIC STONE BLOCK; RE: CONSTRUCTION SCHEDULE FOR
COLOR AND FINISH

10

11

STEEL POST MOUNTED IN STONE STEP11

11PP-AL.A.2AB-CS-184



L3.09

CONSTRUCTION DETAILS

NOT FOR

CONSTRUCTION

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

©          Gensler

Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

ALIGN

1 3
4

5

6
1'-3"

1'-3" TYP.

SECTION - TYP. STONE STAIR
SCALE: 
0 0 0

3/4" = 1'-0"

9

1'-0"

6" TY
P.

CL

CL

10

11

MONOLITHIC STONE BLOCK; RE: CONSTRUCTION SCHEDULE
FOR COLOR AND FINISH

1

PERFORATED PIPE WRAPPED IN DRAINAGE AGGREGATE2

STONE CLAD WALL BEYOND; RE: CONSTRUCTION PLANS3

ADJACENT WOOD DECK; RE: CONSTRUCTION PLANS4

ADJACENT STONE PAVING; RE: CONSTRUCTION PLANS5

WOODEN HANDRAIL WITH STEEL POSTS; RE: 04/L3.096

REINFORCED CONCRETE FOUNDATION7

MORTAR SETTING BED8

HYDROBAN DAMPROOFING OR BETTER PRODUCT,   DO NOT
EXPOSE ABOVE ADJACENT FINISH GRADE

9

3/8" SEALANT JOINT10

STEEL POST MOUNTED IN STONE STEP; RE:  02/L3.0911

STEEL POST MOUNTED IN CONCRETE UNIT  PAVING; RE:
02/L3.09

12

12

3'
-0

"

3'
-0

"

2

7

8

PP-AL.A.2AB-CS-16101

SECTION - HANDRAIL POST MOUNT AT STONE BLOCK
SCALE: 
0 0 0

1 1/2" = 1'-0"

5

PLAN

1

2

3

4

6

SECTION

1.5" STEEL HANDRAIL POST- PROVIDE BITUMINOUS
PAINT ON PORTION TO BE EMBEDDED; RE:
CONSTRUCTION SCHEDULE FOR TYPE AND FINISH

1

HIGH-STRENGTH, NON-SHRINK GROUT AT TOP SURFACE
TO  CONCEAL OPENING/CORE, EXPOSURE TO MATCH
ADJACENT PAVING

2

STONE BLOCK STEP; RE: CONSTRUCTION SCHEDULE3

CORE DRILL PAVING 1/2" LARGER THAN POST TO
RECEIVE EMBEDMENT; SET WITH NON-SHRINK GROUT

4

REINFORCED CONCRETE FOUNDATION5

BASE PLATE PER MANUFACTURER, SHROUD TO
COMPLETELY CONCEAL CORE. STEEL TO MATCH POST

6

6"

3" MIN.

PP-AL.A.2AB-CS-17702

SECTION - HANDRAIL POST MOUNT AT CONCRETE UNIT PAVERS
SCALE: 
0 0 0

1 1/2" = 1'-0"

6"
 M

IN

SECTION

5

1

23
4

6

PLAN

6"
MIN

1.5" STEEL HANDRAIL POST- PROVIDE BITUMINOUS
PAINT ON PORTION TO BE EMBEDDED; RE:
CONSTRUCTION SCHEDULE FOR TYPE AND FINISH

1

HIGH-STRENGTH, NON-SHRINK GROUT AT TOP
SURFACE TO  CONCEAL OPENING/CORE, EXPOSURE TO
MATCH ADJACENT PAVING

2

CONCRETE UNIT PAVERS; RE: CONSTRUCTION
SCHEDULE

3

CORE DRILL PAVING 1/2" LARGER THAN POST TO
RECEIVE EMBEDMENT; SET WITH NON-SHRINK GROUT

4

CONCRETE SUB SLAB THICKENED AT EDGE BENEATH
POST AS SHOWN

5

BASE PLATE PER MANUFACTURER, SHROUD TO
COMPLETELY CONCEAL CORE. STEEL TO MATCH POST

6

03PP-AL.A.2AB-CS-178

SECTION - TYP. STATUE BASE DETAIL
SCALE: 
0 0 0

1 1/2" = 1'-0"
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T.B.D.
VARIES PER STATUARY

RE
: S

TR
UC

TU
RA

L

T.
B.

D.
VA

RI
ES

 P
ER

 S
TA

TU
AR

Y

1

PLINTH. DIMENSIONS TO BE DETERMINED.
DIMENSIONS VARY PER STATUARY

1

2

CONCRETE FOOTING; RE: STRUCTURAL2

3

COMPACTED AGGREGATE SUB-BASE3

4

ADJACENT PAVING; RE: CONSTRUCTION PLANS4

NOTE:
1. EXISTING BASE TO BE DEMOLISHED.

PROPOSED BASE TO BE CONSTRUCTED OF
CONCRETE WITH STONE CLADDING AND TO
INCLUDE RFID AND LOW VOLTAGE ELECTRIC
LINES; RE: CONSTRUCTION SCHEDULE.

2. STATUARY REPRESENTED IN THIS DETAIL
TO COMMUNICATE PLACEMENT NOT DESIGN.

3. LIGHTING AND INTERPRETIVE GRAPHICS TO
BE DECIDED.

5

STONE CLADDING5

6

1" THICK MORTAR; RE: CONSTRUCTION SCHEDULE6

7

ADJACENT SOIL VARIES, RE: SOILS PLAN7

8

BASE PLATE; MATERIAL AND DIMENSIONS TO BE
DETERMINED. DIMENSIONS VARY PER STATUARY

8

9

INTERPRETIVE GRAPHIC. DESIGN, MATERIAL &
FINISH TO BE DECIDED

9

T.
B.

D.
VA

RI
ES

 P
ER

 S
TA

TU
AR

Y

06PP-AL.A.2AB-CS-52

SECTION - WOOD HANDRAIL CAP
SCALE: 
0 0 0

1" = 1"

2

1

3

WOOD HANDRAIL CAP RE: CONSTRUCTION
SCHEDULE

1

STEEL HANDRAIL POST RE:  CONSTRUCTION
SCHEDULE

2

TUBE STEEL INSERT WELDED TO SOLID
STEEL PIN BELOW

3

4

1/2" SOLID STEEL PIN WELDED TO TUBE
STEEL ABOVE AND STEEL POST BELOW

4

PP-AL.A.2AB-CS-17904
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HH-AP1

HH-AP4

HH-AP6

HH-AP5

HH-AP3

HH-AP2

EXISTING TEMPORARY
LUNETTE STRUCTURE,
RE: ARCH DWGS

ST-04

ST-02

ST-02

ST-05

ST-02

ST-05
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ST-01
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ST-02

ST-02

ST-02

ST-06

ST-01

ST-01

 SILVA CELL EXTENT

SILVA CELL EXTENT

 SILVA CELL EXTENT

ROOT BARRIER LOCATION
& SILVA CELL EXTENT

 ROOT BARRIER LOCATION

 ROOT BARRIER LOCATION
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REFER TO VCM PACKAGE
SCOPE THIS AREA

REFER TO FULL PACKAGE
SCOPE THIS AREA

REFER TO FULL PACKAGE
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SCOPE THIS AREA
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SOIL LEGEND
HATCH CODE DESCRIPTION

ST-01
EXISTING SOIL TO
REMAIN AT EXISTING
TREES

ST-02
IMPORTED PLANTING
SOIL; 36" MIN. DEPTH

ST-03
IMPORTED TURF
SOIL;
18" MIN. DEPTH

ST-04
IMPORTED PLANTING
SOIL; 24" MIN. DEPTH

ST-05
IMPORTED SOIL AT
SILVA CELL; 43"
DEPTH

ST-06
SAND BASED
STRUCTURAL SOIL AT
72" DEPTH

ROOTBALL LOCATION
PER PLANTING PLANS

ROOT BARRIER, RE:
SPECIFICATION 32 93
00

NOTES
1. CONTRACTOR SHALL BE RESPONSIBLE FOR

THE INSTALLATION OF SOILS AS INDICATED
ON THE PLANS.

2. CONTRACTOR SHALL BE RESPONSIBLE FOR
THE PROTECTION OF EXISTING
WATERPROOFING, PROTECTION BOARD AND
ALL APPURTENANCES.  PLAN PROVIDED FOR
REFERENCE.

3. PRIOR TO SOIL INSTALLATION, CONTRACTOR
SHALL HAVE A PRE-INSTALLATION MEETING
WITH THE OWNER AND LANDSCAPE
ARCHITECT TO DETERMINE SCOPE OF WORK
AND PROJECT LIMITS.

4. CONTRACTOR TO REFER TO SPECIFICATION
SECTION 32 91 15 FOR ADDITIONAL
INFORMATION.

5. CONTRACTOR TO PROVIDE SHOP DRAWINGS
CONFIRMING SOIL AND WATERPROOFING
HEIGHTS AT SW-01 SITE WALLS FOR
LANDSCAPE ARCHITECT REVIEW AND
APPROVAL PRIOR TO INSTALL. VERIFY IN
FIELD SOIL AND WATERPROOFING HEIGHTS
WITH LANDSCAPE ARCHITECT, TYPICAL.

6. FOR SOILS LESS THAN 6% ORGANIC MATTER
IN THE TOP 6 INCHES OF SOIL, COMPOST AT
A RATE OF A MINIMUM OF FOUR CUBIC
YARDS PER 1,000 SQUARE FEET OF
PERMEABLE AREA SHALL BE INCORPORATED
TO A DEPTH OF SIX INCHES INTO THE SOIL.

7. ROOT BARRIER SHALL BE INSTALLED PER
LOCATIONS SHOWN ON DRAWINGS & WHEN
TREE TRUNK IS WITHIN 10' OF BUILDINGS,
WALLS, UTILITIES, OR REQUIRED BY THE
CITY.

MATCH LINE RE: L4.02
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TIE-IN TO CIVIL DRAINAGE SYSTEM

MULTI-FLOW DRAINAGE SYSTEM
BELOW LAWN; RE: CIVIL DRAWINGS

SILVA CELL EXTENT

 SILVA CELL EXTENT
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SOIL LEGEND
HATCH CODE DESCRIPTION

ST-01
EXISTING SOIL TO
REMAIN AT EXISTING
TREES

ST-02
IMPORTED PLANTING
SOIL; 36" MIN. DEPTH

ST-03
IMPORTED TURF
SOIL;
18" MIN. DEPTH

ST-04
IMPORTED PLANTING
SOIL; 24" MIN. DEPTH

ST-05
IMPORTED SOIL AT
SILVA CELL; 43"
DEPTH

ST-06
SAND BASED
STRUCTURAL SOIL AT
72" DEPTH

ROOTBALL LOCATION
PER PLANTING PLANS

ROOT BARRIER, RE:
SPECIFICATION 32 93
00

NOTES
1. CONTRACTOR SHALL BE RESPONSIBLE FOR

THE INSTALLATION OF SOILS AS INDICATED
ON THE PLANS.

2. CONTRACTOR SHALL BE RESPONSIBLE FOR
THE PROTECTION OF EXISTING
WATERPROOFING, PROTECTION BOARD AND
ALL APPURTENANCES.  PLAN PROVIDED FOR
REFERENCE.

3. PRIOR TO SOIL INSTALLATION, CONTRACTOR
SHALL HAVE A PRE-INSTALLATION MEETING
WITH THE OWNER AND LANDSCAPE
ARCHITECT TO DETERMINE SCOPE OF WORK
AND PROJECT LIMITS.

4. CONTRACTOR TO REFER TO SPECIFICATION
SECTION 32 91 15 FOR ADDITIONAL
INFORMATION.

5. CONTRACTOR TO PROVIDE SHOP DRAWINGS
CONFIRMING SOIL AND WATERPROOFING
HEIGHTS AT SW-01 SITE WALLS FOR
LANDSCAPE ARCHITECT REVIEW AND
APPROVAL PRIOR TO INSTALL. VERIFY IN
FIELD SOIL AND WATERPROOFING HEIGHTS
WITH LANDSCAPE ARCHITECT, TYPICAL.

6. FOR SOILS LESS THAN 6% ORGANIC MATTER
IN THE TOP 6 INCHES OF SOIL, COMPOST AT
A RATE OF A MINIMUM OF FOUR CUBIC
YARDS PER 1,000 SQUARE FEET OF
PERMEABLE AREA SHALL BE INCORPORATED
TO A DEPTH OF SIX INCHES INTO THE SOIL.

7. ROOT BARRIER SHALL BE INSTALLED PER
LOCATIONS SHOWN ON DRAWINGS & WHEN
TREE TRUNK IS WITHIN 10' OF BUILDINGS,
WALLS, UTILITIES, OR REQUIRED BY THE
CITY.

Ref North
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SOIL LEGEND
HATCH CODE DESCRIPTION

ST-01
EXISTING SOIL TO
REMAIN AT EXISTING
TREES

ST-02
IMPORTED PLANTING
SOIL; 36" MIN. DEPTH

ST-03
IMPORTED TURF
SOIL;
18" MIN. DEPTH

ST-04
IMPORTED PLANTING
SOIL; 24" MIN. DEPTH

ST-05
IMPORTED SOIL AT
SILVA CELL; 43"
DEPTH

ST-06
SAND BASED
STRUCTURAL SOIL AT
72" DEPTH

ROOTBALL LOCATION
PER PLANTING PLANS

ROOT BARRIER, RE:
SPECIFICATION 32 93
00

NOTES
1. CONTRACTOR SHALL BE RESPONSIBLE FOR

THE INSTALLATION OF SOILS AS INDICATED
ON THE PLANS.

2. CONTRACTOR SHALL BE RESPONSIBLE FOR
THE PROTECTION OF EXISTING
WATERPROOFING, PROTECTION BOARD AND
ALL APPURTENANCES.  PLAN PROVIDED FOR
REFERENCE.

3. PRIOR TO SOIL INSTALLATION, CONTRACTOR
SHALL HAVE A PRE-INSTALLATION MEETING
WITH THE OWNER AND LANDSCAPE
ARCHITECT TO DETERMINE SCOPE OF WORK
AND PROJECT LIMITS.

4. CONTRACTOR TO REFER TO SPECIFICATION
SECTION 32 91 15 FOR ADDITIONAL
INFORMATION.

5. CONTRACTOR TO PROVIDE SHOP DRAWINGS
CONFIRMING SOIL AND WATERPROOFING
HEIGHTS AT SW-01 SITE WALLS FOR
LANDSCAPE ARCHITECT REVIEW AND
APPROVAL PRIOR TO INSTALL. VERIFY IN
FIELD SOIL AND WATERPROOFING HEIGHTS
WITH LANDSCAPE ARCHITECT, TYPICAL.

6. FOR SOILS LESS THAN 6% ORGANIC MATTER
IN THE TOP 6 INCHES OF SOIL, COMPOST AT
A RATE OF A MINIMUM OF FOUR CUBIC
YARDS PER 1,000 SQUARE FEET OF
PERMEABLE AREA SHALL BE INCORPORATED
TO A DEPTH OF SIX INCHES INTO THE SOIL.

7. ROOT BARRIER SHALL BE INSTALLED PER
LOCATIONS SHOWN ON DRAWINGS & WHEN
TREE TRUNK IS WITHIN 10' OF BUILDINGS,
WALLS, UTILITIES, OR REQUIRED BY THE
CITY.
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NOTE:
CONTRACTOR TO PROVIDE SOIL PROFILE MOCK-UP FOR REVIEW BY THE SOILS ENGINEER AND
LANDSCAPE ARCHITECT PRIOR TO COMMENCING WORK.
REFERENCE SPEC 329115, PLANTING SOILS PRIOR TO COMMENCING WORK.

SECTION - HIGH-USE LAWN-NO TREES (ST-03)
SCALE: 
0 8" 16"

3/4" = 1'-0"

1 34

HIGH USE LAWN SOIL
-RE: PLANTING SOILS

1

SUBSOIL, RE: CIVIL3

SAND DRAINAGE LAYER PER
SPECIFICATION

4
2

SUBDRAINAGE PERF. PIPE
WRAPPER W. GEOTEXTILE RE:
CIVIL

2

PP-AL.A.2AB-PL-PL-8302

SECTION - TYP. MULTI-FLOW SHALLOW DRAINAGE
SCALE: 
0 4" 8"

1 1/2" = 1'-0"

1

NATIVE OR PERMEABLE FILL1

2

MINIMUM 2" VERY COARSE SAND ON TOP & SIDES OF MULTI-FLOW, 1" GRADING COARSE ON
BOTTOM

2

3

MULTI-FLOW WIDTH AS REQUIRED3

4

MINIMUM SLOPE RECOMMENDED 1%4

1"

PP-AL.A.2AB-PL-PL-8403
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SOILS DETAILS

NOTE:
CONTRACTOR TO PROVIDE SOIL PROFILE MOCK-UP FOR REVIEW BY THE SOILS
ENGINEER AND LANDSCAPE ARCHITECT PRIOR TO COMMENCING WORK.
REFERENCE SPEC 329115, PLANTING SOILS PRIOR TO COMMENCING WORK.

1 2 3 6 7 94 85TURF LAWN
-RE: PLANTING PLANS

1

HIGH USE LAWN SOIL
-RE: 32 91 15, PLANTING SOILS

2

TREE PLANTING
-RE: PLANTING DETAILS

3

MULCH4

COMPACTED HORTICULTURAL
SUBSOIL -RE: 32 91 15, PLANTING
SOILS

5

HORTICULTURAL SUBSOIL
-RE: 32 91 15, PLANTING SOILS

6

SUBDRAINAGE PERF. PIPE WRAPPED
W. GEOXTILE
RE: CIVIL

7

SAND DRAINAGE LAYER
PER SPECIFICATION

8

SUBSOIL, RE: CIVIL9

SECTION - HIGH-USE LAWN WITH TREES
SCALE: 
0 0 0

3/4" = 1'-0" PP-AL.A.2AB-PL-PL-8201
3"

9"

3

NOTE:
EACH LIFT OF DECOMPOSED GRANITE SHALL BE DAMPENED, ROLLED, AND COMPACTED AS SPECIFIED. DECOMPOSED
GRANITE SHALL BE STABILIZED WITH A STABILIZING BINDER ACCORDING TO MANUFACTURER'S INSTRUCTIONS.

SECTION - SAND-BASED STRUCTURAL SOIL UNDER DG (ST-06)
SCALE: 
0 0 0

3/4" = 1'-0"

51 2 4
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8
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9

2"

10

1112

DECORATIVE AGGREGATE TYPE 1
- RE: PLANTING DETAILS

1

3/8" DRAINAGE AGGREGATE
- RE: PLANTING SOILS

2

GEOGRID3

3" DIA. AERATION PIPE
- RE: SOILS PLANS FOR LOCATIONS

4

SAND BASED STRUCTURE SOIL
- RE: PLANTING SOILS

5

SUBDRAINAGE PERF. PIPE WRAPPED
W. GEOTEXTILE FABRIC
-RE: CSD-SERIES

6

(E) SUBSOIL7

18" STRIP FILTER FABRIC8

SAND DRAINAGE LAYER PER SPEC9

SAND-COMPOST BLEND
-RE: PLANTING SOILS

10

4" (E) SUBSOIL
-SUBSOIL TO BE INCORPORATED
PER SPECIFICATION

11

DRIP IRRIGATION
- RE: G-L-500 SERIES FOR LOCATIONS

12

13

2" PEA GRAVEL13

05PP-AL.A.2AB-24

NOTE:
1. CONTRACTOR TO PROVIDE SOIL PROFILE MOCK-UP FOR REVIEW BY THE

SOILS ENGINEER AND LANDSCAPE ARCHITECT PRIOR TO COMMENCING
WORK. REFERENCE SPEC 329115, PLANTING SOILS PRIOR TO
COMMENCING WORK.

2. ORNAMENTAL PLANTING AT TREES TO RECEIVE 24" OF PLANTING BED
SOIL LAYER. ORNAMENTAL PLANTING AT SHRUBS & PERENNIALS TO
RECEIVE 12" OF PLANTING BED SOIL LAYER.

VA
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E:
 N
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E 

2

SECTION - ORNAMENTAL PLANTING SOIL (ST-02 & ST-04)
SCALE: 
0 8" 16"

3/4" = 1'-0"

1 2 34

PLANTING PER PLANS
-RE: PLANTING PLANS

1

PLANTING BED SOIL
-RE: PLANTING SOILS

2

HORTICULTURAL SUBSOIL
-RE: PLANTING SOILS

3

SUBDRAINAGE PERF. PIPE
WRAPPED W. GEOTEXTILE
-RE: CIVIL

4

5

SAND DRAINAGE LAYER
PER SPECIFICATION

5

6

SUBSOIL, RE: CIVIL6

6"
6"

06PP-AL.A.2AB-PL-81



NOT FOR

CONSTRUCTION

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

©          Gensler

Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

L5.00

IRRIGATION NOTES & LEGEND

1. ALL LOCAL MUNICIPAL AND STATE LAWS, RULES AND REGULATIONS GOVERNING OR RELATING TO
ANY PORTION OF THIS WORK ARE HEREBY INCORPORATED INTO AND MADE A PART OF THESE
SPECIFICATIONS AND THEIR PROVISIONS SHALL BE CARRIED OUT BY THE CONTRACTOR.

2. THE LANDSCAPE IRRIGATION CONTRACTOR ("CONTRACTOR") SHALL VERIFY THE LOCATIONS OF
ALL EXISTING UTILITIES, STRUCTURES AND SERVICES BEFORE COMMENCING WORK.  THE
LOCATIONS OF UTILITIES, STRUCTURES AND SERVICES SHOWN IN THESE PLANS ARE APPROXIMATE
ONLY.  ANY DISCREPANCIES BETWEEN THESE PLANS AND ACTUAL FIELD CONDITIONS SHALL BE
REPORTED TO THE OWNER'S REPRESENTATIVE.

3. THE CONTRACTOR SHALL OBTAIN THE PERTINENT ENGINEERING OR ARCHITECTURAL PLANS
BEFORE BEGINNING WORK.

4. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS REQUIRED TO PERFORM THE WORK
INDICATED HEREIN BEFORE BEGINNING WORK.

5. THIS DESIGN IS DIAGRAMMATIC.  ANY EQUIPMENT SHOWN IN PAVED AREAS IS FOR DESIGN CLARITY
ONLY AND IS TO BE INSTALLED WITHIN PLANTING AREAS.

6. THE CONTRACTOR SHALL MARK PROPOSED INSTALLATION LOCATION OF THE FOLLOWING
MATERIALS FOR APPROVAL BY OWNER'S AUTHORIZED REPRESENTATIVE: REMOTE CONTROL VALVE
AND BOXES, QUICK COUPLER VALVE AND BOXES.

7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING AND TESTING THE EXISTING IRRIGATION
WATER METER, BACKFLOW DEVICE, MASTER CONTROL VALVE, FLOW SENSOR, DECODER
CONTROLLER, AND ANY OTHER SENSORS AND MAJOR SYSTEM COMPONENTS INSTALLED AS PART
OF PHASE 1 ALAMO PLAN IMPROVEMENTS THAT COULD AFFECT THE OPERABILITY OF THE
PROPOSED AUTOMATIC IRRIGATION SYSTEM.

8. THE CONTRACTOR SHALL NOT WILLFULLY INSTALL ANY EQUIPMENT AS SHOWN ON THE PLANS
WHEN IT IS OBVIOUS IN THE FIELD THAT UNKNOWN CONDITIONS EXIST THAT WERE NOT EVIDENT AT
THE TIME THESE PLANS WERE PREPARED. ANY SUCH CONDITIONS SHALL BE BROUGHT TO THE
ATTENTION OF THE OWNER'S REPRESENTATIVE PRIOR TO ANY WORK OR THE IRRIGATION
CONTRACTOR SHALL ASSUME ALL RESPONSIBILITY FOR ANY FIELD CHANGES DEEMED NECESSARY
BY THE OWNER.

9. INSTALL ALL EQUIPMENT AS SHOWN IN THE DETAILS AND SPECIFICATIONS.  CONTRACTOR SHALL
BE  RESPONSIBLE TO COMPLY WITH LOCAL CITY, COUNTY AND STATE REQUIREMENTS FOR BOTH
EQUIPMENT AND INSTALLATION.

10. ALL PIPE UNDER PAVED AREAS TO BE INSTALLED IN SLEEVING TWICE THE DIAMETER OF THE PIPE
CARRIED. SEE LEGEND FOR TYPE.  ALL WIRE UNDER PAVED AREAS TO BE INSTALLED IN A SCH. 40
SLEEVE THE SIZE REQUIRED TO EASILY PULL WIRE THROUGH.  ALL SLEEVES TO BE INSTALLED
WITH A MINIMUM DEPTH AS SHOWN ON THE SLEEVING DETAILS.  SLEEVES TO EXTEND AT LEAST 12"
PAST THE EDGE OF THE PAVING.

11. ALL QUICK COUPLER AND REMOTE CONTROL VALVES ARE TO BE INSTALLED IN SHRUB OR
GROUNDCOVER AREAS WHERE POSSIBLE.  ALL QUICK COUPLER VALVE AND REMOTE CONTROL
VALVES ARE TO BE INSTALLED AS SHOWN ON THE INSTALLATION DETAILS.  INSTALL ALL QUICK
COUPLER AND REMOTE CONTROL VALVES WITHIN 18" OF HARDSCAPE.

12. CONTRACTOR SHALL INSTALL ADDITIONAL CHECK VALVES TO HEADS AND LATERALS AS REQUIRED
TO PREVENT LOW HEAD DRAINAGE.

13. THE CONTRACTOR SHALL USE PROPER GROUNDING TECHNIQUES FOR GROUNDING THE
CONTROLLER AND RELATED EQUIPMENT PER MANUFACTURERS SPECIFICATIONS. SWEENEY AND
ASSOCIATES RECOMMENDS MEASURING FOR PROPER GROUND AT LEAST ONCE ANNUALLY, AND
NECESSARY ADJUSTMENTS MADE TO COMPLY WITH MANUFACTURER SPECIFICATIONS.

14. THE CONTRACTOR IS REQUIRED TO CONTACT DIGALERT OR 811 A MINIMUM OF TWO (2) DAYS PRIOR
TO THE START OF ANY EXCAVATIONS ON THE PROJECT AND SPECIFICALLY PRIOR TO THE
INSTALLATION OF ANY GROUNDING RODS.  DIAL 811 OR LOG ONTO WWW.DIGALERT.ORG TO START
A PROJECT TICKET.  DIGALERT AND 811 IS A FREE SERVICE PROVIDED TO THE PROJECT.  FAILURE
TO CONTACT AND HAVE THE EXISTING UTILITIES IDENTIFIED, LOCATED AND MARKED SHALL MAKE
THE CONTRACTOR SOLELY RESPONSIBLE FOR ANY AND ALL DAMAGES.

IRRIGATION  NOTES
MODEL NO. / DESCRIPTION

IRRIGATION  MATERIAL  LEGEND
Q MANUFACTURER DETAILRADIUSPSIFLOW RATE (GPM)

WC100 DIRECT BURIAL WATER-PROOF WIRE CONNECTORS FOR USE ON ALL WIRE SPLICES AND CONNECTIONS

IRRIGATION METHOD OR THE APPROXIMATE 

AS APPROVED

AS APPROVED

RAIN BIRD

FLOW RATE IN G.P.M.

VALVE SIZE IN INCHES

NIBCO

A20
1.5"

25

2,500

LASCO ALL FITTINGS USED WITH SOLVENT WELD MAINLINE PIPE SHALL BE SCH. 80 PVC FITTINGS, GRAY IN COLOR, AND SIZED TO MATCH THE MAINLINE
PIPE.  ALL FITTINGS USED WITH SOLVENT WELD LATERAL LINE PIPE SHALL BE SCH. 40 PVC, WHITE IN COLOR, AND SIZED TO MATCH THE LATERAL 
LINE PIPE.  ALL THREADED PVC NIPPLES SHALL BE SCH. 80 PVC PIPE, DARK GRAY IN COLOR, WITH MOLDED THREADS.

PR. RATE

LINEAR FOOTAGE OF DRIP TUBING (IN DRIP ZONES)

WELD-ON ALL SOLVENT WELD CONNECTIONS FOR BOTH MAINLINE AND LATERAL LINE SHALL BE MADE USING THE TWO-STEP PROCESS OF PRIMER AND SOLVENT
CEMENT.  PRIMER SHALL BE P-68 LOW VOC "PURPLE PRIMER".  SOLVENT CEMENT SHALL BE 705 LOW VOC, GRAY COLORED "MEDIUM BODIED" CEMENT.  
USE DAUBERS SIZED AT LEAST ONE-HALF THE SIZE OF THE LARGEST PIPE BEING JOINED.  ALL SOLVENT CEMENTED JOINTS SHALL BE MADE PER THE 
PIPE AND FITTING MANUFACTURER'S RECOMMENDATIONS. 

GPH IRRIGATION/F GDFN-R DRIP FLUSH / INDICATOR NOZZLE, PURPLE IN COLOR, INSTALLED ONTO A RAIN BIRD 1812 12" POP-UP SPRINKLER BODY (NO PRS DEVICE).  
THE FLUSH NOZZLE SHALL BE CLOSED FOR NORMAL OPERATION OF THE DRIP SYSTEM.

PVC SUPPLY AND DISCHARGE HEADERS SHALL BE PURPLE PVC LATERAL LINE PIPE (AS SHOWN BELOW), 1 1/4" MINIMUM SIZE WITH SCH. 40 PVC FITTINGS.AS APPROVED

NO SYMBOL

NO SYMBOL

NO SYMBOL

NO SYMBOL

NO SYMBOL

DESCRIPTION

10" ROUND BOXES
STANDARD RECTANGULAR BOXES
JUMBO RECTANGULAR BOXES

7" ROUND BOXES
VB-10RNDB (BOX) AND VB-10RNDPL (LID)
VB-7RNDB (BOX) AND VB-7RNDPL (LID)

VB-STDB (BOX) AND VB-STDPL (LID)
VB-JMBB (BOX) AND VB-JMBPL (LID)

MODEL #S

RAIN BIRDNO SYMBOL

CONTROLLER LETTER AND STATION NUMBER

VALVE CALLOUT LEGEND

E,F

E,F

N/A

E,F,M

F,G

I

L

M

N

N/A

N/A

O

N/A

30RAIN BIRD

PAIGE ELECTRIC M,N,O

RAIN BIRD

.25 (.50 TOTAL) N/A

RAIN BIRD

RAIN BIRD

RAIN BIRD

N/A C

RAIN BIRD

SUB-SURFACE DRIP TUBING AS DESCRIBED BELOW: 0.53 GPH / EMITTER N/A30 0.70 IN./HR.

5-LRC 1" QUICK COUPLER VALVE WITH LOCKING VINYL COVER, A LASCO G13T-218 SWING JOINT AND 1" BRASS SHUT-OFF VALVE.  INSTALL INSIDE A RAIN BIRD J
STANDARD RECTANGULAR VALVE BOX WITH PURPLE LID.

FIELD ASSEMBLY DRIP CONTROL KIT, CONSISTING OF A PESB-IVM-100 VALVE WITH LCRBY100D 1" DISC FILTER. SET ASSEMBLY IN A JUMBO
RECTANGULAR VALVE BOX AND WIRE TO TWO-WIRE PATH VIA IVM AC-LATCHING DECODER.

T-113 BRONZE GATE VALVE WITH NON-RISING STEM AND FPT CONNECTIONS, LINE SIZE PER MAINLINE.  INSTALL WITH 6" DIA. PVC ACCESS SLEEVE AND
PLASTIC VALVE CAP.

RWS-B-C-1401/RWS-GRATE-P SERIES ROOT WATERING SYSTEM, WITH 36" SEMI-RIGID MESH
TUBE, 0.25 GPM BUBBLER HEAD, CHECK VALVE AND SPIRAL BARB ELBOW WITH 1/2" M NPT
INLET.  CONNECT TO SERVICE LATERAL USING SPX-FLEX SWING PIPE AND A SBE-075 3/4"
MPT x 1/2" BARB ELBOW CONNECTED TO A 3/4" SxT ELBOW OR TEE FITTING.
EACH PROPOSED TREE SHALL RECEIVE TWO ROOT WATERING SYSTEMS, INSTALLED ON
OPPOSITE SIDES OF THE ROOT BALL.

AS APPROVED M

PURPLE "NON-POTABLE" PVC PIPE SCH. 40 AS SLEEVING, 2 TIMES THE DIAMETER OF PIPE OR WIRE BUNDLE CARRIED (2" MINIMUM SIZE) INSTALL ALL PIPE
AND WIRE UNDER PAVING, HARDSCAPE, ETC. (OR AS DIRECTED BY OWNER'S AUTHORIZED REPRESENTATIVE) INSIDE SLEEVES.  SLEEVES UNDER
PEDESTRIAN PAVING SHALL BE INSTALLED 24" BELOW FINISHED GRADE.  SLEEVES UNDER VEHICULAR PAVING SHALL BE INSTALLED 36" BELOW FINISHED
GRADE.

ALL VALVE BOXES SHALL BE VB SERIES, PLASTIC TYPE WITH OVERLAPPING LIDS.  VALVE BOX BODIES SHALL BE STANDARD BLACK AND ALL LIDS SHALL BE
PURPLE COLOR.  ALL BOXES SHALL BE SECURED WITH A RAIN BIRD VB-LOCK-H HEXAGON HEAD BOLT, WASHER AND CLIP.  BOXES SHALL BE AS SHOWN
BELOW:

P7072D DIRECT BURIAL IRRIGATION CONTROL CABLE (TWO-WIRE PATH) WITH TWO, PARALLEL, PVC INSULATED, SOLID COPPER CONDUCTOR
IRRIGATION CONTROL WIRES, #14UF SIZE, WITH A IMPREGNATED POLYETHYLENE, COLOR CODED JACKET.  JACKET COLOR SHALL BE RED AND THE
CONDUCTORS INSULATION SHALL BE RED AND BLACK.  WHERE MULTIPLE CONTROLLERS ARE USED ON THE PROJECT, EACH CONTROLLER SHALL
HAVE A CONTROL CABLE OF A DIFFERENT COLOR.  THE CONTRACTOR SHALL ROUTE THE CONTROL CABLE FROM THE CONTROLLER ALONG THE
MAINLINE IN ALL DIRECTIONS AWAY FROM THE CONTROLLER.  LOOP THE CONTROL CABLE UP AND INTO EACH VALVE BOX ALONG THE MAINLINE,
PROVIDING A 3 FOOT MINIMUM LOOP IN EACH VALVE BOX.

XFSP-06-12 SUBSURFACE DRIP TUBING (PURPLE OVER BLACK) WITH 0.60 GPH, PRESSURE COMPENSATING EMITTERS INTERNALLY INSTALLED IN THE DRIP
TUBING AT 12" O.C. SPACING.  DRIP TUBING SHALL BE EQUIPPED WITH COPPER CHIP TECHNOLOGY TO PREVENT ROOT INTRUSION INTO THE DRIP
EMITTER.  DRIP TUBING SHALL BE INSTALLED 2" BELOW FINISHED SOIL GRADE (NOT COUNTING MULCH) AND IN PARALLEL ROWS A MAXIMUM OF 16" ON
CENTER.  THE PERIMETER ROW OF DRIP TUBING SHALL BE INSTALLED A MAXIMUM OF 4" FROM THE EDGE OF ANY HARDSCAPE OR TURF EDGE. ALL
SUBSEQUENT INTERIOR ROWS SHALL BE ADJUSTED TO PROVIDE AN EVEN SPACING ACROSS THE PLANTER WITHOUT EXCEEDING 16" MAXIMUM  SPACING.
INSTALL 9" PVC COATED GALVANIZED TUBING STAKES A MAXIMUM OF FIVE (5) FEET ON CENTER ALONG THE LENGTH OF THE TUBING.  TUBING STAKES
SHALL BE MODEL #GDTS140900 AS MANUFACTURED BY GPH IRRIGATION PRODUCTS (866) 582-9684.  THE HATCH PATTERN SYMBOLS ON THE PLANS
REPRESENT THE APPROXIMATE DIRECTION AND SPACING OF THE DRIP TUBING ROWS, SEE ACTUAL SPACING REQUIREMENTS ABOVE AND IN DETAILS.

45

45

45

1.00, 1.38, 1.98, 3.82

1.40, 1.85, 2.96, 5.78

1.92, 2.46, 3.81, 7.58 35 FT

30 FT

25 FT

0.70 IN./HR.

5006-PL-(PC)-SAM-R-NP 6" POP-UP TURF ROTOR WITH MPR-25 NOZZLES (RED)

5006-PL-(PC)-SAM-R-NP 6" POP-UP TURF ROTOR WITH MPR-30 NOZZLES (GREEN)

5006-PL-(PC)-SAM-R-NP 6" POP-UP TURF ROTOR WITH MPR-35 NOZZLES (BEIGE)

0.70 IN./HR.

0.70 IN./HR.

MPR-25/30/35 NOZZLES ARE NOT SUPPLIED AS STANDARD NOZZLES WITH THE RAIN BIRD 5000 SERIES ROTOR HEADS.  THE CONTRACTOR MUST
ORDER THESE NOZZLES SEPARATELY AS AN ADDITIONAL COMPONENT FOR THE ROTOR HEADS.  ONLY THE COLOR CODED MPR SERIES
NOZZLES SHALL BE ACCEPTABLE IN THE ROTOR HEADS.

NO SYMBOL

RAIN BIRD

RAIN BIRD

RAIN BIRD

RAIN BIRD

B

B

B

BRAIN BIRD SPRINKLER HEADS WITH 3/4" NPT INLETS SHALL BE INSTALLED WITH A TSJ-12075 PVC SWING JOINT AS PART OF THE ASSEMBLY.NO SYMBOL

SYMBOL
T H F

CONNECTION BETWEEN XFS DRIP TUBING AND PVC SUPPLY AND DISCHARGE HEADERS SHALL BE MADE USING XF DRIP LINE BARBED FITTINGS, SCH. 40
PVC THREADED FITTINGS, SCH. 80 NIPPLES AND FLEXIBLE NIPPLES.  WHEN THE CONNECTION IS AT THE END RUN OF THE TUBING USE A 1/2" SCH. 40 PVC
THREADED 90° ELBOW, A 1/2" X LENGTH AS REQUIRED SCH. 80 PVC THREADED NIPPLE, A 1/2" X 6" MIPT X FIPT FLEXIBLE NIPPLE, AND A XFF-MA-050 17mm
BARB X 1/2" MIPT ADAPTER FITTING.  WHEN THE CONNECTION IS IN THE MIDDLE OF THE TUBING RUN USE A 1/2" SCH. 40 PVC THREADED TEE FITTING, A
1/2" X LENGTH AS REQUIRED SCH. 80 PVC THREADED NIPPLE, A 1/2" X 6" MIPT X FIPT FLEXIBLE NIPPLE, AND TWO (2) XFF-MA-050 17mm BARB X 1/2" MIPT
ADAPTERS.  ALL END RUNS OF TUBING SHALL BE CONNECTED WITH A PVC DISCHARGE HEADER.  FLEXIBLE NIPPLES SHALL BE MODEL #GFN050600 AS
MANUFACTURED BY GPH IRRIGATION PRODUCTS (866) 582-9684.

XF SERIES 17mm BARBED FITTINGS FOR ALL CONNECTIONS BETWEEN DRIP TUBING (TUBING-TO-TUBING ONLY).  ALL BARBED DRIP TUBING FITTINGS
SHALL BE INSTALLED USING A FITINS-TOOL FOR PROPER INSERTION OF THE FITTING INTO THE TUBING.  NO HEATING OF TUBING SHALL BE ALLOWED.

KRAIN BIRD

BADGER METER HMODEL 25/35 RECORDALL SERIES WITH STRAIGHT PIPE CONNECTIONS, FOR USE AS IRRIGATION SUB-METER FOR AREAS MAINTAINED BY THE
GENERAL LAND OFFICE OF TEXAS.

M

PURPLE "NON-POTABLE" SCH. 40 PVC SOLVENT WELD PIPE WITH SCH. 80 PVC FITTINGS, 1-1/2" -3" DIAMETER, AS IRRIGATION MAINLINES.
MAXIMUM INSTALLATION DEPTH IS TO BE 18" BELOW FINISHED GRADE TO TOP OF PIPE.

PURPLE "NON-POTABLE" PVC PIPE 3/4" - 1-1/4" CL. 200, SOLVENT WELD WITH SCH. 40 PVC FITTINGS, AS LATERAL LINES INSTALLED MAXIMUM 12" BELOW
FINISHED GRADE TO TOP OF PIPE.

AS APPROVED N/AWHERE NECESSARY TO AVOID DISTURBANCE TO EXISTING HARDSCAPE, CONTRACTOR SHALL PROVIDE BORE TUNNELS AND PIPE CASINGS TO ALLOW FOR
IRRIGATION PIPE AND CONTROL WIRE CROSSINGS.

4X30 FT
4X15 FT30

30

30

30

10 FT

12 FT

15 FT

30 8 FT

RD12-S-P30-F-NP 12" POP-UP SHRUB HEAD WITH 10 SERIES HE-VAN ADJUSTABLE ARC NOZZLE

RD12-S-P30-F-NP 12" POP-UP SHRUB HEAD WITH 12 SERIES HE-VAN ADJUSTABLE ARC NOZZLE

RD12-S-P30-F-NP 12" POP-UP SHRUB HEAD WITH 15 SERIES HE-VAN ADJUSTABLE ARC NOZZLE

RD12-S-P30-F-NP 12" POP-UP SHRUB HEAD WITH LCS/RCS/SS530 NOZZLES

RD12-S-P30-F-NP 12" POP-UP SHRUB HEAD WITH 8 SERIES HE-VAN ADJUSTABLE ARC NOZZLE

RD12-S-P30-F-NP 12" POP-UP SHRUB HEAD WITH 5Q/5H NOZZLES 30 5 FTRAIN BIRD

RAIN BIRD

RAIN BIRD

RAIN BIRD

RAIN BIRD

RAIN BIRD 1.95 IN./HR..61, 1.21

5012-PL-(PC)-SAM-R-NP 12" POP-UP SHRUB ROTOR WITH MPR-25 NOZZLES (RED) 45

45

45

1.00, 1.38, 1.98, 3.82

1.40, 1.85, 2.96, 5.78

1.92, 2.46, 3.81, 7.58 35 FT

30 FT

25 FT 0.70 IN./HR.

0.70 IN./HR.

0.70 IN./HR.

5012-PL-(PC)-SAM-R-NP 12" POP-UP SHRUB ROTOR WITH MPR-30 NOZZLES (GREEN)

5012-PL-(PC)-SAM-R-NP 12" POP-UP SHRUB ROTOR WITH MPR-35 NOZZLES (BEIGE)

RAIN BIRD

RAIN BIRD

RAIN BIRD

.10, .20 1.78 IN./HR.

.29, .39, .59, 1.17 2.03 IN./HR.

.59, .79, 1.18, 2.37 1.83 IN./HR.

.45, .59, .89, 1.78 1.98 IN./HR.

.93, 1.23, 1.85, 3.70 1.83 IN./HR.
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ARAIN BIRD SPRINKLER HEADS WITH 1/2" NPT INLETS SHALL BE INSTALLED WITH A SA-125050 POLY SWING JOINT AS PART OF THE ASSEMBLYNO SYMBOL

RAIN BIRD

NO SYMBOL

NO SYMBOL

D

N/A

N/A

D

RAIN BIRD

RAIN BIRD

RAIN BIRD

SUB-SURFACE DRIP TUBING AS DESCRIBED BELOW: 0.60 GPH / EMITTER 40 0.70 IN./HR.
XFDP-06-12 ON-SURFACE DRIP TUBING (PURPLE COLOR) WITH 0.60 GPH, PRESSURE COMPENSATING EMITTERS INTERNALLY INSTALLED IN THE DRIP
TUBING AT 12" O.C. SPACING.  DRIP TUBING SHALL BE INSTALLED ON TOP OF FINISHED SOIL GRADE (UNDER THE MULCH LAYER) AND IN PARALLEL ROWS
A MAXIMUM OF 16" ON CENTER.  THE PERIMETER ROW OF DRIP TUBING SHALL BE INSTALLED A MAXIMUM OF 4" FROM THE EDGE OF TREE ROOTBALL. ALL
SUBSEQUENT INTERIOR ROWS SHALL BE ADJUSTED TO PROVIDE AN EVEN SPACING ACROSS THE PLANTER WITHOUT EXCEEDING 16" MAXIMUM SPACING.
9" PVC COATED GALVANIZED TUBING STAKES ARE TO BE INSTALLED ALONG THE TUBING RING, MINIMUM FOUR (4) PER RING, SPACED EQUIDISTANT
AROUND ARC.  TUBING STAKES SHALL BE MODEL #GDTS140900 AS MANUFACTURED BY GPH IRRIGATION PRODUCTS (866) 582-9684.

NOTE:  ADDITIONAL RAIN BIRD PUNCH IN EMITTERS ARE TO BE INSTALLED TO ENSURE MINIMUM OF 180 GALLONS PER HOUR (3.0 GPM) OF WATER APPLIED
TO EACH TREE.

CONNECTION BETWEEN XFS DRIP TUBING AND PVC SUPPLY AND DISCHARGE HEADERS SHALL BE MADE USING XF DRIP LINE BARBED FITTINGS, SCH. 40
PVC THREADED FITTINGS, SCH. 80 NIPPLES AND FLEXIBLE NIPPLES.  WHEN THE CONNECTION IS AT THE END RUN OF THE TUBING USE A 1/2" SCH. 40 PVC
THREADED 90° ELBOW, A 1/2" X LENGTH AS REQUIRED SCH. 80 PVC THREADED NIPPLE, A 1/2" X 6" MIPT X FIPT FLEXIBLE NIPPLE, AND A XFF-MA-050 17mm
BARB X 1/2" MIPT ADAPTER FITTING.  WHEN THE CONNECTION IS IN THE MIDDLE OF THE TUBING RUN USE A 1/2" SCH. 40 PVC THREADED TEE FITTING, A
1/2" X LENGTH AS REQUIRED SCH. 80 PVC THREADED NIPPLE, A 1/2" X 6" MIPT X FIPT FLEXIBLE NIPPLE, AND TWO (2) XFF-MA-050 17mm BARB X 1/2" MIPT
ADAPTERS.  ALL END RUNS OF TUBING SHALL BE CONNECTED WITH A PVC DISCHARGE HEADER.  FLEXIBLE NIPPLES SHALL BE MODEL #GFN050600 AS
MANUFACTURED BY GPH IRRIGATION PRODUCTS (866) 582-9684.

XF SERIES 17mm BARBED FITTINGS FOR ALL CONNECTIONS BETWEEN DRIP TUBING (TUBING-TO-TUBING ONLY).  ALL BARBED DRIP TUBING FITTINGS
SHALL BE INSTALLED USING A FITINS-TOOL FOR PROPER INSERTION OF THE FITTING INTO THE TUBING.  NO HEATING OF TUBING SHALL BE ALLOWED.

XQF101810P 1" DRIPLINE HEADER WITH 18" SPACING TO SERVE AS SUPPLY AND EXHAUST HEADERS FOR DRIP RING ASSEMBLIES.  QF HEADERS
SHALL BE CONNECTED TO PVC SUPPLY LATERAL USING TLF-MPT1-1000 AND A 1" SxT SCH. 40 PVC COUPLING. CLOSE END OF HEADER LINES
USING 1" NPT MALE ADAPTER AND 1" FPT SCH. 40 PVC CAP.

HERITAGE TREE DRIP RINGS

230 VOLT (THREE) PHASE ELECTRICAL POWER FOR BOOSTER PUMP SYSTEM, PROVIDED BY ELECTRICIAN, VERIFY ACTUAL LOCATION IN FIELDN/A

RAIN BIRDP

E1

F

N/A

P

N/A

RAIN BIRD

120 VOLT ELECTRICAL POWER FOR CONTROLLER, PROVIDED BY ELECTRICIAN, VERIFY ACTUAL LOCATION IN FIELDN/A

R

E

RSD-BEx WIRED RAIN SENSOR, MOUNT IN RGVRSS ENCLOSURE ON THE SIDE OF THE CONTROLLER ENCLOSURE, WIRE TO THE CONTROLLER.RAIN BIRD

RAIN BIRDC

NO SYMBOL

P

N/A

N/A

RAIN BIRD

NO SYMBOL IVM-SEN TWO-WIRE SENSOR DECODER FOR EACH SENSOR CONNECTED TO THE TWO-WIRE PATH. N/ARAIN BIRD

LXIVMSD SURGE PROTECTION DEVICE FOR GROUNDING AND PROTECTING THE TWO-WIRE PATH.  USE A GROUND ROD OR GROUND PLATE PER DETAILS
AND SITE CONDITIONS.  LOCATE WHERE SHOWN ON THE PLANS OR NO MORE THAN 500 FEET ON CENTER ALONG THE TWO-WIRE PATH. 

ESPLXIVM-IQ4GUSA DECODER (TWO WIRE) TYPE CONTROLLER WITH CELLULAR COMMUNICATIONS MODULE.  CONTROLLER AS SHOWN IS EQUIPPED WITH
A CELLULAR MODEM CARTRIDGE TO ALLOW FOR COMMUNICATION WITH RAIN BIRD'S WEB BASED IQ V4.0 CENTRAL CONTROL SOFTWARE AND "GLOBAL
WEATHER" EVAPOTRANSPIRATION RATE DAILY WEATHER DATA SERVICE.  GROUND THE CONTROLLER AS RECOMMENDED BY THE MANUFACTURER.
INSTALL A RAIN BIRD LXIVMSD SURGE PROTECTION DEVICE AT THE CONTROLLER AND ONE A MAXIMUM OF 500 FEET ON CENTER OR EVERY 8 DECODERS
(WHICHEVER IS SMALLER) ALONG THE ENTIRE TWO-WIRE PATH.  SURGE PROTECTION SHALL BE AS RECOMMENDED BY THE MANUFACTURER TO INSURE
WARRANTY PROTECTION.  THE CONTRACTOR SHALL REGISTER THE CONTROLLER WITH RAIN BIRD, ACTIVATE THE CENTRAL CONTROL SERVICE, AND
FULLY PROGRAM THE CONTROLLER FOR AUTOMATIC PROGRAM / SCHEDULE ADJUSTMENT WITH THE WEATHER DATA DOWNLOAD SERVICE.

RAIN BIRDV1 T100-PESB-R PLASTIC NORMALLY CLOSED MASTER CONTROL VALVE, INSTALL WITH WEATHERMATIC SINGLE STATION DECODER FOR CONNECTION TO
EXISTING PHASE 1 TWO-WIRE CONTROLLER.

RAIN BIRDV PIVM-150-PESBR PLASTIC MASTER CONTROL VALVE, PROVIDED FROM THE MANUFACTURER WITH AN AC LATCHING, DECODER SOLENOID.
INSTALL ON WALL WITHIN PUMP EQUIPMENT ROOM

FS150P FLOW SENSOR WITH 1-1/2" PVC TEE. INSTALL PER MANUFACTURER'S RECOMMENDATIONS.  INSTALL WITH IVM-SEN TWO-WIRE FLOW SENSOR
DECODER AND CONNECT TO THE TWO WIRE CABLE PATH.

CLP SERIES COMPACT LOW PROFILE 5HP VFD PUMP STATION, CAPABLE OF PRODUCING 72 PSI AT 30 GPM

fs N/AN/A FLOAT SWITCH INSTALLED WITHIN STORM WATER STORAGE TANK TO TRIGGER DOMESTIC WATER MAKE-UP FILL LINE.

Q,R,S

PESB-IVM-100/150 PLASTIC REMOTE CONTROL VALVE (RCV), SIZE AS SHOWN (1" AND 1-1/2" SIZES), PROVIDED FROM THE MANUFACTURER WITH AN
AC LATCHING, DECODER SOLENOID, WITH OPTIONAL PEB-NP-HAN(2) PURPLE FLOW CONTROL HANDLE.  INSTALL THE RCV INSIDE A STANDARD
RECTANGULAR VALVE BOX.
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L5.01

IRRIGATION PLANS

M
ATCH LINE RE: L5.03

PROTECT IN PLACE

NOTE A:
THESE PLANS ARE DIAGRAMMATIC, THE MAINLINE AND RELATED
IRRIGATION EQUIPMENT IS SHOWN WITHIN THE PAVING FOR
CLARITY ONLY.  THE ACTUAL LOCATION OF MAINLINE AND RELATED
IRRIGATION EQUIPMENT SHALL BE WITHIN PLANTER AND A
MINIMUM OF 18" OFF ADJACENT HARDSCAPE AND OTHER
OBSTACLES, TYPICAL.

NOTE B:
CONTRACTOR SHALL ADJUST ALL HEADS AS REQUIRED TO
ACCOMMODATE ANY VERTICAL OBSTRUCTIONS THAT MAY OCCUR
IN THE LANDSCAPE, INCLUDING BUT NOT LIMITED TO LIGHT POLES,
FIRE HYDRANTS, TREES, ETC.  WHEN A SLIGHT RELOCATION OF
THE HEAD IS NOT SUFFICIENT TO CLEAR THE OBSTACLE, OR IF IT
NEGATIVELY AFFECTS THE COVERAGE, AN ADDITIONAL HEAD
SHALL BE INSTALLED TO PLACE ONE HEAD ON EITHER SIDE OF THE
OBSTACLE.  THE NOZZLES OF THESE TWO HEADS SHALL HAVE ARC
PATTERNS THAT ADD UP TO THE ORIGINAL ARC PATTERN OF THE
HEAD INDICATED ON THE PLANS. THE CONTRACTOR SHALL VERIFY
ALL HEAD LAYOUT WITH OWNER'S AUTHORIZED REPRESENTATIVE
PRIOR TO STARTING WORK.

NOTE C:
THESE PLANS ARE DIAGRAMMATIC, TREE BUBBLERS AND LATERAL
LINES ARE SHOWN WITHIN THE PAVING FOR CLARITY ONLY, THE
ACTUAL LOCATIONS SHALL BE WITHIN THE PLANTER.  THE TREE
BUBBLERS SHALL BE ALIGNED WITH TREES AS SHOWN ON THE
PLANTING PLANS, AND AS DIRECTED BY OWNER'S AUTHORIZED
REPRESENTATIVE.  THE CONTRACTOR SHALL CONFIRM ALL
LAYOUT IN FIELD WITH OWNER'S AUTHORIZED REPRESENTATIVE
PRIOR TO STARTING WORK.

NOTE D:
CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHEN
WORKING WITHIN THE DRIPLINE OF EXISTING TREES.  NO
MECHANICAL TRENCHING WITHIN THE DRIPLINE OF THE EXISTING
TREE WILL BE ALLOWED.  CONTRACTOR SHALL REFER TO
ARBORIST REPORT, TREE DISPOSITION OR TREE PROTECTION
PLAN FOR ADDITIONAL PRECAUTIONS REQUIRED FOR THE
EXISTING TREES.  VERIFY ALL LAYOUT IN FIELD WITH OWNER'S
AUTHORIZED REPRESENTATIVE.

NOTE E:
ALL PROPOSED IRRIGATION COMPONENTS ARE TO BE COLOR
CODED PURPLE INDICATING USE OF NON-POTABLE WATER.

NOTE F:
THE ACTUAL CONTRACTOR PROPOSED LOCATIONS FOR THE
VARIOUS IRRIGATION EQUIPMENT LISTED BELOW SHALL BE
REVIEWED AND APPROVED PRIOR TO INSTALLATION.
CONTRACTOR SHALL SUBMIT TO THE OWNER AND LANDSCAPE
ARCHITECT A SHOP DRAWING FOR VALVE BOX LAYOUTS PRIOR TO
INSTALLATION.  THE SHOP DRAWING SHALL BE PREPARED TO THE
SATISFACTION OF THE OWNER AND LANDSCAPE ARCHITECT.
SHOP DRAWINGS MUST INCLUDE LOCATIONS FOR THE FOLLOWING
ITEMS: 1) POINT OF CONNECTION [INCLUDING WATER POC AND
LOW VOLTAGE ELECTRICAL WIRE], 2) ISOLATION VALVES, 3)
AUTOMATIC REMOTE CONTROL VALVES [INDICATE STATION
NUMBER AND SIZE], 4) QUICK COUPLING VALVES, 5) ANY OTHER
RELATED EQUIPMENT AS MAY BE DIRECTED.  EACH PIECE OF
AFOREMENTIONED EQUIPMENT SHALL ITS LOCATION INCLUDED ON
THE SHOP DRAWINGS; LOCATIONS OF THIS EQUIPMENT SHALL BE
INDICATED WITH TWO DIMENSIONS BASED FROM TWO PERMANENT
POINTS OF REFERENCE [SUCH AS BUILDINGS, SIDEWALKS, CURBS,
STREETLIGHTS, HYDRANTS, ETC.].  WHERE MULTIPLE
COMPONENTS ARE INSTALLED WITH NO REASONABLE REFERENCE
POINT BETWEEN THEM, DIMENSIONING MAY BE BASED OFF OF
OTHER IRRIGATION EQUIPMENT THAT HAS BEEN DEFINED BY TWO
PERMANENT POINTS.  ALL SHOP DRAWING IRRIGATION SYMBOLS
SHALL BE CLEARLY SHOWN AND SHALL MATCH THE SYMBOLS
SHOWN ON THE IRRIGATION LEGEND OF THE DRAWINGS.
CONTRACTOR SHALL INSTALL ALL VALVE BOXES AND RELATED
EQUIPMENT PER THE OWNER APPROVED SHOP DRAWINGS.  ONCE
SHOP DRAWING LOCATIONS ARE APPROVED, THE LANDSCAPE
ARCHITECT OR OWNER'S AUTHORIZED REPRESENTATIVE WILL
ALLOW NO ADJUSTMENTS WITHOUT PRIOR WRITTEN ACCEPTANCE.

NOTE G:
RECYCLED WATER SIGNAGE FOR ONSITE FACILITIES
THE RECYCLED WATER SYSTEM SIGN WILL BE AN 18.0-INCH X
12.0-INCH SIZE PLATE WITH CHAMFERED CORNERS (NO SHARP
EDGES). THE TEXT AND LOGO WILL BE AS SHOWN IN DETAIL
BELOW. THE FONT TO BE USED IN THE SIGNS WILL BE
HELVETICA-MEDIUM. THE SIGN OUTLINE, TEXT AND LOGOS WILL BE
99 BRIGHT PURPLE HIGH PERFORMANCE VINYL COLORING
MANUFACTURED BY ARLON OR EQUIVALENT, WHILE THE
BACKGROUND WILL BE PRE-FINISHED ALUMINUM MATTE WHITE
MANUFACTURED BY WRISCO INDUSTRIES, INC. OR EQUIVALENT.
SIGNS WILL ALSO BE POSTED WHERE THERE ARE HOSE BIBS AND
FAUCETS. ALL SIGNS WILL BE BOTH IN ENGLISH AND SPANISH,
READING “RECLAIMED WATER, DO NOT DRINK” OR SIMILAR
WARNINGS.

TEMPORARY LATERAL
SUPPLY LINE DEMOLISHED

AS PART OF THIS WORK.

TORO TURF GUARD SOIL MONITORING SENSOR
INSTALLED WITHIN THE ROOT ZONE OF EXISTING

HERITAGE TREES.
SENSORS COMMUNICATE WIRELESSLY WITH

SEPARATE BASE STATION UNIT.
BASE STATION SHALL BE INSTALLED IN AN AREA

WITH ACCESS TO 120v ELECTRICAL CONNECTION
AND WIRELESS INTERNET ACCESS.

PROVIDE NEW PERIMETER SPRAY
IRRIGATION FOR RAISED PLANTER BEDS

HOUSING EXISTING HERITAGE TREES.
CONTRACTOR SHALL ADJUST NOZZLE TYPE

AND ANGLE AS NECESSARY TO AVOID
DIRECT SPRAY ONTO TREE TRUNKS.

IRRIGATION MATERIALS AROUND SITE SCULPTURAL
ELEMENTS ARE TO BE INSTALLED AS DIRECTED BY

OWNER'S AUTHORIZED REPRESENTATIVE.
HEAD SPACING, NOZZLE TYPE AND ANGLE ARE TO

ADJUSTED AS NECESSARY TO AVOID DIRECT SPRAY
ONTO SCULPTURES.

INSTALL NEW DRIP TUBING
TO COMPLETE RINGS
AROUND EXISTING TREE.

LOCATE EXISTING MAINLINE
AT THIS APPROXIMATE
LOCATION, INSTALL PVC ELL
FOR MAINLINE EXTENSION
INTO PROJECT LIMITS.

CAP MAINLINE AT THIS LOCATION

DEMOLISH / ABANDON IN PLACE
EXISTING MAINLINE
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L5.02

IRRIGATION PLANS

MATCH LINE RE: L5.01

M
ATCH LINE RE: L5.03

INSTALL NEW IRRIGATION
SUB-METER FOR MAINLINE

SERVING TX GLO
MAINTENANCE AREA.

EXTEND IRRIGATION MAINLINE
AND DECODER CABLE TO LIMIT
OF PLANTER BED FOR FUTURE
PHASE 2C CONNECTION.

SET 2x 4" SCH. 40 PVC SLEEVES
FOR FUTURE IRRIGATION
EXTENSION.

NOTE A:
THESE PLANS ARE DIAGRAMMATIC, THE MAINLINE AND RELATED
IRRIGATION EQUIPMENT IS SHOWN WITHIN THE PAVING FOR
CLARITY ONLY.  THE ACTUAL LOCATION OF MAINLINE AND RELATED
IRRIGATION EQUIPMENT SHALL BE WITHIN PLANTER AND A
MINIMUM OF 18" OFF ADJACENT HARDSCAPE AND OTHER
OBSTACLES, TYPICAL.

NOTE B:
CONTRACTOR SHALL ADJUST ALL HEADS AS REQUIRED TO
ACCOMMODATE ANY VERTICAL OBSTRUCTIONS THAT MAY OCCUR
IN THE LANDSCAPE, INCLUDING BUT NOT LIMITED TO LIGHT POLES,
FIRE HYDRANTS, TREES, ETC.  WHEN A SLIGHT RELOCATION OF
THE HEAD IS NOT SUFFICIENT TO CLEAR THE OBSTACLE, OR IF IT
NEGATIVELY AFFECTS THE COVERAGE, AN ADDITIONAL HEAD
SHALL BE INSTALLED TO PLACE ONE HEAD ON EITHER SIDE OF THE
OBSTACLE.  THE NOZZLES OF THESE TWO HEADS SHALL HAVE ARC
PATTERNS THAT ADD UP TO THE ORIGINAL ARC PATTERN OF THE
HEAD INDICATED ON THE PLANS. THE CONTRACTOR SHALL VERIFY
ALL HEAD LAYOUT WITH OWNER'S AUTHORIZED REPRESENTATIVE
PRIOR TO STARTING WORK.

NOTE C:
THESE PLANS ARE DIAGRAMMATIC, TREE BUBBLERS AND LATERAL
LINES ARE SHOWN WITHIN THE PAVING FOR CLARITY ONLY, THE
ACTUAL LOCATIONS SHALL BE WITHIN THE PLANTER.  THE TREE
BUBBLERS SHALL BE ALIGNED WITH TREES AS SHOWN ON THE
PLANTING PLANS, AND AS DIRECTED BY OWNER'S AUTHORIZED
REPRESENTATIVE.  THE CONTRACTOR SHALL CONFIRM ALL
LAYOUT IN FIELD WITH OWNER'S AUTHORIZED REPRESENTATIVE
PRIOR TO STARTING WORK.

NOTE D:
CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHEN
WORKING WITHIN THE DRIPLINE OF EXISTING TREES.  NO
MECHANICAL TRENCHING WITHIN THE DRIPLINE OF THE EXISTING
TREE WILL BE ALLOWED.  CONTRACTOR SHALL REFER TO
ARBORIST REPORT, TREE DISPOSITION OR TREE PROTECTION
PLAN FOR ADDITIONAL PRECAUTIONS REQUIRED FOR THE
EXISTING TREES.  VERIFY ALL LAYOUT IN FIELD WITH OWNER'S
AUTHORIZED REPRESENTATIVE.

NOTE E:
ALL PROPOSED IRRIGATION COMPONENTS ARE TO BE COLOR
CODED PURPLE INDICATING USE OF NON-POTABLE WATER.

NOTE F:
THE ACTUAL CONTRACTOR PROPOSED LOCATIONS FOR THE
VARIOUS IRRIGATION EQUIPMENT LISTED BELOW SHALL BE
REVIEWED AND APPROVED PRIOR TO INSTALLATION.
CONTRACTOR SHALL SUBMIT TO THE OWNER AND LANDSCAPE
ARCHITECT A SHOP DRAWING FOR VALVE BOX LAYOUTS PRIOR TO
INSTALLATION.  THE SHOP DRAWING SHALL BE PREPARED TO THE
SATISFACTION OF THE OWNER AND LANDSCAPE ARCHITECT.
SHOP DRAWINGS MUST INCLUDE LOCATIONS FOR THE FOLLOWING
ITEMS: 1) POINT OF CONNECTION [INCLUDING WATER POC AND
LOW VOLTAGE ELECTRICAL WIRE], 2) ISOLATION VALVES, 3)
AUTOMATIC REMOTE CONTROL VALVES [INDICATE STATION
NUMBER AND SIZE], 4) QUICK COUPLING VALVES, 5) ANY OTHER
RELATED EQUIPMENT AS MAY BE DIRECTED.  EACH PIECE OF
AFOREMENTIONED EQUIPMENT SHALL ITS LOCATION INCLUDED ON
THE SHOP DRAWINGS; LOCATIONS OF THIS EQUIPMENT SHALL BE
INDICATED WITH TWO DIMENSIONS BASED FROM TWO PERMANENT
POINTS OF REFERENCE [SUCH AS BUILDINGS, SIDEWALKS, CURBS,
STREETLIGHTS, HYDRANTS, ETC.].  WHERE MULTIPLE
COMPONENTS ARE INSTALLED WITH NO REASONABLE REFERENCE
POINT BETWEEN THEM, DIMENSIONING MAY BE BASED OFF OF
OTHER IRRIGATION EQUIPMENT THAT HAS BEEN DEFINED BY TWO
PERMANENT POINTS.  ALL SHOP DRAWING IRRIGATION SYMBOLS
SHALL BE CLEARLY SHOWN AND SHALL MATCH THE SYMBOLS
SHOWN ON THE IRRIGATION LEGEND OF THE DRAWINGS.
CONTRACTOR SHALL INSTALL ALL VALVE BOXES AND RELATED
EQUIPMENT PER THE OWNER APPROVED SHOP DRAWINGS.  ONCE
SHOP DRAWING LOCATIONS ARE APPROVED, THE LANDSCAPE
ARCHITECT OR OWNER'S AUTHORIZED REPRESENTATIVE WILL
ALLOW NO ADJUSTMENTS WITHOUT PRIOR WRITTEN ACCEPTANCE.

NOTE G:
RECYCLED WATER SIGNAGE FOR ONSITE FACILITIES
THE RECYCLED WATER SYSTEM SIGN WILL BE AN 18.0-INCH X
12.0-INCH SIZE PLATE WITH CHAMFERED CORNERS (NO SHARP
EDGES). THE TEXT AND LOGO WILL BE AS SHOWN IN DETAIL
BELOW. THE FONT TO BE USED IN THE SIGNS WILL BE
HELVETICA-MEDIUM. THE SIGN OUTLINE, TEXT AND LOGOS WILL BE
99 BRIGHT PURPLE HIGH PERFORMANCE VINYL COLORING
MANUFACTURED BY ARLON OR EQUIVALENT, WHILE THE
BACKGROUND WILL BE PRE-FINISHED ALUMINUM MATTE WHITE
MANUFACTURED BY WRISCO INDUSTRIES, INC. OR EQUIVALENT.
SIGNS WILL ALSO BE POSTED WHERE THERE ARE HOSE BIBS AND
FAUCETS. ALL SIGNS WILL BE BOTH IN ENGLISH AND SPANISH,
READING “RECLAIMED WATER, DO NOT DRINK” OR SIMILAR
WARNINGS.

UNDERGROUND STORM
WATER STORAGE

REFER TO CIVIL DRAWINGS.

UTILITY ROOM HOUSING DOMESTIC
WATER MAKE-UP CONTROLS, IRRIGATION
PUMP AND NEW SITE CLOCK

IRRIGATION PUMP CAPABLE OF
PROVIDING 72 PSI AT 30 GPM.

NEW RAIN BIRD ESPLXIVM CONTROLLER

IRRIGATION PUMP
INTAKE LINE

NORMALLY CLOSED
MASTER VALVE

MAKE-UP LINE
OUTFALL

TANK LEVEL
FLOAT SWITCH

RAIN SENSOR, MOUNT TO SIDE
OF DECKING AND CONNECT TO

TWO-WIRE PATH VIA SENSOR
DECODER.
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L5.03

IRRIGATION PLANS

MATCH LINE RE: L5.02

MATCH LINE RE: L5.01

NOTE A:
THESE PLANS ARE DIAGRAMMATIC, THE MAINLINE AND RELATED
IRRIGATION EQUIPMENT IS SHOWN WITHIN THE PAVING FOR
CLARITY ONLY.  THE ACTUAL LOCATION OF MAINLINE AND RELATED
IRRIGATION EQUIPMENT SHALL BE WITHIN PLANTER AND A
MINIMUM OF 18" OFF ADJACENT HARDSCAPE AND OTHER
OBSTACLES, TYPICAL.

NOTE B:
CONTRACTOR SHALL ADJUST ALL HEADS AS REQUIRED TO
ACCOMMODATE ANY VERTICAL OBSTRUCTIONS THAT MAY OCCUR
IN THE LANDSCAPE, INCLUDING BUT NOT LIMITED TO LIGHT POLES,
FIRE HYDRANTS, TREES, ETC.  WHEN A SLIGHT RELOCATION OF
THE HEAD IS NOT SUFFICIENT TO CLEAR THE OBSTACLE, OR IF IT
NEGATIVELY AFFECTS THE COVERAGE, AN ADDITIONAL HEAD
SHALL BE INSTALLED TO PLACE ONE HEAD ON EITHER SIDE OF THE
OBSTACLE.  THE NOZZLES OF THESE TWO HEADS SHALL HAVE ARC
PATTERNS THAT ADD UP TO THE ORIGINAL ARC PATTERN OF THE
HEAD INDICATED ON THE PLANS. THE CONTRACTOR SHALL VERIFY
ALL HEAD LAYOUT WITH OWNER'S AUTHORIZED REPRESENTATIVE
PRIOR TO STARTING WORK.

NOTE C:
THESE PLANS ARE DIAGRAMMATIC, TREE BUBBLERS AND LATERAL
LINES ARE SHOWN WITHIN THE PAVING FOR CLARITY ONLY, THE
ACTUAL LOCATIONS SHALL BE WITHIN THE PLANTER.  THE TREE
BUBBLERS SHALL BE ALIGNED WITH TREES AS SHOWN ON THE
PLANTING PLANS, AND AS DIRECTED BY OWNER'S AUTHORIZED
REPRESENTATIVE.  THE CONTRACTOR SHALL CONFIRM ALL
LAYOUT IN FIELD WITH OWNER'S AUTHORIZED REPRESENTATIVE
PRIOR TO STARTING WORK.

NOTE D:
CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHEN
WORKING WITHIN THE DRIPLINE OF EXISTING TREES.  NO
MECHANICAL TRENCHING WITHIN THE DRIPLINE OF THE EXISTING
TREE WILL BE ALLOWED.  CONTRACTOR SHALL REFER TO
ARBORIST REPORT, TREE DISPOSITION OR TREE PROTECTION
PLAN FOR ADDITIONAL PRECAUTIONS REQUIRED FOR THE
EXISTING TREES.  VERIFY ALL LAYOUT IN FIELD WITH OWNER'S
AUTHORIZED REPRESENTATIVE.

NOTE E:
ALL PROPOSED IRRIGATION COMPONENTS ARE TO BE COLOR
CODED PURPLE INDICATING USE OF NON-POTABLE WATER.

NOTE F:
THE ACTUAL CONTRACTOR PROPOSED LOCATIONS FOR THE
VARIOUS IRRIGATION EQUIPMENT LISTED BELOW SHALL BE
REVIEWED AND APPROVED PRIOR TO INSTALLATION.
CONTRACTOR SHALL SUBMIT TO THE OWNER AND LANDSCAPE
ARCHITECT A SHOP DRAWING FOR VALVE BOX LAYOUTS PRIOR TO
INSTALLATION.  THE SHOP DRAWING SHALL BE PREPARED TO THE
SATISFACTION OF THE OWNER AND LANDSCAPE ARCHITECT.
SHOP DRAWINGS MUST INCLUDE LOCATIONS FOR THE FOLLOWING
ITEMS: 1) POINT OF CONNECTION [INCLUDING WATER POC AND
LOW VOLTAGE ELECTRICAL WIRE], 2) ISOLATION VALVES, 3)
AUTOMATIC REMOTE CONTROL VALVES [INDICATE STATION
NUMBER AND SIZE], 4) QUICK COUPLING VALVES, 5) ANY OTHER
RELATED EQUIPMENT AS MAY BE DIRECTED.  EACH PIECE OF
AFOREMENTIONED EQUIPMENT SHALL ITS LOCATION INCLUDED ON
THE SHOP DRAWINGS; LOCATIONS OF THIS EQUIPMENT SHALL BE
INDICATED WITH TWO DIMENSIONS BASED FROM TWO PERMANENT
POINTS OF REFERENCE [SUCH AS BUILDINGS, SIDEWALKS, CURBS,
STREETLIGHTS, HYDRANTS, ETC.].  WHERE MULTIPLE
COMPONENTS ARE INSTALLED WITH NO REASONABLE REFERENCE
POINT BETWEEN THEM, DIMENSIONING MAY BE BASED OFF OF
OTHER IRRIGATION EQUIPMENT THAT HAS BEEN DEFINED BY TWO
PERMANENT POINTS.  ALL SHOP DRAWING IRRIGATION SYMBOLS
SHALL BE CLEARLY SHOWN AND SHALL MATCH THE SYMBOLS
SHOWN ON THE IRRIGATION LEGEND OF THE DRAWINGS.
CONTRACTOR SHALL INSTALL ALL VALVE BOXES AND RELATED
EQUIPMENT PER THE OWNER APPROVED SHOP DRAWINGS.  ONCE
SHOP DRAWING LOCATIONS ARE APPROVED, THE LANDSCAPE
ARCHITECT OR OWNER'S AUTHORIZED REPRESENTATIVE WILL
ALLOW NO ADJUSTMENTS WITHOUT PRIOR WRITTEN ACCEPTANCE.

NOTE G:
RECYCLED WATER SIGNAGE FOR ONSITE FACILITIES
THE RECYCLED WATER SYSTEM SIGN WILL BE AN 18.0-INCH X
12.0-INCH SIZE PLATE WITH CHAMFERED CORNERS (NO SHARP
EDGES). THE TEXT AND LOGO WILL BE AS SHOWN IN DETAIL
BELOW. THE FONT TO BE USED IN THE SIGNS WILL BE
HELVETICA-MEDIUM. THE SIGN OUTLINE, TEXT AND LOGOS WILL BE
99 BRIGHT PURPLE HIGH PERFORMANCE VINYL COLORING
MANUFACTURED BY ARLON OR EQUIVALENT, WHILE THE
BACKGROUND WILL BE PRE-FINISHED ALUMINUM MATTE WHITE
MANUFACTURED BY WRISCO INDUSTRIES, INC. OR EQUIVALENT.
SIGNS WILL ALSO BE POSTED WHERE THERE ARE HOSE BIBS AND
FAUCETS. ALL SIGNS WILL BE BOTH IN ENGLISH AND SPANISH,
READING “RECLAIMED WATER, DO NOT DRINK” OR SIMILAR
WARNINGS.
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L5.04

IRRIGATION DETAILS

ON GRADE LATERAL, SET 

TREE CANOPY

TREE TRUNK

12" MIN. FROM EDGE OF TRUNK

BELOW MULCH LAYER

D HERITAGE TREE DRIP RINGS

LANDSCAPE DRIP TUBING IN
RINGS AROUND TREE, 18"
SPACING BETWEEN RINGS.

ADJACENT MULCH

TO DRIP CONTROL VALVE

FINISHED GRADE

PVC IRRIGATION MAINLINE,

6" PVC CL. 160 PIPE, LENGTH
AS REQUIRED

SEE LEGEND FOR SPECIFICATION

SCH 80 PVC SLIP COUPLING,
SIZE PER MAINLINE AND VALVE

PLASTIC 6" ROUND VALVE BOX COVER

KIT SHALL INCLUDE A SPRING CONNECTOR, A POLYPROPYLENE TUBE AND A 
WATERPROOF DIELECTRIC SILICONE.  

NOTE:

WATERPROOF DIELECTRIC SILICONE
POLY TUBE PRE-FILLED WITH

IS INSERTED INTO TUBE
CLOSE TUBE LID AFTER WIRE

LOW VOLTAGE WIRES, SEE CHART

SPRING CONNECTOR.  WIRES
SHALL BE PRE-STRIPPED OF 3/4" OF
THE INSULATION PRIOR TO
INSERTION INTO THE CONNECTOR.
TWIST CONNECTOR ONTO WIRES
TO SEAT FIRMLY.

INSERT THE CONNECTOR ALL THE
WAY INTO THE TUBE UNTIL THE
CONNECTOR RESTS ON THE
BOTTOM.

POSITION WIRES INTO TUBE CHANNELS
AND CLOSE TO SECURE SEAL

DIRECT BURY SPLICE KIT SHALL BE USED TO ELECTRICALLY CONNECT PRE-STRIPPED
COPPER WIRES, SEE TABLE.  LARGER WIRES OR GREATER QUANTITIES OF WIRES
SHALL REQUIRE A LARGER APPROVED WIRE CONNECTION.

WIRE CONNECTOR SHALL BE RAIN BIRD WC100 DIRECT BURY SPLICE KIT (U.L.
APPROVED).

FINISH GRADE

GATE VALVE WITH BRONZE
THREADED BODY AND CROSS
HANDLE.  SIZE GATE VALVE PER
THE MAINLINE SIZE

SCH 80 PVC T.O.E. NIPPLE, SIZE
PER VALVE, 6" MIN. LENGTH

CLEAN COMPACTED BACKFILL.
SEE SPECIFICATIONS

SITE WALL

NOTE:
NUMBER OF TUBING RINGS VARIES DEPENDING ON DISTANCE FROM TRUNK TO ADJACENT WALL.
PROVIDE AS MANY RINGS AS POSSIBLE AT 18" ON CENTER SPACING TO EDGE OF PLANTER.

INSTALL ADDITIONAL BARBED EMITTERS AS NEEDED TO PROVIDE MIN. 180 GALLONS PER HOUR OF
SUPPLEMENTAL IRRIGATION TO EACH TREE.

THREADED CAP AT END
OF QF HEADER TO SERVE
AS MANUAL FLUSH.

18" MAX.

1/2"

NOTE:

INSTALL SPRINKLER HEADS 12" FROM THE FACE OF BUILDING WALLS OR WINDOWS.
INSTALL SPRINKLER HEADS 6" FROM PAVING EDGE IN SHRUB AND GROUND COVER AREAS.

INSTALL SPRINKLER HEADS PLUMB.  ADJUST SPRAYS OR NOZZLE STREAM TO COVER
LANDSCAPE AREA WITHOUT OVERSPRAY ONTO PAVING, FENCES, WALLS OR BUILDINGS.

RAIN BIRD SA SERIES (OR APPROVED EQUAL) 
PRE-ASSEMBLED TRIPLE SWING JOINT,

POP-UP SPRINKLER HEAD, SPRAY OR ROTARY,
SEE LEGEND FOR BRAND, MODEL, POP-UP

LAY LENGTH TO BE 6" MINIMUM

SCH 40 PVC SxSxT TEE FITTING
LATERAL x SPRINKLER INLET SIZE

FOR TYPE AND DEPTH REQUIRED
LATERAL LINE, SEE SPECIFICATIONS

UNDISTURBED SOIL

INSTALL POP-UP SPRINKLER HEAD 1/2"
ABOVE FINISHED GRADE IN SHRUB
AND GROUND COVERS AREAS

INSTALL POP-UP SPRINKLER HEAD FLUSH WITH
FINISHED GRADE IN TURF AREAS

DO NOT INSTALL USING SIDE INLET

INSTALL SPRINKLER HEADS 4" FROM PAVING EDGE IN TURF AREAS.

HEIGHT AND NOZZLE REQUIRED
1/2"

PRE-ASSEMBLED PVC TRIPLE SWING JOINT

POP-UP GEAR DRIVEN ROTOR HEAD, 4" - 6" HEIGHT, SEE 
LEGEND FOR BRAND, MODEL, FEATURES, AND NOZZLES REQUIRED.

3/4" MIPT INLET AND OUTLET, 12" LAY LENGTH,

SCH 40 PVC SxSxT TEE FITTING, LATERAL X LATERAL X
3/4" SIZE WITH FIPT THREADS

UNDISTURBED SOIL

INSTALL POP-UP ROTOR HEAD 1/2" ABOVE
FINISHED GRADE IN SHRUB AND GROUND COVER AREAS

INSTALL POP-UP ROTOR HEAD FLUSH WITH
FINISHED GRADE IN TURF AREAS

SPRINKLER INLET HAS 3/4" NPT THREADS.

SHOWN ON DRAWINGS, INSTALL
PVC LATERAL LINE PIPE, SIZE AS

12" MINIMUM BELOW FINISHED GRADE,
SEE PIPE INSTALLATION DETAIL FOR
ADDITIONAL PIPE DEPTH REQUIREMENTS

NOTE:

INSTALL SPRINKLER HEADS 12" FROM THE FACE OF BUILDING WALLS OR WINDOWS.
INSTALL SPRINKLER HEADS 6" FROM PAVING EDGE IN SHRUB AND GROUND COVER AREAS.

INSTALL SPRINKLER HEADS PLUMB.  ADJUST SPRAYS OR NOZZLE STREAM TO COVER
LANDSCAPE AREA WITHOUT OVERSPRAY ONTO PAVING, FENCES, WALLS OR BUILDINGS.

INSTALL SPRINKLER HEADS 4" FROM PAVING EDGE IN TURF AREAS.

RAIN BIRD TSJ-12075 OR APPROVED EQUAL

2"

2"

TO ADJACENT HARDSCAPE EDGE.  HEAT BRAND "QCV" ONTO LID.

POTABLE WATER COLOR CODED PURPLE T-COVER AND CAPTIVE 
PLASTIC STANDARD RECTANGULAR VALVE BOX WITH NON-

STAINLESS STEEL BOLT AND LOC-KIT. INSTALL AT RIGHT ANGLE

QUICK COUPLER VALVE, 1" SIZE, SEE LEGEND

FINISH GRADE IN TURF AREAS

FINISHED GRADE 
IN SHRUB AREAS

6" PVC CL. 160 PIPE, LENGTH
AS REQUIRED TO FIT OVER 
PIPE AND VALVE
3/4" CRUSHED GRAVEL,
4" MINIMUM DEPTH

PVC IRRIGATION MAINLINE
AND SCH. 80 SLIP REDUCER 

LASCO "SLO-CLOSE" OR 

1" TRUE UNION BALL VALVE WITH
THREADED CONNECTIONS. 

SCH. 40 PVC PIPE

LANDSCAPE FABRIC TO
COVER BOTTOM AND ALL
SIDES OF VALVE BOX

TEE, MAINLINE SIZE x 1" DIA,
SEE LEGEND FOR SPECIFICATION

REBAR STAKES, 1/2" DIA. x
24" LONG, TWO REQUIRED

LASCO SNAP-LOK PVC SWING
JOINT W/ MALE BRASS STABILIZER

1" QCV USE MODEL G13S-212
ELBOW AND SNAP-LOK COLLAR

SCH. 80 MIPT x FIPT ELL
FITTING, 1" SIZE.

PART NO. 812-010
APPROVED EQUAL

1/2" TO 6" IN SIZE

DIMENSION

4"24"36"

CBA

PAVING

C C C C

A

NOTE:
SLEEVES TO EXTEND AT LEAST 12" PAST THE EDGE OF THE PAVING.

B

PVC SLEEVES TO BE 2
TIMES THE DIAMETER
OF THE PIPE OR WIRE
BUNDLE CARRIED.

AB

4"24"

4"

CBADIMENSION

FINISH GRADE

PREPARED PLANTING MIX, RE: LANDSCAPE 

18" 12"UP TO 2-1/2" IN SIZE

3" TO 6" IN SIZE

LATERAL LINE*, SEE SPECS.

DETECTOR WIRE, IF SPECIFIED

4"

CC

6" MIN.

IRRIGATION MARKING TAPE,
IF SPECIFIED

ALL PIPES SET ON CLEAN COMPACTED
BACKFILL, TYPICAL. SEE
SPECIFICATIONS

PRESSURE MAINLINE,
SEE SPECIFICATIONS

DIRECT BURY TWO-WIRE CONTROL
PATH, SEE SPECIFICATIONS

12"4" MINIMUM TRENCH WIDTH

*NOTE:
LATERAL LINES SHARING A COMMON TRENCH SHALL BE SET WITH
MINIMUM 4" CLEARANCE BETWEEN PIPES.

TAMP CLEAN COMPACTED BACKFILL BENEATH, BESIDE AND ABOVE
PIPE FOR THE FULL WIDTH OF THE TRENCH AND FULL LENGTH OF
THE PIPE.

FOR PIPE IN DECOMPOSED GRANITE, REFER TO CONSTRUCTION
PLANS, DETAILS AND SPECIFICATIONS FOR TRENCH REPAIR.

TWO-WIRE CONTROL PATH WITHIN
1-1/4" NEMA TC-8 CONDUIT, SEE
SPECS.

PRESSURE MAINLINE
IN SCH 40 SLEEVE

LATERAL LINES IN
SCH 40 SLEEVE

UNDISTURBED SOIL

SAND BACKFILL COMPACTED
TO THE DENSITY OF
EXISTING SOIL

VALVES AND PIPE  SHOWN IN PAVING FOR CLARITY ONLY, ALL TO BE INSTALLED IN PLANTER.

DRIPLINE AND PVC HEADER
CONNECTION BETWEEN

PAVING SURROUNDING AND ADJACENT TO PLANTER AREA

TO THE PLANTER EDGE (PAVING) SHALL BE SPACED 4" FROM 
NOT TO EXCEED SPACING ON THE LEGEND.  ROWS ADJACENT 
AS INDICATED ON THE LEGEND, ADJUST TO EVEN SPACING 
DRIPLINE TUBING ROWS, SPACING APPROXIMATELY 

SHOWN ON PLANS
EXTENDS TO LIMITS
DRIPLINE TUBING

PLANS FOR SIZE, 1 1/4" MINIMUM,
GRID OF DRIPLINE TUBING, SEE
PVC LATERAL LINE TO ADJACENT

INSTALL ON DISCHARGE HEADER
FLUSH VALVE / INDICATOR HEAD,

SHOWN ON PLANS
EXTENDS TO LIMITS
DRIPLINE TUBING

MINIMUM SIZE, 12" BELOW GRADE
PVC SUPPLY HEADER, SEE PLANS, 1 1/4" 

SEE PLANS, 1 1/4" MINIMUM SIZE,
PVC DISCHARGE HEADER,

FOR INSTALLATION
SEE PLANS AND DETAILS
DRIP CONTROL VALVE

F

1 1/4" MIN. SIZE, 12" BELOW GRADE
PVC SUPPLY HEADER, SEE PLANS,

12" BELOW GRADE, 16" IN

INSTALLED 12" BELOW GRADE

DRIPLINE AND PVC HEADER
CONNECTION BETWEEN

THE PAVING EDGE.  ALL ROWS SHALL BE PARALLEL AND AT 
THE SAME DEPTH.

PLANS FOR SIZE, 1 1/4" MINIMUM,
GRID OF DRIPLINE TUBING, SEE
PVC LATERAL LINE TO ADJACENT

INSTALLED 12" BELOW GRADE

END FEED SUPPLY HEADERCENTER FEED SUPPLY 
HEADER

FOR TUBING GRID, PER PLANS 
ACROSS PLANTED AREAS 
DRIPLINE TUBING EXTEND 

TUBING GRID (TYPICAL)
PLANTED AREAS FOR DRIPLINE
PVC HEADERS EXTEND ACROSS

PVC SUPPLY AND DISCHARGE HEADERS SHALL BE INSTALLED AT END RUNS OF TUBING, NO MORE THAN 16" FROM THE EDGE OF THE HARDSCAPE.  WHERE A TUBING

FROM HARDSCAPE EDGE

PROVIDE A PERIMETER ROW OF 
TUBING AROUND ENTIRE PLANTER

4"
16"

4"
16"

4" INSIDE OF PAVEMENT EDGE

4"

DISCHARGE HEADER

PVC HEADER 16" OFF OF PAVINGPVC HEADER 16" OFF OF PAVING

ENTIRE PERIMETER OF PLANTING AREA SHALL HAVE A ROW OF DRIP TUBING INSTALLED 4" OFF OF THE EDGE OF THE HARDSCAPE AS SHOWN ABOVE.

4"

PVC PIPE FOR LATERALS, SUPPLY HEADERS AND DISCHARGE HEADERS SHALL BE MINIMUM 1 1/4" SIZE, OR SIZED AS SHOWN ON THE PLANS.  

END RUN HAS ONLY TWO (2) OR THREE (3) ROWS, A PVC DISCHARGE HEADER IS NOT NEEDED AND THE PERIMETER ROW OF TUBING SHALL BE USED FOR THE DISCHARGE.
WHERE FOUR (4) OR MORE TUBING ROWS END RUN, A PVC DISCHARGE HEADER IS REQUIRED.

NOTE:

NOTE:
INSTALL INDICATOR HEAD 10" FROM THE EDGE OF PAVING OR THE PLANTER EDGE.

INSTALL ORANGE COLORED INDICATOR NOZZLE ON POP-UP HEAD AND ADJUST TO FULLY CLOSED. 

INSTALL POP-UP INDICATOR HEAD  
1/2" ABOVE FINISHED GRADE IN 

INSTALL POP-UP INDICATOR HEAD 10"
OFF OF PAVEMENT OR THE EDGE OF 

SWING JOINT, 1/2" MIPT INLET AND 
PRE-ASSEMBLED POLY, TRIPLE  

OUTLET WITH A 12" LAY LENGTH,

SCH 40 PVC SxSxT TEE FITTING, 
LATERAL X LATERAL X 1/2" SIZE 

SIZE AS SHOWN ON LEGEND, OR 

DRIP SYSTEM DISCHARGE HEADER, 

1 1/4" MINIMUM SIZE PER THE DRIP
INSTALLATION DETAILS

PVC LATERAL LINE PIPE, TYPE AND 

4"

PLANTED AREA SERVED BY DRIP TUBING

6"

POP-UP INDICATOR HEAD, WITH A 
GPH IRRIGATION DRIP FLUSH NOZZLE,
MODEL #GDFN, ORANGE COLORED 
NOZZLE TO REMAIN IN THE CLOSED

1/2"

SHRUB AND GROUND COVER AREAS

UNDISTURBED SOIL

GPH IRRIGATION MODEL #GSJ0512

WITH FIPT THREADS

12"

DISCHARGE HEADER SHALL BE 
INSTALLED 12" BELOW FINISHED
SOIL GRADE, TYPICAL

SUBSURFACE DRIP TUBING, DEPTH
AS SHOWN ON LEGEND AND DETAIL

RAIN BIRD 1812, 12" POP-UP HEAD

POSITION DURING SYSTEM OPERATION
AND OPENED FOR SYSTEM FLUSHING.
DIRECT FLUSH STREAM INTO PLANTER.

FOR RECYCLED WATER USE A GPH IRRIGATION GDFN-R, PURPLE COLOR CODED FLUSH NOZZLE.

DRIP CONNECTION ASSEMBLY, SEE
DRIP TUBING CONNECTION DETAIL

SECTION VIEW - N.T.S.

NOTE:

SWEEP FLEXIBLE PIPE UP TO SLEEVE KINKING.

INSTALL ROOT WATERING SYSTEM SO THAT WATER IS APPLIED TO ROOT BALL AND SURROUNDING SOIL.

USE TEFLON TAPE ON ALL THREADED CONNECTIONS.

PLASTIC MESH TUBE AS PART OF 

PLANTING SOIL

FINISHED GRADE

SPX SERIES 1/2" SWING PIPE

TREE ROOT BALL, SEE PLANTING PLANS
AMENDED BACKFILL MIX, SEE PLANTING PLANS

ASSEMBLY 

SCH 40 PVC SLIP FITTING, TEE OR ELL.
FITTING SIZE SHALL BE LATERAL
LINE SIZE X 3/4"

RAIN BIRD RWS MINI, 18" ROOT ZONE WATERING
SYSTEM WITH 1401 BUBBLER AND BLACK CAP

TO DEPTH
AS REQ.

SBE-075 3/4" MPT x 1/2" BARB ELBOW

SCH. 40 PVC THREADED TEE
OR 90° ELL FITTING, 1/2" SIZE

COATED WIRE STAKE, #GDTS140900,
GPH IRRIGATION PRODUCTS 9" PVC 

2" IN SHRUB BEDS

DRIP TUBING SUPPLY OR DISCHARGE

SCH. 40 PVC SLIP X SLIP X 1/2" FIPT
#GFN050600, 1/2" MIPT X 1/2" FIPT X 6" LENGTH

FINISHED GRADE

TEE FITTING, HEADER SIZE BY 1/2"

GPH IRRIGATION PRODUCTS FLEXIBLE NIPPLE,

12" MINIMUM

AMENDED SITE SOIL

1/2" X LENGTH AS REQUIRED
SCH. 80 PVC THREADED NIPPLE,

SIZE PER THE DRAWINGS

FINISHED GRADE

1/2" MIPT X 17mm BARB MALE 
ADAPTER FITTING, TWO (2) REQUIRED

LENGTH OF DRIP TUBING
ON CENTER INSIDE ENTIRE 
EMITTERS INSTALLED 12" ON
DRIP TUBING WITH 0.6 GPH DRIP

FOR TEE FITTING, ONE (1) FOR 90° ELL

FOR CONNECTIONS AT END RUNS OF TUBING, USE A 90° ELL FITTING AND ONE ADAPTER FITTING FOR CONNECTION.
DRIP TUBING CONNECTION REQUIRED FOR ALL CONNECTIONS BETWEEN DRIP TUBING AND PVC HEADERS.
NOTE:

FOR CONNECTIONS IN THE MIDDLE OF RUNS OF TUBING, USE A TEE FITTING AND  
TWO ADAPTER FITTINGS FOR THE CONNECTION.

4" IN TURF AREAS

1 1/4" MINIMUM SIZE, OTHERWISE 
HEADER, PVC LATERAL LINE PIPE,

INSTALLED FIVE (5) FEET ON CENTER

PLANT MATERIALS, 
SEE PLANTING PLANS

FINISHED GRADE IN TURF AREAS

BRICK SUPPORTS

LANDSCAPE FABRIC
3/4" ROCK, 2 CUBIC FT.

AREAS

EDGE.  HEAT BRAND "WM" ONTO LID.

COVER, USE STAINLESS BOLT, NUT, AND WASHER.

PIPE FROM BACKFLOW DEVICE,

FINISHED GRADE IN SHRUB

DISC TYPE METER, SEE LEGEND FOR SPECIFICATION

BOX TO BE PLACED AT RIGHT ANGLE TO HARDSCAPE

PLASTIC RECTANGULAR VALVE BOX WITH BOLT DOWN

2" MIN.

4" MIN.

3"

BRASS UNION

PVC

BRONZE STRAIGHT CONNECTION

B B

PVC OR LOW-LEAD BRASS

SCH. 80 MALE ADAPTER, AS NEEDED

PVC MAINLINE TO
MASTER CONTROL VALVE

SECTION VIEW - N.T.S. SECTION VIEW - N.T.S. SECTION VIEW - N.T.S. SECTION VIEW - N.T.S.

SECTION VIEW - N.T.S.SECTION VIEW - N.T.S.

SECTION VIEW - N.T.S.SECTION VIEW - N.T.S.SECTION VIEW - N.T.S.SECTION VIEW - N.T.S.SECTION VIEW - N.T.S.

SECTION VIEW - N.T.S.

E PLANTER BED DRIP TUBING CONNECTIONC TREE ROOT ZONE WATERING SYSTEMB POP-UP ROTOR HEADA POP-UP SPRINKLER HEAD

H IRRIGATION SUB-METER I GATE VALVEG DRIP BED FLUSH / INDICATOR HEADF PLANTER BED DRIP TUBING

M PIPE TRENCHING N PIPE SLEEVE INSTALLATIONL DRIP R.C.V. ASSEMBLYK REMOTE CONTROL VALVEJ QUICK COUPLER VALVE

O WIRE CONNECTORS

NOTE:
USE STANDARD OPENINGS PROVIDED IN VALVE BOX FOR PIPE, DO NOT CUT BOX.

NOTE:
USE STANDARD OPENINGS PROVIDED IN VALVE BOX FOR PIPE, DO NOT CUT BOX.

PLAN VIEW - N.T.S.

PLAN VIEW - N.T.S.

PER LEGEND

PVC PIPE, AS 

PER PLANS, TYPE 
LATERAL LINE, SIZE 

FINISHED GRADE IN TURF AREAS

SIDES OF VALVE BOX
COVER BOTTOM AND ALL
LANDSCAPE FABRIC TO

MIN.

SLIP X MIPT, SIZE PER RCV,
LASCO #896 PVC UNION

2" FINISHED GRADE IN SHRUB AREAS

2" MIN.

2" IDRCW
R

B

RECYCLED WATER WARNING TAG, 
CHRISTY'S MODEL ID-MAX-P2-RC009

VALVE NUMBER ID TAG, CHRISTY'S MODEL T.B.D.

CONNECTORS.  CONNECT WIRES RED-TO-RED
CABLES AND 3M DBR/Y-6 WATERPROOF WIRE
36" WIRE LOOPS EXPOSED FROM TWO-WIRE PATH

AND BLACK-TO-BLACK AS SHOWN.

USING BLACK ELECTRICAL TAPE
TAPE TWO-WIRE PATH CABLES TO RISER 

TWO-WIRE PATH CABLES LOOPING UP INTO

USE AN APPROVED, TEFLON ASSEMBLY PASTE ON ALL THREADED FITTINGS.
USE STANDARD BOX OPENINGS FOR ALL PIPING INTO THE BOX, DO NOT CUT THE BOX.

NOTE:
CONTROL VALVE IS SPECIFIED TO BE EQUIPPED WITH A TWO-WIRE, AC LATCHING, DECODER SOLENOID, SEE LEGEND.

VALVE BOX AND FOLLOWING MAINLINE,
INSTALL INSIDE CONDUIT IF INDICATED 
ON THE LEGEND

ELECTRIC CONTROL VALVE, PROVIDED
WITH A TWO-WIRE, AC LATCHING, DECODER
SOLENOID, SEE LEGEND FOR CONTROL
VALVE MODEL NUMBER

TWO (2) PER ASSEMBLY

ON MANIFOLD MAINLINE
SCH 80 PVC TEE OR 90° ELL FITTING

2" PVC PIPE RISER, 
LENGTH AS REQUIRED

USE AN APPROVED, TEFLON ASSEMBLY PASTE ON ALL THREADED FITTINGS.
USE STANDARD BOX OPENINGS FOR ALL PIPING INTO THE BOX, DO NOT CUT THE BOX.

NOTE:
CONTROL VALVE IS SPECIFIED TO BE EQUIPPED WITH A TWO-WIRE, AC LATCHING, DECODER SOLENOID, SEE LEGEND.

2" X RCV SIZE SCH 80 PVC 90° ELL FITTING AND A 
SHORT LENGTH OF RCV SIZED PVC PIPE

ID

CONNECTORS.  CONNECT WIRES RED-TO-RED
CABLES AND DBR/Y-6 WATERPROOF WIRE
36" WIRE LOOPS EXPOSED FROM TWO-WIRE PATH

FINISHED GRADE IN TURF AREAS

DRIP SYSTEM DISC FILTER, 1" SIZE MPT INLET AND OUTLET

R
B

2" FINISHED GRADE IN SHRUB AREAS
VALVE NUMBER ID TAG, CHRISTY'S MODEL T.B.D.

PVC PIPE, AS LATERAL LINE, SIZE PER RCV, ADJUST TO SIZE SHOWN ON PLANS

2" MIN.

SIDES OF VALVE BOX
COVER BOTTOM AND ALL
LANDSCAPE FABRIC TO

4" MINIMUM DEPTH
3/4" CRUSHED GRAVEL,

LASCO SCH. 80 PVC UNION,

AND BLACK-TO-BLACK AS SHOWN.

1" ELECTRIC DRIP CONTROL VALVE, PROVIDED
WITH A TWO-WIRE, AC LATCHING, DECODER
SOLENOID, SEE LEGEND FOR CONTROL
VALVE MODEL NUMBER

TWO-WIRE PATH CABLES LOOPING UP INTO
VALVE BOX AND FOLLOWING MAINLINE,
INSTALL INSIDE CONDUIT IF INDICATED 
ON THE LEGEND

SCH 80 PVC TEE OR 90° ELL FITTING

2" PVC PIPE RISER, 
LENGTH AS REQUIRED

ONE (1) REQUIRED PER ASSEMBLY
LASCO #896 PVC UNION, 1" SLIP X 1" MIPT,

USING BLACK ELECTRICAL TAPE
TAPE TWO-WIRE PATH CABLES TO RISER 

2" X RCV SIZE SCH 80 PVC 90° ELL FITTING AND A 
SHORT LENGTH OF RCV SIZED PVC PIPE

1" SLIP X 1" FIPT

PLASTIC RECTANGULAR VALVE BOX WITH PURPLE LID WITH "NON-POTABLE WATER -
DO NOT DRINK - NO TOMAR" MOLDED ONTO TOP.  LIDS SHALL BE SECURED WITH A
VB-LOCK-H HEX HEAD LOCK KIT.  INSTALL BOX AT RIGHT ANGLE TO ADJACENT
HARDSCAPE EDGE.  HEAT BRAND "RCV" AND CONTROL STATION NUMBER ONTO LID.

PLASTIC JUMBO RECTANGULAR VALVE BOX WITH PURPLE LID WITH
"NON-POTABLE WATER - DO NOT DRINK - NO TOMAR" MOLDED ONTO TOP.
LIDS SHALL BE SECURED WITH A VB-LOCK-H HEX HEAD LOCK KIT.  INSTALL
BOX AT RIGHT ANGLE TO ADJACENT HARDSCAPE EDGE.  HEAT BRAND "RCV"
AND CONTROL STATION NUMBER ONTO LID.

P IRRIGATION COMPONENTS ON WALL (TO BE DEVELOPED)
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IRRIGATION DETAILS

SECTION VIEW - N.T.S.

Q TWO-WIRE SURGE PROTECTION

FINISHED GRADE IN SHRUB AREAS

FINISHED GRADE IN TURF AREAS

3M DBR/Y-6 WATERPROOF CONNECTORS

TWO-WIRE PATH (CABLE) BETWEEN THE 
CONTROLLER AND ALL CONTROL VALVES

TOTAL OF FOUR (4) REQUIRED

CONNECT TWO-WIRE PATH TO SURGE 
PROTECTION DEVICE WIRES. WIRES SHALL

TO THE GROUND ROD.  GROUND ROD MUST BE LOCATED A MINIMUM 
CONNECT THE TWO (2) GREEN WIRES FROM SURGE PROTECTOR

2"

NATIVE OR UNDISTURBED SITE SOIL

BB R R

QUANTITY AND LOCATION OF THE SURGE PROTECTORS SHALL BE AS DESCRIBED

CONTRACTOR IS REQUIRED TO CONTACT 811 OR DIGALERT A MINIMUM OF TWO (2) DAYS 
PRIOR TO ANY EXCAVATION ON THE PROJECT AND SPECIFICALLY PRIOR TO THE 
INSTALLATION OF ANY GROUNDING RODS.  DIAL 811 OR LOG ONTO WWW.DIGALERT.ORG.

IF SOIL DEPTH IS INSUFFICIENT FOR THE INSTALLATION OF THE GROUNDING ROD, OR IF
SOIL IS TOO HARD AND ROCKY FOR INSTALLATION OF THE GROUND ROD, THE GROUND
ROD MAY BE REPLACED WITH THE GROUNDING PLATE AS SHOWN ON DETAIL "X".

NOTE: 

BRAND "SP" ONTO LID.   POTABLE WATER SYSTEMS SHALL HAVE

WATER - DO NOT DRINK - NO TOMAR" MOLDED ONTO TOP.  LIDS
PLASTIC ROUND VALVE BOX WITH PURPLE LID WITH  "RECYCLED

SHALL BE SECURED WITH A VB-LOCK-H HEX HEAD LOCK KIT.  HEAT

OF 8 FEET FROM THE TWO-WIRE PATH

R
BG

G
G
G

G

G
BE CONNECTED TO LIKE COLORS ON DEVICE 

BLACK COLORED BOX LIDS.

WIRE COLOR CODE:
R = RED COLOR
B = BLACK COLOR
G = GREEN

3/4" CRUSHED GRAVEL, 4" MINIMUM DEPTH

IN THE MATERIALS LEGEND.  DO NOT EXCEED MANUFACTURER'S RECOMMENDATIONS.

AND PATH PER MANUFACTURER

AND ALL SIDES OF THE VALVE BOX
LANDSCAPE FABRIC TO COVER BOTTOM

TWO (2) #10UF AWG DIRECT BURIAL WIRES WITH
GREEN INSULATION TO GROUND ROD OR PLATE

MANUFACTURER'S RECOMMENDATIONS, QUANTITY REQUIRED PER LEGEND
RAIN BIRD LXIVMSD SURGE PROTECTION DEVICE, WIRE PER THE 

FINISHED GRADE IN TURF AREAS

5/8" X 96" COPPER CLAD GROUND

BRICK SUPPORTS, 3 REQUIRED

FINISHED GRADE IN SHRUB AREAS

ROD INSTALLED INTO COMPACTED

2"

FILL 1/2 OF VALVE BOX WITH 
COMPACTED SITE SOIL

CONNECT THE GROUND WIRE(S) TO THE ROD WITH
A BRASS CLAMP OR "CAD WELD" IN PLACE

SITE SOIL PRIOR TO SETTING BOX

NATIVE OR UNDISTURBED SITE SOIL

BARE #6 COPPER GROUND WIRE FROM THE 
CONTROLLER (8' MIN.) OR TWO (2) GREEN

A MINIMUM OF ONE GROUND ROD SHALL BE INSTALLED PER CONTROLLER.  SEE LEGEND,
DETAILS AND SPECIFICATIONS FOR ADDITIONAL GROUNDING REQUIREMENTS.

CONTRACTOR IS REQUIRED TO CONTACT 811 OR DIGALERT A MINIMUM OF TWO (2) DAYS 
PRIOR TO ANY EXCAVATION ON THE PROJECT AND SPECIFICALLY PRIOR TO THE 
INSTALLATION OF ANY GROUNDING RODS.  DIAL 811 OR LOG ONTO WWW.DIGALERT.ORG.

IF SOIL DEPTH IS INSUFFICIENT FOR THE INSTALLATION OF THE GROUNDING ROD, OR IF
SOIL IS TOO HARD AND ROCKY FOR INSTALLATION OF THE GROUND ROD, THE GROUND
ROD MAY BE REPLACED WITH THE GROUNDING PLATE AS SHOWN ON DETAIL "W".

NOTE: 

DO NOT DRINK - NO TOMAR" MOLDED ONTO TOP.  LIDS SHALL BE SECURED 
PLASTIC ROUND VALVE BOX WITH PURPLE LID WITH "RECYCLED WATER -

WITH A VB-LOCK-H HEX HEAD LOCK KIT.  HEAT BRAND "GRD" ONTO LID.

#10 WIRES FROM THE SURGE PROTECTION
DEVICE ON THE TWO-WIRE PATH

POTABLE WATER SYSTEMS SHALL HAVE BLACK COLORED BOX LIDS.

BRICK SUPPORTS NOT REQUIRED WHEN USING THE SPECIFIED RAIN BIRD "VB SERIES" BOXES. IRRIGATION CONTROLLER OR ANY CONTROL WIRE PATH.

CONTRACTOR IS REQUIRED TO CONTACT 811 OR DIGALERT A MINIMUM OF TWO (2) DAYS 
PRIOR TO ANY EXCAVATION ON THE PROJECT AND SPECIFICALLY PRIOR TO THE 
INSTALLATION OF ANY GROUNDING PLATES.  DIAL 811 OR LOG ONTO WWW.DIGALERT.ORG.
GROUND PLATE SHALL BE INSTALLED A MINIMUM OF TEN (10) FEET AWAY FROM THE

PAIGE ELECTRIC #182199IC GROUNDING 

PAIGE ELECTRIC #1820058 "POWER SET" 

PLATE 4" X 96" COPPER PLATE PRE-

#6 AWG BARE COPPER GROUND 

CONTACT ENHANCEMENT MATERIAL, 

36"

C

B

A

C

B

A

FINISH SOIL GRADE

96"

CONNECTED TO 25 FEET OF #6 AWG 

COMPACTED SITE SOIL

BARE COPPER GROUND WIRE, INSTALL 
THE GROUNDING PLATE A MINIMUM OF 
10 FEET FROM THE CONTROLLER.

WIRE 25 FEET LONG.  GROUND PLATE

APPLY 50 LBS. OF MATERIAL TO THE 
IMMEDIATE AREA SURROUNDING PLATE

MUST BE LOCATED A MIN. OF 10 FEET
FROM THE IRRIGATION CONTROLLER

"POWER SET" MATERIAL MUST BE INSTALLED WITH GROUNDING PLATES.
NOTE: 

PLAN VIEW - N.T.S.

CONNECT TO CONTROLLER GROUND WIRE
OR TO THE TWO (2) GREEN WIRES FROM 
THE SURGE PROTECTION DEVICE 

SECTION VIEW - N.T.S.

R GROUND ROD

SECTION VIEW - N.T.S.

S GROUND PLATE

2"

2" MIN.

FINISHED GRADE
IN SHRUB AREAS

2"

FINISH GRADE IN TURF AREAS

HEAT BRAND "RCV" AND CONTROL STATION # ONTO LID.

CAPTIVE STAINLESS STEEL BOLT AND LOC-KIT. INSTALL
PLASTIC RECTANGULAR VALVE BOX WITH T-COVER AND

BOX AT RIGHT ANGLE TO ADJACENT HARDSCAPE EDGE.

LANDSCAPE FABRIC TO

3/4" CRUSHED GRAVEL,
4" MINIMUM DEPTH

COVER BOTTOM AND ALL
SIDES OF VALVE BOX

LASCO #896 PVC UNION
SLIP X MIPT, SIZE PER RCV,

ELECTRIC REMOTE CONTROL
VALVE, SEE LEGEND FOR TYPE

2 REQUIRED FOR ASSEMBLY

SIZE PER PLANS,
TYPE PER

MIN.

PVC PIPE,

USE STANDARD 
BOX OPENINGS
FOR PIPE, DO
NOT CUT BOX

LEGEND

SPARE CONTROL WIRE, LOOP
48" LENGTH INTO EACH RCV BOX

SLDEC1 DECODER CONNECTION
WITH SMARTWIRE SLCONN
WATERPROOF WIRE CONNECTORS

SECTION VIEW - N.T.S.

T MASTER CONTROL VALVE IN LANDSCAPE

NOTE:
USE STANDARD OPENINGS PROVIDED IN VALVE BOX FOR PIPE, DO NOT CUT BOX.

FLOW

FROM WATER SUPPLY,
USE 45-DEGREE FITTINGS
TO ACHIEVE PROPER
VALVE DEPTH



PLANTING LEGEN
TREES CODE COMMON NAME DETAIL SPECS CALIPER QTY. REMARKS

EX EXISTING TREE TO REMAIN 01,02/L0.10

-

PER SURVEY
PER
SURVEY

EXISTING TREE TO REMAIN;
RE: TREE PROTECTION PLANS AND ARBORIST REPORT

TR TRANSPLANTED TREE 05/L7.01 NA PER PLANS

PM - 6 PLATANUS MEXICANA / MEXICAN
SYCAMORE

01, 02, 04
/L7.01 6" CAL. PER PLANS

SPECIMEN QUALITY - BEST QUALITY WITH UNIFORM
SYMMETRICAL HABIT. REQUIRE EARLY PROCUREMENT.

PM - 8 PLATANUS MEXICANA / MEXICAN
SYCAMORE

01, 02, 04
/L7.01 8" CAL. PER PLANS

SPECIMEN QUALITY , SINGLE STEM- BEST QUALITY WITH
UNIFORM SYMMETRICAL HABIT. REQUIRE EARLY
PROCUREMENT.

PM - 12 PLATANUS MEXICANA / MEXICAN
SYCAMORE

01, 02, 04
/L7.01 12 - 16" CAL. PER PLANS

SPECIMEN QUALITY - BEST QUALITY WITH UNIFORM
SYMMETRICAL HABIT. REQUIRE EARLY PROCUREMENT.

QM QUERCUS MUEHLENBERGII /
CHINKAPIN OAK

01, 02, 04
/L7.01 6" CAL. PER PLANS

SPECIMEN QUALITY - BEST QUALITY WITH UNIFORM
SYMMETRICAL HABIT. REQUIRE EARLY PROCUREMENT.

QV QUERCUS VIRGINIANA / LIVE OAK 01, 02, 04
/L7.01 6" CAL. PER PLANS

SPECIMEN QUALITY - BEST QUALITY WITH UNIFORM
SYMMETRICAL HABIT. REQUIRE EARLY PROCUREMENT.

GROUND COVERS CODE COMMON NAME DETAIL SPECS SPACING AREA REMARKS

GC1 ORNAMENTAL PLANTING AREA 01, 02/L7.02

20% 15 GALLON @ 36" O.C.
60% 10 GALLON @ 30" O.C.
10% 5 GALLON @ 24" O.C.
10% 1 GALLON @ 12" O.C.

24,113 SF FULL, DENSE, MATCHED SPECIMEN. TYPICAL WOOD MULCH
PER SPECIFICATIONS

SOD  SOD 02/L4.50 7,092 SF RE: SPECIFICATIONS

MULCH RE: SPECIFICATIONS

ROOT BALL LOCATION
PER PLANTING

PLANTING SCHEDULE

T#xx

EX. #xx
xx"

QV
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PM - 8

PM - 12
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Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

L6.00

PLANTING SCHEDULE & NOTES

PLANTING GENERAL NOTES
1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAKING HIMSELF FAMILIAR WITH ALL

UNDERGROUND UTILITIES AND STRUCTURES. THE CONTRACTOR SHALL TAKE SOLE
RESPONSIBILITY FOR ANY COST INCURRED TO DAMAGE OF SAID UTILITIES OR STRUCTURES
IF PROPER VERIFICATION BY CONTRACTOR WAS NOT PERFORMED.

2. DO NOT WILLFULLY PROCEED WITH PLANTING OPERATIONS AS DESIGNED WHEN IT IS
OBVIOUS THAT OBSTRUCTIONS AND/OR GRADE DIFFERENCES EXIST THAT WERE NOT KNOWN
DURING THE DESIGN PROCESS. SUCH CONDITIONS SHALL IMMEDIATELY BE BROUGHT TO
THE ATTENTION OF THE OWNER AND LANDSCAPE ARCHITECT. THE CONTRACTOR SHALL
ASSUME ALL RESPONSIBILITY FOR ALL NECESSARY CHANGES DUE TO FAILURE TO GIVE
SUCH NOTIFICATION.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY COORDINATION WITH
SUBCONTRACTORS AS REQUIRED TO ACCOMPLISH HIS PLANTING OPERATIONS.

4. ANY DISCREPANCIES BETWEEN THE SPECIFICATIONS, NOTES AND PLANS SHALL BE
BROUGHT TO THE ATTENTION OF THE LANDSCAPE ARCHITECT FOR RESOLUTION.

5. IF CONFLICTS ARISE BETWEEN THE ACTUAL SIZE OF THE AREAS ON THE SITE AND THE
DRAWINGS THE CONTRACTOR SHALL CONTACT THE OWNER'S AUTHORIZED
REPRESENTATIVE FOR RESOLUTION. THE CONTRACTOR SHALL ASSUME ALL
RESPONSIBILITY FOR ALL NECESSARY REVISIONS DUE TO FAILURE TO GIVE SUCH
NOTIFICATION.

6. THE CONTRACTOR IS TO RECEIVE THE ON-GRADE PORTION OF THE SITE WITHIN .1 OF A
FOOT. THE CONTRACTOR SHALL OBTAIN A LETTER OF GRADE CERTIFICATION FROM THE
OWNER PRIOR TO BEGINNING WORK.

7. AFTER FINISH GRADES HAVE BEEN ESTABLISHED FOR ALL ON-GRADE PLANTING AREAS, THE
CONTRACTOR SHALL HAVE SOIL SAMPLES TESTED BY A QUALIFIED SOILS TESTING
LABORATORY FOR SOIL FERTILITY, AGRICULTURAL SUITABILITY, AND SOIL PREPARATION
RECOMMENDATIONS. THE CONTRACTOR MAY BE REQUESTED TO AMEND THE SOIL TO
CONFORM TO THE RECOMMENDATIONS. HOWEVER, ANY AMENDMENT THAT MIGHT BE
REQUESTED OF THE CONTRACTOR SHALL ONLY BE UPON RECEIPT OF A WRITTEN CHANGE
ORDER FROM THE OWNER.

8. REFER TO THE SPECIFICATIONS FOR PLANTING REQUIREMENTS, MATERIALS, AND
EXECUTION.

9. ALL TREES SHALL BE TAGGED BY THE LANDSCAPE ARCHITECT AND THE OWNER'S
REPRESENTATIVE AS PER SPECS.

10. FINAL LOCATION OF ALL PLANT MATERIAL SHALL BE SUBJECT TO THE REVIEW AND
APPROVAL OF THE LANDSCAPE ARCHITECT. CONTRACTOR SHALL COMPLETE THE
FOLLOWING TASKS BEFORE BEGINNING PLANTING OPERATIONS.

SHRUBS - STAKE OUT ALL PLANTING BEDS AND THE LAY OUT OF ACTUAL CONTAINER
LOCATIONS FOR APPROVAL BY LANDSCAPE ARCHITECT ONSITE PRIOR TO DIGGING HOLES
FOR PLANTING .

TREES - STAKE ALL TREE LOCATIONS FOR APPROVAL BY LANDSCAPE ARCHITECT PRIOR TO
DIGGING HOLES. ANY TREE PLANTED WITHOUT ITS FINAL LOCATION APPROVED BY THE
LANDSCAPE ARCHITECT IS SUBJECT TO RELOCATION AT THE SOLE EXPENSE OF THE
CONTRACTOR. ENSURE PROPER COORDINATION OF ALL FOOTINGS, BOLLARDS,
SUB-STRUCTURE, AND UTILITIES.

ELECTRICAL - STAKE THE LOCATIONS FOR APPROVAL BY LANDSCAPE ARCHITECT PRIOR TO
INSTALLATION. REVIEW WITH PROPOSED TREE STAKING MENTIONED ABOVE. ANY SITE
LIGHTING INSTALLED WITHOUT ITS FINAL LOCATION APPROVED BY THE LANDSCAPE
ARCHITECT IS SUBJECT TO RELOCATION AT THE SOLE EXPENSE OF THE CONTRACTOR.

12. IT IS THE CONTRACTORS RESPONSIBILITY TO FURNISH PLANT MATERIAL FREE OF PEST OR
PLANT DISEASES. PRE-SELECTED “TAGGED” PLANT MATERIAL MUST BE INSPECTED BY THE
CONTRACTOR AND BE CERTIFIED PEST AND DISEASE FREE. IT IS THE CONTRACTORS
OBLIGATION TO WARRANTY THE PLANT MATERIAL PER SPECIFICATIONS.

13. ALL SHRUB AND GROUND COVER AREAS (EXCLUDING TURF) ARE TO BE MULCHED WITH
WOOD PER SPECIFICATIONS. REFER TO THE DRAWINGS FOR SPECIFIC LOCATIONS.

14. THE CONTRACTOR SHALL ALWAYS ASSUME THE SMALLER SIZE OF EACH PLANT WHEN A
RANGE IS GIVEN CONCERNING SPACING i.e. PLANT TYPE X IS 12" TO 18" WIDE. THE
CONTRACTOR SHALL USE 12" (THE SMALLER SIZE) TO ESTIMATE PLANTS REQUIRED TO FILL
ANY GIVEN AREA.

15. A MINIMUM 3-INCH LAYER OF MULCH SHALL BE APPLIED ON ALL EXPOSED SOIL SURFACES
OF PLANTING AREAS EXCEPT TURF AREAS, CREEPING OR ROOTING GROUND COVERS, OR
DIRECT SEEDING APPLICATIONS WHERE MULCH IS CONTRAINDICATED

PLANT PROCUREMENT
1. FOR TREES SPECIFIED AS 36" BOX SIZE OR GREATER, PROCUREMENT AND SECURING OF

MATERIAL TO BEGIN NO LESS THAN 2 YEARS PRIOR TO INSTALLATION. CONTRACTOR AND
LANDSCAPE ARCHITECT TO TAG ALL TREES AT SPECIFIED SIZES. ALL APPROVED PLANT
MATERIAL SHALL BE BLOCKED AND HELD AT THE NURSERY.

2. REMAINDER OF PLANT MATERIAL (NOT INCLUDING TREES) IS TO BE PROCURED UNDER A
CONTRACT GROW AS AGREED TO WITH THE OWNER. PLANT MATERIAL (NOT INCLUDING
TREES) IS TO BE SOURCED, TAGGED BY THE LANDSCAPE ARCHITECT AND SECURED AT THE
NURSERY NO LESS THAN 12 MONTHS PRIOR TO DELIVERY AND INSTALL. ALL APPROVED
PLANT MATERIAL SHALL BE BLOCKED AND HELD AT THE NURSERY.

3. FOR THOSE PLANTS/TREES DESIGNATED AS LIVE INTERIOR PLANTS/TREES: ACCLIMATIZE
LIVE INTERIOR PLANTS/TREES BY LOWERING LIGHT, MOISTURE, HUMIDITY AND
FERTILIZATION LEVELS FOR NO LESS THAN 18 MONTHS PRIOR TO INSTALL.
ACCLIMATIZATION SHALL OCCUR AT A REPUTABLE NURSERY WITH EXPERIENCE IN
LOW-LIGHT PLANT CARE.

4. ALL PLANTS IN RAISED PLANTERS TO BE RETAIL QUALITY.

LANDSCAPE MAINTENANCE BY THE CONTRACTOR
1. MAINTENANCE PERIOD SHALL BEGIN ON THE FIRST DAY AFTER ALL LANDSCAPE AND

IRRIGATION WORK ON THE PROJECT IS COMPLETE, CHECKED, ACCEPTED AND WRITTEN
APPROVAL FROM THE OWNER AND LANDSCAPE ARCHITECT IS GIVEN TO BEGIN THE
MAINTENANCE PERIOD. MAINTENANCE PERIOD SHALL CONTINUE THEREAFTER FOR NO LESS
THAN 365 CONTINUOUS CALENDAR DAYS.

2. CONTINUOUSLY MAINTAIN ALL INVOLVED AREAS DURING THE PROGRESS OF THE LANDSCAPING
OPERATIONS AND DURING THE MAINTENANCE PERIOD UNTIL THE FINAL ACCEPTANCE OF THE
WORK.

3. REGULAR PLANTING MAINTENANCE OPERATIONS SHALL BEGIN IMMEDIATELY AFTER EACH
PLANT IS PLANTED.  PLANTS SHALL BE KEPT IN A HEALTHY, GROWING CONDITION AND IN A
VISUALLY PLEASING APPEARANCE BY WATERING, PRUNING, TRIMMING, EDGING, FERTILIZING,
RE-STAKING, PEST AND  DISEASE CONTROLLING, SPRAYING WEEDING, CLEANING-UP AND
OTHER OPERATIONS OF MAINTENANCE.  LANDSCAPE AREAS SHALL BE KEPT FREE OF WEEDS,
NOXIOUS GRASS, AND OTHER UNDESIRED VEGETATIVE GROWTH AND DEBRIS.  PLANTS FOUND
TO BE DEAD OR IN AN IMPAIRED CONDITION SHALL BE REPLACED IMMEDIATELY.

5. IRRIGATION SYSTEM SHALL REQUIRE CONTINUOUS MAINTENANCE, CLEANING, ADJUSTMENT,
PART REPLACEMENT AND INSPECTION. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
PROVIDE THESE SERVICES ON A CONTINUAL AND REGULAR BASIS DURING THE MAINTENANCE
PERIOD TO INSURE THE IRRIGATION SYSTEM IS PROPERLY OPERATED WITHOUT ANY
PROBLEMS.

6. COMPLETION DATE OF THE CONTRACT MAINTENANCE PERIOD WILL BE EXTENDED, WHEN IN THE
OPINION OF THE LANDSCAPE ARCHITECT, IMPROPER MAINTENANCE OR THE UNHEALTHY
CONDITION OF PLANTED MATERIAL IS EVIDENT AT THE TERMINATION OF THE SCHEDULED
MAINTENANCE PERIOD.  CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ADDITIONAL
LANDSCAPE MAINTENANCE UNTIL LANDSCAPING IS COMPLETED AND ACCEPTABLE.

7. CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR MAINTAINING ADEQUATE PROTECTION OF
LANDSCAPE AREAS. REPAIR DAMAGED AREAS IMMEDIATELY.

GUARANTEES & REPLACEMENTS BY THE
CONTRACTOR
1. GUARANTEE TREES, SHRUBS, GROUNDCOVER, AND TURF TO REMAIN HEALTHY AND

VIGOROUSLY GROWING FOR A PERIOD OF FIRST DAY AFTER ALL LANDSCAPE AND
IRRIGATION WORK ON THE PROJECT IS COMPLETE, CHECKED, ACCEPTED AND WRITTEN
APPROVAL FROM THE CITY AND LANDSCAPE ARCHITECT ONE YEAR FROM COMPLETION DATE
OF THE CONTRACT MAINTENANCE PERIOD.

2. PLANTS FOUND TO BE DEAD OR NOT IN VIGOROUS CONDITION AS DETERMINED BY THE
LANDSCAPE ARCHITECT NOTED WITHIN THE GUARANTEE PERIOD SHALL BE REPLACE WITHIN
14 DAYS OF NOTIFICATION.

3. USE PLANTS FOR REPLACEMENT OF THE SAME KIND AND SIZE AS SPECIFIED IN THE PLANT
LIST. FURNISH, PLANT AND FERTILIZE AS ORIGINALLY SPECIFIED.

DECLARATIONS AND DISCLAIMERS

BY USE OF THESE DRAWINGS BEARING THE SEAL AND SIGNATURE OF THE LANDSCAPE
ARCHITECT, FOR ANY REASON, THE USER ACKNOWLEDGES AND ACCEPTS THE FOLLOWING:

1. PLANT MATERIAL IS A DYNAMIC, UNPREDICTABLE, LIVING ORGANISM THAT CAN CREATE
HAZARDS TO PEOPLE AND BUILT STRUCTURES.

2. THIS PROJECT FEATURES PLANTING IN CONTAINERS AND IN SPACES CONFINED ON ALL
SIDES BY BUILDING STRUCTURES.  PLANTS GROWN IN CONTAINERS OF CONFINED SPACES
WILL NOT ACHIEVE SIZES OR CHARACTERISTICS AS THE SAME PLANTS GROWN IN
UNRESTRICTED, NATURAL CONDITIONS. ROOTS WILL GROW TO THE EDGES OF CONFINED
AREAS AND MUST BE REGULARLY INSPECTED BY PLANT CARE PROFESSIONALS TO INSURE
NO DAMAGE TO THE CONTAINER, BUILDING STRUCTURE, OR WATERPROOFING
COMPONENTS.

3. PLANT MATERIALS USED ON THIS PROJECT HAVE VARYING WATER USE REQUIREMENTS
THAT ARE DETERMINED FROM SEASON TO SEASON, WEATHER CONDITIONS, TYPE OF PLANT,
AND BY LOCATION. WATER APPLICATION MUST BE ADJUSTED AS NECESSARY. PLANT
MATERIAL, PLANTING SOIL AND IRRIGATION SYSTEMS REQUIRE CONTINUOUS, ON-GOING,
PROFESSIONAL MONITORING. IMPROPER MAINTENANCE AND MONITORING CAN LEAD TO
SIGNIFICANT DAMAGE. THE LANDSCAPE ARCHITECT HAS NO CONTROL OVER THE
MAINTENANCE OF THE WORK REPRESENTED ON THESE DRAWINGS AND THEREFORE
DISAVOWS ANY RESPONSIBILITY FOR DAMAGES CAUSE BY PLANT GROWTH AND/OR THE
APPLICATION OF IRRIGATION WATER.

4. THE LANDSCAPE ARCHITECT HAS HAD NO CONTROL OVER, AND TAKES NO RESPONSIBILITY
FOR ANY COMPONENTS OF THE PROJECT OTHER THAN WHAT IS EXPLICITLY ILLUSTRATED
ON THE DRAWINGS SIGNED AND SEALED BY THE LANDSCAPE ARCHITECT.  WORK NOTED AS
"BY OTHERS" IS SHOWN FOR REFERENCE ONLY.

5. UNLESS THESE PLANS ARE CLEARLY MARKED "FOR CONSTRUCTION" AND BEAR THE SEAL
AND SIGNATURE OF A LICENSED LANDSCAPE ARCHITECT THEY MAY NOT BE USED FOR
CONSTRUCTION.
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PLANTING SCHEDULE
TREES CODE BOTANICAL /

COMMON NAME CONTAINER

EX EXISTING TREE TO REMAIN EXISTING

TR TRANSPLANTED TREE NA

PM - 6 PLATANUS MEXICANA /
MEXICAN SYCAMORE 6" CAL.

CT
PLATANUS MEXICANA /
MEXICAN SYCAMORE 8" CAL.

PM
PLATANUS MEXICANA /
MEXICAN SYCAMORE

12 -16"
CAL.

QG QUERCUS MUEHLENBERGII
/ CHINKAPIN OAK 6" CAL.

QM QUERCUS VIRGINIANA /
LIVE OAK 6" CAL.

ROOTBALL LOCATION

GROUNDCOVER CODE BOTANICAL /
COMMON NAME CONTAINER

GC1 ORNAMENTAL PLANTING
AREA

RE: PLANT
SCHEDULE
L6.00

SOD  SOD SOLID SOD

MULCH

ANTING LEGENDS

PLANTING NOTES
1. REFERENCE SHEET L6.00 FOR FULL PLANTING SCHEDULE.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION
OF ALL SOILS AS INDICATED IN THE SOILS AND PLANTING PLANS.
REFERENCE L4 SERIES DRAWINGS FOR SOILS INFORMATION.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF
ALL EXISTING WATERPROOFING, PROTECTION BOARD AND ALL
APPURTENANCES.  REFERENCE CIVIL ENGINEER'S, ARCHITECT'S AND
SURVEY BASES FOR ADDITIONAL INFORMATION.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILIARIZING
THEMSELVES WITH THE FULL CONTRACT DRAWINGS AND
RESPONSIBLE FOR ANY COORDINATION WITH SUBCONTRACTORS AS
REQUIRED TO ACCOMPLISH PLANTING OPERATIONS.

5. FINAL LOCATION OF ALL PLANT MATERIALS SHALL BE SUBJECT TO
REVIEW AND APPROVAL OF THE LANDSCAPE ARCHITECT AND
OWNER'S AUTHORIZED REPRESENTATIVE.  CONTRACTOR IS TO
SCHEDULE SITE VISITS A MINIMUM OF SEVEN (7) DAYS PRIOR TO
FOLLOWING TASKS BEFORE BEGINNING PLANTING INSTALLATION
OPERATIONS:
5.1. SHRUBS - LAY OUT THE ACTUAL CONTAINERS ONSITE PRIOR TO

DIGGING HOLES.
5.2. TREES - STAKE THE LOCATIONS PRIOR TO DIGGING HOLES.

ANY TREES PLANTED WITHOUT ITS FINAL LOCATION APPROVED
BY THE LANDSCAPE ARCHITECT OR OWNER'S AUTHORIZED
REPRESENTATIVE MAY BE REQUESTED TO BE RELOCATED AT
THE EXPENSE OF THE CONTRACTOR.

6. REFER TO CIVIL ENGINEER DRAWINGS FOR ALL EXISTING
CONDITIONS, SURVEY INFORMATION AND MISCELLANEOUS
FEATURES.

7. RIGHT OF WAY IMPROVEMENTS SHALL BE PROTECTED IN PLACE
UNLESS EXPLICITLY NOTED IN CIVIL ENGINEER OR LANDSCAPE
CONSTRUCTION PLANS.  DAMAGE THAT OCCURS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

8. REFER TO SHEET L0.10 FOR FULL GENERAL, TREE PROTECTION
NOTES.

9. REFER TO SHEET L1.00 FOR FULL CONSTRUCTION AND LAYOUT
NOTES.

10. THE LIMIT OF WORK (L.O.W.) IS FOR REFERENCE ONLY.  ACTUAL
LIMITS OF WORK ARE TO BE VERIFIED AND DELINEATED IN FIELD BY
CONTRACTOR WITH OWNER'S APPROVAL PRIOR TO START OF
CONSTRUCTION ACTIVITIES.

EX. #xx
xx"
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PLANTING SCHEDULE
TREES CODE BOTANICAL /

COMMON NAME CONTAINER

EX EXISTING TREE TO REMAIN EXISTING

TR TRANSPLANTED TREE NA

PM - 6 PLATANUS MEXICANA /
MEXICAN SYCAMORE 6" CAL.

CT
PLATANUS MEXICANA /
MEXICAN SYCAMORE 8" CAL.

PM
PLATANUS MEXICANA /
MEXICAN SYCAMORE

12 -16"
CAL.

QG QUERCUS MUEHLENBERGII
/ CHINKAPIN OAK 6" CAL.

QM QUERCUS VIRGINIANA /
LIVE OAK 6" CAL.

ROOTBALL LOCATION

GROUNDCOVER CODE BOTANICAL /
COMMON NAME CONTAINER

GC1 ORNAMENTAL PLANTING
AREA

RE: PLANT
SCHEDULE
L6.00

SOD  SOD SOLID SOD

MULCH

ANTING LEGENDS

PLANTING NOTES
1. REFERENCE SHEET L6.00 FOR FULL PLANTING SCHEDULE.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION
OF ALL SOILS AS INDICATED IN THE SOILS AND PLANTING PLANS.
REFERENCE L4 SERIES DRAWINGS FOR SOILS INFORMATION.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF
ALL EXISTING WATERPROOFING, PROTECTION BOARD AND ALL
APPURTENANCES.  REFERENCE CIVIL ENGINEER'S, ARCHITECT'S AND
SURVEY BASES FOR ADDITIONAL INFORMATION.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILIARIZING
THEMSELVES WITH THE FULL CONTRACT DRAWINGS AND
RESPONSIBLE FOR ANY COORDINATION WITH SUBCONTRACTORS AS
REQUIRED TO ACCOMPLISH PLANTING OPERATIONS.

5. FINAL LOCATION OF ALL PLANT MATERIALS SHALL BE SUBJECT TO
REVIEW AND APPROVAL OF THE LANDSCAPE ARCHITECT AND
OWNER'S AUTHORIZED REPRESENTATIVE.  CONTRACTOR IS TO
SCHEDULE SITE VISITS A MINIMUM OF SEVEN (7) DAYS PRIOR TO
FOLLOWING TASKS BEFORE BEGINNING PLANTING INSTALLATION
OPERATIONS:
5.1. SHRUBS - LAY OUT THE ACTUAL CONTAINERS ONSITE PRIOR TO

DIGGING HOLES.
5.2. TREES - STAKE THE LOCATIONS PRIOR TO DIGGING HOLES.

ANY TREES PLANTED WITHOUT ITS FINAL LOCATION APPROVED
BY THE LANDSCAPE ARCHITECT OR OWNER'S AUTHORIZED
REPRESENTATIVE MAY BE REQUESTED TO BE RELOCATED AT
THE EXPENSE OF THE CONTRACTOR.

6. REFER TO CIVIL ENGINEER DRAWINGS FOR ALL EXISTING
CONDITIONS, SURVEY INFORMATION AND MISCELLANEOUS
FEATURES.

7. RIGHT OF WAY IMPROVEMENTS SHALL BE PROTECTED IN PLACE
UNLESS EXPLICITLY NOTED IN CIVIL ENGINEER OR LANDSCAPE
CONSTRUCTION PLANS.  DAMAGE THAT OCCURS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

8. REFER TO SHEET L0.10 FOR FULL GENERAL, TREE PROTECTION
NOTES.

9. REFER TO SHEET L1.00 FOR FULL CONSTRUCTION AND LAYOUT
NOTES.

10. THE LIMIT OF WORK (L.O.W.) IS FOR REFERENCE ONLY.  ACTUAL
LIMITS OF WORK ARE TO BE VERIFIED AND DELINEATED IN FIELD BY
CONTRACTOR WITH OWNER'S APPROVAL PRIOR TO START OF
CONSTRUCTION ACTIVITIES.
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PLANTING SCHEDULE
TREES CODE BOTANICAL /

COMMON NAME CONTAINER

EX EXISTING TREE TO REMAIN EXISTING

TR TRANSPLANTED TREE NA

PM - 6 PLATANUS MEXICANA /
MEXICAN SYCAMORE 6" CAL.

CT
PLATANUS MEXICANA /
MEXICAN SYCAMORE 8" CAL.

PM
PLATANUS MEXICANA /
MEXICAN SYCAMORE

12 -16"
CAL.

QG QUERCUS MUEHLENBERGII
/ CHINKAPIN OAK 6" CAL.

QM QUERCUS VIRGINIANA /
LIVE OAK 6" CAL.

ROOTBALL LOCATION

GROUNDCOVER CODE BOTANICAL /
COMMON NAME CONTAINER

GC1 ORNAMENTAL PLANTING
AREA

RE: PLANT
SCHEDULE
L6.00

SOD  SOD SOLID SOD

MULCH

ANTING LEGENDS

PLANTING NOTES
1. REFERENCE SHEET L6.00 FOR FULL PLANTING SCHEDULE.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION
OF ALL SOILS AS INDICATED IN THE SOILS AND PLANTING PLANS.
REFERENCE L4 SERIES DRAWINGS FOR SOILS INFORMATION.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF
ALL EXISTING WATERPROOFING, PROTECTION BOARD AND ALL
APPURTENANCES.  REFERENCE CIVIL ENGINEER'S, ARCHITECT'S AND
SURVEY BASES FOR ADDITIONAL INFORMATION.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILIARIZING
THEMSELVES WITH THE FULL CONTRACT DRAWINGS AND
RESPONSIBLE FOR ANY COORDINATION WITH SUBCONTRACTORS AS
REQUIRED TO ACCOMPLISH PLANTING OPERATIONS.

5. FINAL LOCATION OF ALL PLANT MATERIALS SHALL BE SUBJECT TO
REVIEW AND APPROVAL OF THE LANDSCAPE ARCHITECT AND
OWNER'S AUTHORIZED REPRESENTATIVE.  CONTRACTOR IS TO
SCHEDULE SITE VISITS A MINIMUM OF SEVEN (7) DAYS PRIOR TO
FOLLOWING TASKS BEFORE BEGINNING PLANTING INSTALLATION
OPERATIONS:
5.1. SHRUBS - LAY OUT THE ACTUAL CONTAINERS ONSITE PRIOR TO

DIGGING HOLES.
5.2. TREES - STAKE THE LOCATIONS PRIOR TO DIGGING HOLES.

ANY TREES PLANTED WITHOUT ITS FINAL LOCATION APPROVED
BY THE LANDSCAPE ARCHITECT OR OWNER'S AUTHORIZED
REPRESENTATIVE MAY BE REQUESTED TO BE RELOCATED AT
THE EXPENSE OF THE CONTRACTOR.

6. REFER TO CIVIL ENGINEER DRAWINGS FOR ALL EXISTING
CONDITIONS, SURVEY INFORMATION AND MISCELLANEOUS
FEATURES.

7. RIGHT OF WAY IMPROVEMENTS SHALL BE PROTECTED IN PLACE
UNLESS EXPLICITLY NOTED IN CIVIL ENGINEER OR LANDSCAPE
CONSTRUCTION PLANS.  DAMAGE THAT OCCURS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

8. REFER TO SHEET L0.10 FOR FULL GENERAL, TREE PROTECTION
NOTES.

9. REFER TO SHEET L1.00 FOR FULL CONSTRUCTION AND LAYOUT
NOTES.

10. THE LIMIT OF WORK (L.O.W.) IS FOR REFERENCE ONLY.  ACTUAL
LIMITS OF WORK ARE TO BE VERIFIED AND DELINEATED IN FIELD BY
CONTRACTOR WITH OWNER'S APPROVAL PRIOR TO START OF
CONSTRUCTION ACTIVITIES.
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PLANTING DETAILS
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SCALE: 
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5'-0" OR 2X ROOT BALL DIA.,
WHICHEVER IS GREATER
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SECTION- TREE ON GRADE WITH DRAINAGE CONNECTION0 0 0

10

11

ADJACENT PLANTING; RE: PLANTING  PLANS1

AMENDED SOIL; RE: SPECIFICATIONS2

SLOPE FLOOR OF TREE PIT TO DRAIN  PIPE.3

COMPACTED ROOTBALL PLINTH; RE:
GEOTECHNICAL REPORT

4

ROOT FLARE TO BE 3" ABOVE  SPECIFIED SOIL
MIX, PULL MULCH 3"  FROM ROOT FLARE,
TYP.

5

4" PVC INSPECTION TUBE  W/ 4"  ROUND CAP
NDS PART #11. BOTTOM  OF TUBE TO BE
CONNECTED TO DRAIN  PIPE AT BOTTOM OF
PIT VIA 'T'  CONNECTION.

6

PREPARED SUB-GRADE; RE:  GEOTECHNICAL
REPORT

7

4" PERFORATED DRAIN PIPE  WRAPPED IN
FILTER FABRIC. PIPE TO  BE LAID IN BED OF 6"
THICK  DRAINAGE GRAVEL; RE:
SPECIFICATIONS

8

SOLID CONNECTION TO EXISTING
CONTINUOUS DRAIN LINE; RE: CIVIL
ENGINEER PLANS

9

PLATIPUS  ANCHOR SYSTEM10

ANCHOR MAT11

0101PP-AL.A.2AB-PL-03
SPECIMAN TRANSPLANT TREE PLANTING

SCALE: 
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ROOTBALL WIDTH VARIES
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ADJACENT PLANTING; RE: PLANTING PLANS1

AMENDED SOILS; RE: HORTICULTURAL SOILS REPORT2

SLOPE FLOOR OF TREE PIT TO DRAIN.3

COMPACTED ROOTBALL PLINTH FOR DRAINAGE. REPLACING MOUND WITH DRAINAGE GRAVEL
ACCEPTABLE; RE: GEOTECHNICAL REPORT

4

ROOT FLARE TO BE 3" ABOVE SPECIFIED SOIL MIX, HOLD MULCH 3" AWAY FROM ROOT FLARE, TYP.5

TREE BOX BOTTOM AND MOVING EQUIPMENT, TO REMAIN.6

TREE TRUNK; RE: TREE PROTECTION PLANS7

4" PVC INSPECTION TUBE  WITH 4" VENT CAP. BOTTOM OF TUBE TO BE CONNECTED TO
4" PERFORATED DRAIN PIPE; RE: SPECIFICATIONS

8

CONTRACTOR TO SCARIFY EDGE OF PLANTING PIT9

PREPARED SUB-GRADE; RE: GEOTECHNICAL REPORT10

4" PERFORATED DRAIN PIPE WRAPPED IN FILTER FABRIC. PIPE TO BE LAID IN BED
OF 6" THICK DRAINAGE GRAVEL; RE: SPECIFICATIONS

11

SOLID CONNECTION TO EXISTING CONTINUOUS STORM DRAIN LINE, RE: CIVIL
ENGINEERING PLANS

12

TREE ANCHOR SYSTEM; RE: SPECIFICATIONS13
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SECTION - TYPICAL TREE PLANTING AT SILVA CELL
SCALE: 
0 0 0

3/8" = 1'-0"

2 3
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5 6

1 7 8

VARIES; RE: CONSTRUCTION PLANS

910 11

ADJACENT PEDESTRIAN HARDSCAPE; RE: CONSTRUCTION PLANS1

SILVA CELL SYSTEM, RE: 5/L3.012

COMPACTED AGGREGATE BASE; RE: GEOTECHNICAL REPORT3

TREE AND ROOTBALL, RE: PLANTING PLANS. ROOT FLARE
TO BE 3" MIN. ABOVE FINISHED GRADE; RE: SPECIFICATIONS

4

COMPACTED SUBGRADE MOUND FOR DRAINAGE; RE:
SPECIFICATIONS

5

UNDISTURBED SUBGRADE, RE: GEOTECH REPORT6

MULCH LAYER; RE: SPECIFICATIONS7

ADJACENT PLANTING, RE: PLANTING PLANS8

PLANTING SOIL, RE: SOILS PLANS. SLOPE FLOOR
OF TREE PIT TO DRAIN, TYPICAL. CONTRACTOR
TO SCARIFY EDGES OF PLANTING PIT PRIOR TO
INSTALL.

9

TREE ANCHOR SYSTEM; RE: SPECIFICATIONS10

ADJACENT FIXED SEATING; RE: CONSTRUCTION
PLANS

11

PP-AL.A.2AB-PL-4003

TREE PLANTING IN PAVING
SCALE: 
0 0 0

3/8" = 1'-0"
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12

UNIT PAVING, RE: CONSTRUCTION PLANS1

SILVA CELL SYSTEM, RE: 5/L3.012

COMPACTED AGGREGATE3

TREE ROOTBALL, RE: PLANTING SCHEDULE4

CONCRETE SLAB, RE: CIVIL DWGS5

COMPACTED SUBGRADE MOUND6

EXISTING SUBGRADE, RE: GEOTECH REPORT7

TREE PAVER GRATE, RE: 8/L3.018

LIGHTWEIGHT EXPANDED GLASS GRAVEL, RE: 8/L3.019

REMOVABLE COLLAR, RE: 8/L3.0110

PLATIPUS ANCHOR SYSTEM11

ANCHOR MAT12
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TREE PLANTING IN STABILIZED AGGREGATE
SCALE: 
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NOTE:
REFERENCE SOIL PLANS FOR ALL MIXES AND SOIL PROFILE CONFIGURATION

3

STABILIZED AGGREGATE
-RE: 01/G-L-700 FOR DETAIL

1

DRAINAGE AGGREGATE, RE: SPECS2

AERATION TUBE
-RE: G-L-4 SERIES

3

SLOPE FLOOR OF TREE PIT TO DRAIN4

COMPACT SUBGRADE MOUND UNDER ROOTBALL5

ROOT FLARE TO BE 3" ABOVE SPECIFIED
SOIL MIX; RE: SPECS

6

REMOVE BURLAP AND BASKET FROM TOP
1/3 MIN. OF ROOTBALL

7

LEAVE AGG. UNCOMPACTED OVER ROOTBALL8

PLANTING MIX
RE: SPECS AND SOILS PLANS

9

LIGHTLY COMPACTED, UNSTABILIZED AGG,
RE:SPECS

10

COMPACTED AND STABILIZED AGG;
PROVIDE @ 2X THE ROOT BALL

11

TREE SUB-DRAINAGE
RE:CIVIL

12

UNDISTURBED SUBGRADE13

4

02PP-AL.A.2AB-PL-02

7'-0" TYPICAL; RE: PLANS

SECTION - TYPICAL TREE PLANTING AT SILVA CELL 2
SCALE: 
0 0 0

3/8" = 1'-0"

SILVA CELL SYSTEM; RE: 04/L3.011

COMPACTED AGGREGATE BASE; RE: GEOTECHINCAL REPORT2

ADJACENT PEDESTRIAN HARDSCAPE; RE: CONSTRUCTION PLANS3

MULCH LAYER; RE: SPECIFICATIONS4

FIXED SEATING BEYOND5

PLANTING SOIL, RE: SOILS PLANS. SLOPE FLOOR OF TREE PIT TO
DRAIN, TYPICAL. CONTRACTOR TO SCARIFY EDGES OF PLANTING
PIT PRIOR TO INSTALL.

6

COMPACTED SUBGRADE MOUND FOR DRAINAGE; RE:
SPECIFICATIONS

7

TREE ANCHOR SYSTEM; RE: SPECIFICATIONS8

TREE AND ROOTBALL, RE: PLANTING PLANS. ROOT FLARE
TO BE 3" MIN. ABOVE FINISHED GRADE; RE: SPECIFICATIONS

9

UNDISTURBED SUBGRADE, RE: GEOTECH REPORT10

MIN 6" WASHED GRAVEL, SLOPE FLOOR TO DRAIN11

PERFORATED INSPECTION TUBE WITH FILTER FABRIC12

PERFORATED DRAIN PIPE TIED TO STORM SEWER13

STORM SEWER CONNECTION14

IMPERMEABLE LINER AROUND SIDES AND BOTTOM OF SILVA
CELLS AND TREE PITS

15

ROOT BARRIER INSTALLED ALONG SIDES OF SILVA CELLS AND
TREE PITS, ADJACENT TO FACE OF SLAB

16
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X AND Y = ON CENTER SPACING
RE: PLANTING PLANS
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PLAN - SHRUB AND GROUND COVER SPACING-TYPICAL
SCALE: 1/4" = 1'-0"

2
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2222

2 2 2 2

EDGE OF PLANTING BED OR
ADJACENT HARDSCAPE

1

PLANT SPACING AS PER
PLANS

2

ALTERNATION SEQUENCE
WHEN TWO PLANT SPECIES
OCCUR IN THE SAME
PLANTING AREA

3

PP-AL.A.2AB-PL-0401

REFER TO PLAN
AND SCHEDULE

REFER TO PLAN
AND SCHEDULE

REFER TO PLAN
AND SCHEDULE

GROUNDCOVER & PERENNIAL PLANTING

SECTION - GROUND COVER AND SHRUB PLANTING, TYP.
SCALE: 
0 1' 2'

1/2" = 1'-0"

12

3" MULCH LAYER, TYP.1

TOP OF ROOT BALL TO BE 1"
ABOVE SOIL MIX, TYP.

2 3

PLANTING MIX,
RE: SOIL PLANS

3

4

PREPARED SUBGRADE,
TILLED TO 4"-6" DEPTH, TYP.

4

NOTES:
A. FOR CONTAINER: LOOSEN ROOT BALL

OF ANY ROOT BOUND PLANTS

B. FOR B&B: REMOVE BURLAP AND
BASKET FROM TOP 2/3 OF ROOT BALL
AND REMOVE FROM SITE.
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PLAN-SILVA CELL AT TREES IN PLANTING
SCALE: 
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CANOPY TREE; RE: PLANTING PLANS AND SCHEDULE1

PLANTING; RE: PLANTING PLANS2

CUSTOM WOOD BENCH; RE: FURNITURE SCHEDULE3

SILVA CELL SYSTEM4

UNDERGROUND UTIITY LATERALS TO BE COORDINATED WITH SILVA CELL LAYOUT5
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SECTION-SILVA CELLS AT TREE IN PLANTING
SCALE: 
0 0 0
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VARIES
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VARIES
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VARIES
15'-0"

MIN 1"
MAX 6"
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CANOPY TREE; RE: PLANTING PLANS AND SCHEDULE1

PLANTING; RE: PLANTING PLANS2

ROOTBALL; RE: PLANTING SCHEDULE3

PLANTING SOIL; RE: SOIL PLANS4

PLANTING SOIL BELOW ROOT BALL, COMPACTED WELL TO PREVENT SETTLING5

4" MIN COMPACTED AGGREGATE SUB BASE6

CUSTOM WOOD BENCH; RE: FURNITURE SCHEDULE7

UNIT PAVERS; RE: CONSTRUCTION PLANS AND SCHEDULE8

SILVA CELL SYSTEM (DECK, BASE, AND POSTS)9

PLANTING SOIL, PER PROJECT SPECIFICATIONS, PLACED IN LIFTS AND WALK-IN COMPACTED TO 75-85% PROCTOR10

ROOT BARRIER, PER MANUFACTURER'S RECOMMENDATIONS11

GEOTEXTILE FABRIC12

UTILITY LATERALS TO BE COORDINATED WITH SILVA CELL SYSTEM13

13

05PP-AL.A.2AB-PL-19



MF-01

MF-02

MF-03

MF-04

MF-05

MF-06

MF-07

MF-08

MF-09

SYMBOL DESCRIPTION DETAIL SPECIFICATION MANUF./ MODEL MATERIAL FINISH COLOR QUANTITY COMMENTS

CONCRETE UNIT PAVING

DINGING CHAIR, TYPE 1 - 12 93 00 VESTRE / MUNCH CAFE
CHAIR

GALVANISED STEEL TBD TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE. https://vestre.com/us/products/chairs/loungechair-1

DINGING CHAIR, TYPE 2 - 12 93 00 FERMOB / 28"X28"
TABLE

POWDERCOATED
ALUMINUM TBD TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE.  https://vestre.com/us/products/tables/seat-1

DINING TABLE, TYPE 1 - 12 93 00 VESTRE / MUNCH CAFE
BISTRO TABLE ROUND

GALVANISED STEEL TBD TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE.

DINING TABLE, TYPE 2 - 12 93 00
FERMOB
/LUXEMBOURG SIDE
CHAIR

POWDERCOATED
ALUMINUM TBD TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE.

LOUNGE CHAIR - 12 93 00
FERMOB /
LUXEMBOURG LOW
ARM CHAIR

POWDERCOATED
ALUMINUM TBD TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE.https://www.fermobusa.com/luxembourg-low-armchair

ADIRONDACK CHAIR - 12 93 00
SITE PIECES /
MONOLINE LOUNGE
CHAIR

ARMS/LEGS:
ALLUMINUM
SEATING: THERMALLY
MODIFIED ASH

POWDERCOATED TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE.

SIDE TABLE - 12 93 00
FERMOB /
LUXEMBOURG SMALL
LOW TABLE

ALUMINUM TBD TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE. https://www.fermobusa.com/luxembourg-large-low-table

UMBRELLA 11/8.50 11/8.50

TUUCI OCEAN MASTER
MAX CLASSIC 10'
SQUARE
UMBRELLA OR
APPROVED EQUAL

POLISHED ALUMINUM
POLE AND FRAME.
SUNBRELLA
FABRIC

TBD TBD PER PLANS

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE.

READING ROOM - - CART KING GAUGE STEEL TBD TBD TBD
CART KING EZ-RETAIL OR APPROVED ALTERNATE BY LANDSCAPE ARCHITECT:
https://cart-king.com/wp-content/uploads/2019/02/EZ-CART_2019.pdf

MOVABLE PLANTER POTS - - TBD TBD TBD

BASIS OF DESIGN. CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.
ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS
INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER
DATE.

SITE FURNISHINGS

CUSTOM FIXED WOOD BENCH 01/8.50

05 50 10,
06 15 33,
06 15 37,
09 91 13

N/A

FRAME:  STAINLESS
STEEL PLATING OR
APPROVED EQUAL
SEATING: 54 x 6 IPE OR
BETTER PRODUCT

FRAME:  PRIMED AND
PAINTED
SEATING: SANDED,
OILED AT FIRST
INSTALL

FRAME:DARK
BRONZE FOR
HSS
SEATING:
CLEAR

PER PLANS
REFERENCE DETAILS FOR MEMBER SIZING.  CONTRACTOR TO SUBMIT SAMPLES AND COLOR CHIPS FOR LANDSCAPE ARCHITECT REVIEW AND APPROVAL.  CONTRACTOR TO PROVIDE
DETAILED AND COORDINATED SHOP DRAWINGS FOR REVIEW BY LANDSCAPE ARCHITECT AND STRUCTURAL ENGINEER PRIOR TO COMMENCING WORK.

INFORMATION KIOSK N/A N/A KIOSK PROVIDED BY N/A N/A TBD

WASTE RECEPTACLE 10/8.50 12 93 00 - - TBD TBD PER PLANS
CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.  ALLOWANCE TO BE
DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS INCORPORATED INTO
THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER DATE.

RECYCLING RECEPTALE 10/8.50 12 93 00 - - TBD TBD PER PLANS
CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED FURNISHINGS.  ALLOWANCE TO BE
DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS NOTED HEREIN AND FUTURE ELEMENTS INCORPORATED INTO
THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER DATE.

WATER DRINKING FOUNTAIN, TYPE 1 07/8.50 12 93 00

ELKAY / OUTDOOR
BOTTLE FILLING
STATION BI-LEVEL
PEDESTAL
NON-FILTERED
NON-REFRIGERATED
FREEZE RESISTANT

STAINLESS, HEAVY
DUTY VANDAL
RESISTANT

TBD TBD PER PLANS

CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED
FURNISHINGS.  ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS
NOTED HEREIN AND FUTURE ELEMENTS INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND
SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER DATE.

WATER DRINKING FOUNTAIN, TYPE 2 02/8.50 12 93 00

ELKAY / OUTDOOR
BOTTLE FILLING
STATION BI-LEVEL
PEDESTAL
NON-FILTERED
NON-REFRIGERATED
FREEZE RESISTANT
WITH PET STATION

STAINLESS, HEAVY
DUTY VANDAL
RESISTANT

TBD TBD PER PLANS

CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED
FURNISHINGS.  ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS
NOTED HEREIN AND FUTURE ELEMENTS INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND
SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER DATE.

BIKE RACKS 04/8.50 12 93 00 LANDSCAPE FORMS /
RIDE BIKE RACK

POWDERCOATED
METAL TBD TBD PER PLANS

CONTRACTOR AND OWNER TO HOLD AN ALLOWANCE FOR PURCHASING, TAKING DELIVERY/ STORING, ASSEMBLING AND INSTALLING MOVEABLE & FIXED
FURNISHINGS.  ALLOWANCE TO BE DETERMINED WITH MEETING BETWEEN CONTRACTOR AND LANDSCAPE ARCHITECT. FURNISHINGS TO INCLUDE LINE ITEMS
NOTED HEREIN AND FUTURE ELEMENTS INCORPORATED INTO THE SITE FURNISHING SCOPE.  FINAL SITE FURNISHING SELECTIONS TO BE PRESENTED AND
SELECTED WITH THE OWNER/ DESIGN TEAM/ CONTRACTOR AT A LATER DATE. https://www.landscapeforms.com/en-us/product/Pages/Ride-Bike-Rack.aspx

STONE BLOCK BENCH 02,03/L3.10 N/A N/A LIMESTONE N/A N/A PER PLANS
MONOLITHIC LIMESTONE BLOCKS. STONE SHALL HAVE EASED EDGES AND NO SHARP EDGES. HEIGHT: 24"-30". WIDTH: PER CONSTRUCTION PLAN. LENGTH: PER
CONSTRUCTION PLAN. CONTRACTOR TO PROVIDE PHOTO FOR LANDSCAPE ARCHITECT FOR APPROVAL, INCLUDING MEASUREMENT DEVICE DEPICTING HEIGHT,
LENGTH, AND WIDTH OF BOULDERS.

SITE FURNISHING SCHEDULE

SF-01

SF-02

SF-03

SF-04

SF-05

SF-06

SF-07

SF-08

MF-10

NOT FOR

CONSTRUCTION

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

©          Gensler

Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT

L8.00

FURNITURE SCHEDULE & NOTES

CONSTRUCTION NOTES:

1. CONTRACTOR RESPONSIBLE FOR VERIFYING QUANTITIES FOR ALL MATERIALS,
FIXTURES, FURNISHINGS, ETC.  QUANTITIES ARE PROVIDED HERE FOR REFERENCE
ONLY.

2. CONTRACTOR TO PROVIDE PHYSICAL SAMPLES OF EACH FINISH TYPE, AND
PROVIDE SHOP DRAWINGS OF ALL FABRICATED CONDITIONS FOR REVIEW AND
APPROVAL BY LANDSCAPE ARCHITECT PRIOR TO INSTALLATION.

3. CONTRACTOR TO VERIFY THE LAYOUT OF ALL MATERIALS IN THE FIELD FOR
REVIEW AND APPROVAL BY LANDSCAPE ARCHITECT PRIOR TO INSTALLATION.
INCLUDING PAVING, BOLLARDS, TREE GRATES, LIGHT POLE BASES, FOUNTAINS,
STEPS, SEATS AND WALLS.

4. CONTRACTOR TO PROTECT ALL HARDSCAPE IN PLACE ONCE CONSTRUCTED, AND
TO REPLACE ANY DAMAGED OR CRACKED STONE DURING THE COURSE OF
CONSTRUCTION.

5. CONTRACTOR RESPONSIBLE FOR COORDINATION OF ALL MEP AND IRRIGATION
SLEEVING BENEATH AND THROUGH HARDSCAPE.

6. MAINTENANCE: ALL REQUIRED LANDSCAPE AREAS SHALL BE MAINTAINED BY
OWNER. THE LANDSCAPE AREAS SHALL BE MAINTAINED FREE OF DEBRIS AND
LITTER AND ALL PLANT MATERIAL SHALL BE MAINTAINED IN A HEALTHY
GROWING CONDITION. DISEASED OR DEAD PLANT MATERIAL SHALL BE
SATISFACTORY TREATED OR REPLACED PER THE CONDITIONS OF THE PERMIT.

LAYOUT NOTES:

1. CONTRACTOR SHALL VERIFY EXISTING CONDITIONS, LAYOUT COORDINATES, AND
WORK FROM PREVIOUS AND ONGOING CONTRACTS IN THE FIELD.  CONTRACTOR
SHALL REPORT ANY DISCREPANCIES TO THE LANDSCAPE ARCHITECT FOR
DIRECTION IMMEDIATELY BEFORE PROCEEDING WITH THAT PORTION OF THE
WORK.

2. CONTRACTOR SHALL REQUEST A FIELD REVIEW BY THE LANDSCAPE ARCHITECT
OR OWNER'S AUTHORIZED REPRESENTATIVE OF THE LAYOUT OF ALL ELEMENTS,
AS SHOWN.  CONTRACTOR SHALL STAKE ALL LOCATIONS AND OBTAIN APPROVAL
FROM THE LANDSCAPE ARCHITECT PRIOR TO THE COMMENCEMENT OF WORK.

3. CONTRACTOR SHALL REQUEST A FIELD REVIEW BY THE LANDSCAPE ARCHITECT
OR OWNER'S AUTHORIZED REPRESENTATIVE OF ALL SITE LIGHTING FIXTURES,
JUNCTION BOXES, TRANSFORMERS, AND PANELS.  CONTRACTOR SHALL STAKE
ALL LOCATIONS AND OBTAIN APPROVAL FROM THE LANDSCAPE ARCHITECT
PRIOR TO INSTALLATION.

4. CONTRACTOR SHALL REQUEST A FIELD REVIEW BY THE LANDSCAPE ARCHITECT
OF ALL FORMWORK OR A TYPICAL PORTION OF FORMWORK REPRESENTING
SIMILAR WORK.  CONTRACTOR SHALL OBTAIN APPROVAL FROM THE LANDSCAPE
ARCHITECT OF ALL FORMWORK FOR FLATWORK AND WALL WORK PRIOR TO
CONCRETE POURING.

5. CONTRACTOR SHALL COORDINATE ALL LAYOUT WORK POINTS, MONUMENTS,
GRID LINES, AND CONTROLS, AMONG ALL TRADES; SPECIFICALLY, BUT NOT
LIMITED TO, SITE FORMATION, FLATWORK, AND WALL WORK.

6. CONTRACTOR SHALL REFER TO PAVING OR MATERIALS PLAN(S) FOR ALL
FLATWORK AND WALL WORK JOINT LOCATIONS.  CONTRACTOR SHALL SUBMIT
SHOP DRAWINGS VERIFYING JOINT LAYOUT PRIOR TO INSTALLATION.

7. CONTRACTOR SHALL ERECT AND INSTALL ALL WORK LEVEL, PLUMB, SQUARE,
TRUE, STRAIGHT, AND IN PROPER ALIGNMENT.

8. CONTRACTOR SHALL NOT SCALE DRAWINGS; CONTRACTOR SHALL USE
DIMENSIONS SHOWN.

9. NO DIMENSIONS ARE ADJUSTABLE WITHOUT THE REVIEW AND APPROVAL OF
LANDSCAPE ARCHITECT UNLESS NOTED [+/-] FV (FIELD VERIFY).

10. SIMILAR [SIM] MEANS COMPARABLE CHARACTERISTICS FOR THE CONDITIONS
NOTED.  CONTRACTOR SHALL VERIFY DIMENSIONS AND ORIENTATION ON THE
PLANS AND ELEVATIONS.

11. DIMENSIONS NOTED CLEAR [CLR] MUST BE STRICTLY MAINTAINED ALLOWING
FOR THICKNESS OF ALL FINISHES.  CONTRACTOR SHALL FIELD VERIFY [FV] PRIOR
TO CONSTRUCTION.

12. TYPICAL [TYP] MEANS IDENTICAL FOR ALL CONDITIONS UNLESS OTHERWISE
NOTED.

13. ALIGN MEANS ACCURATELY LOCATE FINISH FACES IN THE SAME PLANE.

14. EXISTING [EX.] MEANS THAT INDICATED FEATURE EXISTS AT TIME OF
INSTALLATION AND SHALL BE PROTECTED IN PLACE.

15. ALL ANGLES ARE ASSUMED TO BE 90 DEGREES UNLESS OTHERWISE NOTED.

16. ALL CURVES FOR PAVING, BANDS, PATHS, EDGING, AND HEADER BOARDS SHALL
BE ALIGNED IN A SMOOTH AND CONTINUOUS FASHION AND SHALL MEET
ADJACENT SURFACES AT 90 DEGREES, UNLESS OTHERWISE INDICATED.  ALL
WALK RADII AND CURVES SHALL BE SMOOTH AND CONTINUOUS WITHOUT
ABRUPT CHANGES OR BENDS UNLESS OTHERWISE SHOWN.
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SYMBOL DESCRIPTION

       MOVABLE FEATURES

DINING CHAIR, TYPE 1

DINING CHAIR, TYPE 2

DINING TABLE, TYPE 1

DINING TABLE, TYPE 2

LOUNGE CHAIR

ADIRONDACK CHAIR

SIDE TABLE

UMBRELLA

READING ROOM

MOVABLE PLANTER POTS

GAMES

CORN HOLE BOARDS

LARGE LEGGOS

LARGE JENGA

FIXED FEATURES

CUSTOM FIXED WOOD BENCH

TREE PAVER GRATE

WASTE RECEPTACLE

RECYCLING RECEPTACLE

WATER DRINKING FOUNTAIN, TYPE 1

WATER DRINKING FOUNTAIN, TYPE 2

BIKE RACKS

STONE BLOCK BENCH

INFORMATION KIOSK

URNITURE LEGEND
SITE FURNISHING LEGEND

FURNITURE NOTES

MF-01

MF-02

MF-03

MF-04

MF-05

MF-06

MF-07

MF-08

MF-09

SF-01

SF-02

SF-03

SF-04

SF-05

SF-06

SF-07

SF-08

NOTES:
1. REFERENCE SHEET L8.00 FOR FULL SITE FURNISHING

SCHEDULE.
2. CONTRACTOR TO SEND LANDSCAPE ARCHITECT AND

CLIENT PURCHASE ORDER OF FURNISHINGS PRIOR TO
PLACING FINAL ORDER WITH MANUFACTURER.

3. CONTRACTOR SHALL PROTECT AND MAINTAIN IN
PLACE ALL EXISTING HARDSCAPE UNLESS
SPECIFICALLY DIRECTED OTHERWISE BY LANDSCAPE
ARCHITECT/ CLIENT.

4. ALL FURNITURE FINISHES, LOCATIONS AND
QUANTITIES TO BE VERIFIED BY LANDSCAPE
ARCHITECT/ CLIENT PRIOR TO PLACEMENT.

5. ALL FURNISHINGS MAY BE SUBJECT TO MOVEMENT
AND RELOCATION.  LANDSCAPE ARCHITECT/ CLIENT
SHALL BE CONSULTED PRIOR TO PLACEMENT.

T

R

SF-09

W1

W2

MF-10

MATCH LINE RE: L8.02

Ref North

NOT FOR
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P R E L I M I N A R Y
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INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.

KEY PLAN
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2022

MEP, Lighting, Security, and
Acoustics Consultant
ARUP
10370 Richmond Ave., Ste 475
Houston, TX 77042
Tel  713.782.2787

ISSUED DATE: 08/31/2022
ARCHITECT / DESIGNER: MICHAEL A. REY

ARCHITECT LICENSE NUMBER: 19869 (TEXAS)

Tel  210.222.8059229 E. Houston St.
Suite 200
San Antonio, TX 78205
United States

Client
The Texas General Land
Office
1700 Congress Ave.
Austin, TX 78701
Tel  1.800.998.4456
Fax  512.463.5001

Suite 111
Houston, TX 77002
Tel  713.529.9919

Civil Engineer
Pape-Dawson Engineers
2000 NW Loop 410
San Antonio, TX 78213
Tel  210.375.9000

Alamo Trust
300 Alamo Plaza, Suite 200
San Antonio, TX 78205
Tel  210.225.1391

AV/IT/Security
DataCom Design Group, LLC.
7600 Burnet Rd #350,
Austin, TX 78757
Tel  512.478.6001

Structural Engineer
Datum Engineers, Inc.
311 Sixth Street
San Antonio, TX 78215
Tel  210.858.2880
Fax  F-2819

1700 Broadway,            Tel  212.492.1400
Suite 400
New York, NY 10019
United States

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

Civil Engineer
Parra & Co
110 E. Houston Street. Floor 7
San Antonio, TX 78205
Tel  210.819.4848

711 Louisiana Street,

Landscape Architect
OJB

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
03/02/2023 100% DESIGN DEVELOPMENT
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8" ALUMINUM 

DOWNSPOUT. 

KYNAR FINISH TO 

MATCH HPC ON 

AESS 

8" ALUMINUM 

DOWNSPOUT. KYNAR 

FINISH TO MATCH 

HPC ON AESS 

WOOD SOFFIT, B.O.D. THERMORY CLEAR 

PINE CLADDING, REF. ARCHITECTURAL 

SPEC, B.O.D. THERMORY CLEAR PINE 

CLADDING, REF. ARCHITECTURAL SPEC

WOOD PLATFORM DECK, REF. 

LANDSCAPING FOR MATERIAL 

DETAILS

STONE STEPS 

WITH INTEGRAL 

LIGHTING, REF. 

LANDSCAPE

HANDRAIL, REF: LANDSCAPE
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GRADE

0' - 0"

1
A3.010

________

HIGH EAVE BASE

17' - 10"

PdV - DECK

1' - 6"

WOOD PLATFORM DECK, REF. 

LANDSCAPING FOR MATERIAL 

DETAILS

ALUMINUM PANEL ROOF, B.O.D WMZINC STANDING SEAM 

ROOF SYSTEM, 32MM SEAM DOUBLE FOLD, FINISH TO BE 

SELECTED BY ARCHITECT

WOOD SOFFIT, B.O.D. THERMORY CLEAR 

PINE CLADDING, REF. ARCHITECTURAL 

SPEC, B.O.D. THERMORY CLEAR PINE 

CLADDING, REF. ARCHITECTURAL SPEC

AESS COLUMN, REF 

STRUCTURE. HIGH 

PERFORMANCE 

COATING, TO BE 

SELECTED BY 

ARCHITECT

ALUMINUM PLATE FASCIA (1/8” MIN.) KYNAR FINISH TO MATCH HPC ON AESS 

LIGHTING CHANNEL WITH SPOT LIGHTS, 

REF. ELECTRICAL. TYP.

HANDRAILS, REF LANDSCAPE

COLUMN MOUNTED UPLIGHTS, REF. 

LIGHTING. TYP. 

STONE STEPS WITH INTEGRAL 

LIGHTING, REF. LANDSCAPE

EL. 19' - 7 3/4"

AESS COLUMN, REF 

STRUCTURE. HIGH 

PERFORMANCE 

COATING, TO BE 

SELECTED BY 

ARCHITECT

GRADE

0' - 0"

HIGH EAVE BASE

17' - 10"

PdV - DECK

1' - 6"

ARCHITECTURAL STEEL COLUMNS 

(CAT 3) HIGH PERFORMANCE COATING 

FINISH TO BE SELECTED BY 

ARCHITECT, REF. STRUCT.

WOOD DECK, REF. 

LANDSCAPE FOR 

EXTENTS

WOOD PLATFORM DECK, REF. 

LANDSCAPING FOR MATERIAL 

DETAILS

ALUMINUM PANEL ROOF, B.O.D WMZINC 

STANDING SEAM ROOF SYSTEM, 32MM SEAM 

DOUBLE FOLD, FINISH TO BE SELECTED BY 

ARCHITECT

WOOD SOFFIT, B.O.D. THERMORY CLEAR 

PINE CLADDING, REF. ARCHITECTURAL 

SPEC, B.O.D. THERMORY CLEAR PINE 

CLADDING, REF. ARCHITECTURAL SPEC

8" ALUMINUM DOWNSPOUT, KYNAR 

FINISH TO MATCH HIGH PERFORMANCE 

FINISH ON AESS 

ALUMINUM PLATE FASCIA (1/8” MIN.) 

KYNAR FINISH TO MATCH HIGH 

PERFORMANCE COATING ON AESS. 

FINISH TO BE SELECTED BY ARCHITECT 

ALUMINUM INTEGRAL GUTTER, KYNAR 

FINISH TO MATCH HIGH PERFORMANCE 

COATING ON AESS FINISH TO BE 

SELECTED BY ARCHITECT 

STONE STEPS WITH 

INTEGRAL LIGHTING, 

REF. LANDSCAPE
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BUILDING ELEVATIONS

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

SCALE: /REF:1/4" = 1'-0" 1 A1.110

ELEVATION - PAVILION NORTH1

SCALE: /REF:1/4" = 1'-0" 1 A1.110

ELEVATION - PAVILION SOUTH2

SCALE: /REF:1/4" = 1'-0" 1 A1.110

ELEVATION - PAVILION EAST3

11/03/2022 100% SCHEMATIC DESIGN

12/12/2022 50% DESIGN DEVELOPMENT

03/02/2023 100% DESIGN DEVELOPMENT



GRADE
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ARCHITECTURAL 

STEEL COLUMNS, 

REF. STRUCT.

WOOD SOFFIT, B.O.D. 

THERMORY CLEAR PINE 

CLADDING, REF. 
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ALUMINUM ROOF PANELS

PLATFORM BASE, REF. 
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B.O. CISTERN

-15' - 0"

HIGH EAVE BASE
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GRADE

0' - 0"

HIGH EAVE BASE

17' - 10"

PdV - DECK

1' - 6"

________________5
A3.010

________________2
A3.010

________________3
A3.010

________________4
A3.010

WOOD DECK, REF LANDSCAPE

ALUMINUM PANEL ROOF,  B.O.D 

STANDING SEAM ROOF SYSTEM, 

32MM SEAM DOUBLE FOLD 

WOOD SOFFIT, B.O.D. THERMORY 

CLEAR PINE CLADDING, REF. 

ARCHITECTURAL SPEC,

HANDRAIL, REF. LANDSCAPE

AESS COLUMN, REF 

STRUCTURE, FINISH TO BE 

SELECTED BY ARCHITECT

CONCEALED ALUMINUM GUTTER 

STONE STAIRS WITH INTEGRAL 

LIGHTING, REF. LANDSCAPE
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16
' -
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6"

C.1

WOOD SOFFIT, B.O.D. THERMORY 

CLEAR PINE CLADDING, REF. 

ARCHITECTURAL SPEC, B.O.D. 

MOSO BAMBOO EXTREME; ALT.: 

THERMORY, REF. SPECS.

INTEGRATED ALUMINUM 

GUTTER, FINISH TO MATCH 

COLUMNS

7/8" HAT CHANNEL

WIDE FLANGE 

STRUCTURAL BEAM, REF. 

STRUCTURE

ROOF SHEATHING BOARD

FLUID APPLIED AIR 

BARRIER

STANDING SEAM ZINC ROOF PANELS 

1 1/2" ROOF DECK, REF. STRUCTURE

TAPERED WOOD BLOCKING TO 

PROVIDE SLOP FOR INTERNAL 

DRAINAGE

C.1

HIGH EAVE BASE

17' - 10"

ALUMIUNUM COLLAR PLATE WITH HIGH 

PERFORMANCE COATING 

WOOD SOFFIT, B.O.D. THERMORY 

CLEAR PINE CLADDING, REF. 

ARCHITECTURAL SPEC, B.O.D. 

MOSO BAMBOO EXTREME; ALT. 

THERMORY

AESS STRUCTURAL COLUMN WITH 

HIGH PERFORMANCE COATING 

LIGHTING CHANNEL, REF. ELECTRICAL

DECKING

WIDE FLANGE 

STRUCTURAL BEAM

METAL ROOF DECK

FLUID APPLIED AIR 

BARRIER

METAL ROOF PANELS

ROOF 

SHEATHING 

BOARD

LIGHTING TO BE MOUNTED TO TOP OF 

COLUMN, REF. ELECTRICAL

C.5

GRADE

0' - 0"

PdV - DECK

1' - 6"
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F
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T
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C

T
.

ALUMINUM COLLAR PLATE WITH HIGH 

PERFORMANCE COATING 

COUNTERSUNK ANCHORS

WOOD DECK, REF. LANDSCAPE

AESS STRUCTURAL COLUMN WITH 

HIGH PERFORMANCE COATING 

FOOTING, REF. STRUCTURAL

C.5

WOOD SOFFIT, B.O.D. THERMORY 

CLEAR PINE CLADDING, REF. 

ARCHITECTURAL SPEC

AESS FASCIA WITH SEALANT 

JOINT AT SOFFIT FASCIA  , 

FINISH TO MATCH COLUMNS

7/8" HAT CHANNEL

STEEL FRAMING 

REF. STRUCTURE

1 1/2" DECK

AIR BARRIER

STANDING SEAM ROOF PANELS

ROOF SHEATHING BOARD

21"

5 11/16"
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SCALE: /REF:1/4" = 1'-0" 1 A1.110

SECTION DETAIL - LOW ROOF GUTTER1

SCALE: /REF:1 1/2" = 1'-0" 1 A3.010

TYP. DTL. - CONCEALED GUTTER2

SCALE: /REF:1 1/2" = 1'-0" 1 A3.010

SECTION COLUMN PLATE ATTACHMENT3

SCALE: /REF:1 1/2" = 1'-0" 1 A3.010

SECTION DETAIL - COLUMN AT DECK4SCALE: /REF:1 1/2" = 1'-0" 1 A3.010

SECTION DETAIL HIGH ROOF EAVE5



1. PROVIDE CONCRETE HAVING THE FOLLOWING GENERAL CHARACTERISTICS:

28-DAY MAX.
STRENGTH SLUMP AGG. SIZE

CLASS (PSI) (IN) TYPE (IN.) USAGE

B 3000 3-5 HDRK 1 GRADE BEAMS, SLABS-ON-GRADE, 
FOOTINGS

C 4000 3-5 HDRK 1 FORMED SLABS, BEAMS, WALLS, 
COLUMNS, SLABS-ON-VOID BOXES

2. IN ADDITION TO THE CONCRETE PROPERTIES SCHEDULED ABOVE, THE WATER/CEMENTITIOUS MATERIALS (W/C) 
RATIO FOR THE FOLLOWING CONCRETE APPLICATIONS SHALL BE LIMITED TO THE MAXIMUM VALUES NOTED:
a. SLABS ON GRADE 0.50 (SEE NOTE 3)
b. SLABS ON VOID BOXES 0.50 (SEE NOTE 3)

3. MAXIMUM WATER-CEMENT RATIO FOR CONCRETE SLABS-ON-GRADE AND SLABS-ON-VOID BOXES SHALL BE AS 
SCHEDULED IN NOTE 2, ABOVE.  CONTRACTOR SHALL USE LOWER WATER-CEMENT RATIO IF IT IS DETERMINED THAT 
THIS IS NEEDED TO PLACE FLOORING AS SCHEDULED.

4. WORKABILITY ADMIXTURES, PROVIDED THAT BATCH PROPORTIONS ARE DETERMINED AND SUBMITTED IN THE 
MANNER DESCRIBED IN THE SPECIFICATIONS. WHEN A WORKABILITY ADMIXTURE IS USED, SLUMP SHALL CONFORM 
TO THE REQUIREMENTS OF THE ACCEPTED MIX DESIGN, WHICH SHALL NOT EXCEED 8 INCHES (WITH A TOLERANCE 
OF +0 AND -2.5 INCHES) AT TIME OF DISCHARGE.

5. SLUMP LIMITS APPLY AT THE TRUCK AT THE TIME OF DISCHARGE EXCEPT THAT PUMPED CONCRETE SHALL BE 
SAMPLED AT THE DISCHARGE END OF THE HOSE. 

6. FLY ASH WILL NOT BE PERMITTED IN ARCHITECTURALLY EXPOSED CONCRETE.  FLY ASH MAY BE USED ELSEWHERE, 
WITHIN THE SPECIFIED PROPORTION LIMITS, BUT THE CONTRACTOR SHALL FIRST VERIFY COMPATIBILITY WITH CURING
COMPOUNDS, SEALERS, BOND BREAKER, FLOORING ADHESIVES AND OTHER MATERIALS PROPOSED TO BE IN 
CONTACT WITH THE CONCRETE.

7. USE OF ACCELERATING OR SET-RETARDING ADMIXTURES REQUIRES PRIOR APPROVAL OF THE ARCHITECT.  IN 
GENERAL, USE OF CALCIUM CHLORIDE WILL NOT BE PERMITTED.

CEMENT SHALL BE TYPE I OR TYPE III (ASTM C 150),

CONCRETE MIX

1. REINFORCING STEEL SHALL BE NEW OR RECYCLED DOMESTIC DEFORMED BILLET STEEL, CONFORMING TO ASTM A 615, 
GRADE 60. 

2. REINFORCING STEEL SHOWN IN SECTIONS OF BEAMS, WALLS AND COLUMNS IS SCHEMATIC INDICATION THAT
REINFORCING EXISTS.  SEE SCHEDULES, SECTION NOTES, AND GENERAL NOTES FOR ACTUAL REINFORCING REQUIRED.

3. REFER TO DOWEL SCHEDULE, SHEET 3.00 FOR ALL BARS MARKED "DWL" ON THE DRAWINGS.

4. DETAIL REINFORCING BARS AND PROVIDE BAR SUPPORTS AND SPACERS IN ACCORDANCE WITH THE ACI DETAILING 
MANUAL.

5. WHERE BAR TYPES FROM THE BAR BENDING DIAGRAM ARE SPECIFIED, PROVIDE BARS ACCORDINGLY.  OTHERWISE, 
DETAIL BARS IN BEAMS, COLUMNS, SLABS, AND WALLS AS FOLLOWS:

A. RUN TOP AND BOTTOM BARS CONTINUOUS, WITH SPLICES AND HOOKS AS DESCRIBED BELOW.
B. PROVIDE STANDARD 90 DEGREE HOOK ON TOP BARS AT CANTILEVER ENDS.
C. SPLICE TOP AND INTERMEDIATE BARS AT THE CENTER LINE BETWEEN MEMBER SUPPORTS, UNLESS NOTED 

OTHERWISE.
D. SPLICE BOTTOM BARS DIRECTLY OVER MEMBER SUPPORTS, UNLESS NOTED OTHERWISE.
E. SPLICE VERTICAL BARS IN WALLS ONLY AT FLOOR LINES, UNLESS NOTED OTHERWISE.  HORIZONTAL BARS SHALL BE 

SPLICED AS SPECIFIED FOR TOP, BOTTOM, AND INTERMEDIATE BARS OF BEAMS.
F. CENTER BARS NOTED AS "AT SUPT'S." OVER MEMBER SUPPORTS, AND CENTER BARS NOTED AS "BTWN. SUPT'S." 

BETWEEN SUPPORTS.
G. PLACE BARS NOTED AS "2ND LAYER" BELOW THE PRIMARY TOP BARS (OR ABOVE THE PRIMARY BOTTOM BARS) AND 

PROVIDE #11 SPACER BARS PLACED AT INTERVALS OF 4'-0" BETWEEN THE TWO LAYERS OF BARS.
H. ALL BAR SPLICES IN BEAMS, SLABS, AND WALLS ((OTHER THAN CORE WALLS AND BASEMENT WALLS)) SHALL BE 30 

BAR DIAMETERS, EXCEPT THAT SPLICES IN HORIZONTAL WALL BARS AND INTERMEDIATE BEAM BARS SHALL BE 66 
BAR DIAMETERS.

I. PROVIDE CORNER BARS FOR EACH HORIZONTAL BAR AT THE INSIDE AND OUTSIDE FACES OF INTERSECTING BEAMS 
OR WALLS.  REFER TO CORNER BAR DETAILS ON SHEET S3.00.

6. BARS SHOWN IN THE SCHEDULE TO HOOK AT DISCONTINUOUS ENDS SHALL HAVE THE HOOK PLACED HORIZONTALLY AT 
EXTERIOR CORNERS.

7. PROVIDE NO. 3 DOWELS X 2'-0" AT 1'-6" ON CENTER, WITH A 90 DEGREE HOOK AT ALL EDGES OF CONCRETE SLABS, 
UNLESS DETAILED OTHERWISE.

8. PROVIDE FOUNDATION DOWELS TO MATCH MASONRY WALL REINFORCEMENT. DOWELS SHALL EXTEND A MINIMUM OF 60 
BAR DIAMETERS ABOVE AND 30 BAR DIAMETERS BELOW TOP OF FOUNDATION.

9. CONCRETE COVER FOR REINFORCING STEEL SHALL BE AS FOLLOWS, MEASURED TO NEAREST BAR, STIRRUP OR TIE:  

A. AT SLABS-ON-GRADE, BEAM AND WALL SURFACES DEPOSITED AGAINST THE GROUND (WITH OR WITHOUT VAPOR 
RETARDER):  3".

B. AT FORMED FACES OF BEAMS, COLUMNS AND WALLS EXPOSED TO RAIN 
OR IN CONTACT WITH THE GROUND:  2".

C. AT FORMED FACES OF BEAMS NOT EXPOSED TO RAIN OR SOIL:  1 1/2”. 
E. AT INTERIOR AND PROTECTED EXTERIOR FACES OF WALLS:  1".
F. AT BEAM AND SLAB BOTTOMS FORMED WITH FIBERBOARD VOID BOXES: 2".
G. FORMED SURFACES OF SLABS:

INTERIOR EXPOSURE: 1"
#5 BAR AND SMALLER, EXPOSED TO WEATHER: 1 1/2"
#6 BAR AND LARGER, EXPOSED TO WEATHER: 2"

L. TOP STEEL IN SLABS AND JOISTS:
INTERIOR EXPOSURE:  1"
EXPOSED TO WEATHER:  2"

M. TOP STEEL IN BEAMS:
INTERIOR EXPOSURE:  1 1/2"
EXPOSED TO WEATHER:  2"

10. MAINTAIN THE SPECIFIED COVER DIMENSION WITHIN A TOLERANCE OF PLUS OR MINUS 3/8" EXCEPT FOR SLABS-ON-
GRADE AND SOIL-FORMED MEMBERS, WHERE 5/8" TOLERANCE IS PERMITTED.  EXTRA COVER WEAKENS THE MEMBER 
AND REDUCED COVER LEADS TO CORROSION.

11. PROVIDE 1.0 TONS OF ADDITIONAL REINFORCING STEEL (#3 BARS AND LARGER) TO BE USED IN THE FIELD AS DIRECTED 
BY THE ARCHITECT/ENGINEER.  LABOR FOR DETAILING, CUTTING, BENDING, AND PLACEMENT SHALL BE INCLUDED.  ANY 
UNUSED PORTION OF THIS QUANTITY SHALL BE CREDITED TO THE OWNER AT THE RATE OF $3,000 PER TON. 

CONCRETE REINFORCING

1. CONSTRUCTION JOINTS IN BEAMS, SLABS AND WALLS SHALL ONLY OCCUR WITHIN 2'-0" OF MIDSPAN BETWEEN 
SUPPORTS.  CONSTRUCTION JOINTS IN SOIL SUPPORTED SLABS-ON-GRADE SHALL BE WHERE SHOWN ON PLAN.  SEE 
NOTES ON TYPICAL SLAB-ON-GRADE DETAIL ____ FOR LOCATING SLAB JOINTS.  COLUMN PILASTERS ON THE SIDES OF 
GRADE BEAMS AND WALLS SHALL BE CAST MONOLITHICALLY WITH THE GRADE BEAM OR WALL UNLESS SHOWN 
OTHERWISE.  SUBMIT A DIAGRAM OF ALL PROPOSED CONSTRUCTION JOINTS WHICH ARE NOT SPECIFICALLY SHOWN ON 
THESE DRAWINGS (REFER TO SPECIFICATIONS).

2. SLEEVES, MECHANICAL OPENINGS, CONDUITS, PIPES, RECESSES, DEPRESSIONS, CURBS AND ALL EMBEDDED ITEMS 
SHALL BE PROVIDED FOR AS SHOWN ON THE ARCHITECTURAL AND MECHANICAL DRAWINGS AND AS REQUIRED BY 
EQUIPMENT MANUFACTURERS.  MINIMUM CONCRETE BETWEEN SLEEVES SHALL BE 6".  INSTALLATION OF THESE ITEMS 
SHALL BE COORDINATED WITH SHOP DRAWINGS OF TRADES REQUIRING THESE ITEMS.

3. SET FORMS TO FOLLOW SLOPES AND GRADES DEFINED ON PLAN, KEEPING MEMBER DEPTHS CONSTANT AT DEPTHS 
DETAILED OR SCHEDULED, UNLESS NOTED OTHERWISE.  SLOPE UNIFORMLY BETWEEN ELEVATIONS GIVEN.  BUILD IN 
CAMBER WHERE SPECIFIED.

4. ALL CONDUITS AND PIPES EMBEDDED IN CONCRETE SHALL COMPLY WITH ALL PROVISIONS SPECIFIED IN ACI 318, SECTION 
6.3, WITH THE FOLLOWING SPECIFIC REQUIREMENTS:

A. THE MAXIMUM OUTSIDE DIAMETER OF THE CONDUITS AND PIPES SHALL BE 1 1/2".  NONE PERMITTED IN SLABS 
THINNER THAN 4 1/2".  
B. THE MINIMUM CLEAR DISTANCE BETWEEN CONDUITS AND PIPES SHALL BE 6". 
C. AT FORMED SLABS, LOCATE IN MIDDLE THIRD OF SLAB THICKNESS BETWEEN THE TOP AND BOTTOM MAT OF 
REINFORCING.  AT BEAMS, LOCATE INSIDE BEAM STIRRUP.  IN JOISTS, LOCATE AT CENTER LINE, AT LEAST 6" FROM 
BOTTOM.
D. NONE PERMITTED IN SLABS-ON-GRADE WHICH WILL BE PERMANENTLY EXPOSED OR SCHEDULED TO RECEIVE THIN 
SET TILE.  PLACE ALL PIPES AND CONDUITS IN THE FILL BENEATH THE VAPOR RETARDER.  RECOMPACT AS SPECIFIED.
E. IN NON-EXPOSED SLABS-ON-GRADE, LIMIT SIZE TO 1" O.D. IN 5" SLAB AND 1 1/4" O.D. IN 6" SLAB.  SPACE 12" APART AND 
TIE TO UNDERSIDE OF REINFORCING MAT.  WHERE LINES CONVERGE AT SOURCE, DOUBLE UP THE SLAB REINFORCING 
IN THE CONVERGENCE ZONE AND 3'-0" BEYOND.  PLACE ALL LARGER LINES IN THE FILL BENEATH THE VAPOR RETARDER.
F. DO NOT DISPLACE REINFORCING STEEL FROM ITS PROPER POSITION.

5. SLEEVES OR PIPES PASSING HORIZONTALLY THROUGH BEAMS OR JOISTS MUST BE LOCATED IN THE MIDDLE THIRD OF 
THE SPAN AND WITHIN THE MIDDLE THIRD OF THE BEAM DEPTH.  MAXIMUM DIAMETER SHALL BE ONE THIRD OF THE 
MEMBER DEPTH.  SPACE AT LEAST 3 DIAMETERS CLEAR APART AND ADD ONE STIRRUP EACH SIDE OF EACH SLEEVE. 

6. PROVIDE SHEAR KEYS IN ALL CONSTRUCTION JOINTS IN BEAMS AND WALLS, IN ACCORDANCE WITH THE TYPICAL 
CONCRETE DETAILS.

7. TOP SURFACES OF CONCRETE BEAMS WHICH SUPPORT PRECAST CONCRETE MEMBERS SHALL RECEIVE A TROWELED 
SMOOTH FINISH AND SHALL BE STRAIGHT, TRUE AND LEVEL.

8. PLACE WATERSTOPS IN ALL EXTERIOR CONSTRUCTION JOINTS BELOW GRADE AND ELSEWHERE AS CALLED FOR.

9. WHERE GRADE BEAMS ARE TRENCH FORMED, THE TOP OF THE EXTERIOR FACE SHALL BE WOOD FORMED TO AT LEAST 
1'-0" BELOW EXTERIOR FINISHED GRADE LEVEL.  

10. THE CONTRACTOR SHALL TAKE PRECAUTIONS TO ENSURE COMPLETE CONSOLIDATION OF CONCRETE BEHIND ALL POST-
TENSIONING ANCHORAGES.

11. GROUT OR CONCRETE CONTAINING CHLORIDES, FLUORIDES, SULFIDES, NITRATES, OR OTHER SUBSTANCES 
DETRIMENTAL TO PRESTRESSING STEEL SHALL NOT BE USED.

CAST-IN-PLACE CONCRETE

1. UNLESS OTHERWISE INDICATED, WOOD FRAMING SHALL COMPLY WITH SECTION 2308 "CONVENTIONAL
LIGHT-FRAME CONSTRUCTION" AND TABLE 2304.9.1 "FASTENING SCHEDULE" OF THE INTERNATIONAL
BUILDING CODE. THE CONTRACTOR SHALL MAINTAIN A COPY FOR REFERENCE AT THE JOBSITE. NAILS
SHALL BE COMMON NAILS U.N.O.

2. JOISTS, RAFTERS AND BEARING WALLS SHALL BE NO. 2 SOUTHERN PINE OR NO. 2 DOUGLAS FIR.
NON-BEARING WALL FRAMING MAY BE CONSTRUCTION GRADE SPRUCE-PINE-FIR (SPF).

3. PROVIDE SOLID BLOCKING OR A BAND BOARD AT ALL FLOOR JOIST BEARING LOCATIONS OVER WALLS,
BEAMS, STRINGERS OR HEADERS.  BLOCKING SHALL BE SAME DEPTH AS JOIST.  LAP OPPOSING JOISTS
3" MINIMUM OVER SUPPORTS.

4. TIE OPPOSING RAFTERS TOGETHER AT 4'-0" ON CENTER BY NAILING TO ADJACENT CEILING JOISTS
OR BY INSTALLING 1X4 (MINIMUM) CROSS TIES AT LEAST 3'-0" BELOW RIDGE ELEVATION.

5. PLACE A SINGLE PLATE AT THE BOTTOM AND A DOUBLE PLATE AT THE TOP OF ALL STUD WALLS.
OFFSET SPLICES 4'-0" IN TOP PLATE AND OVERLAP AT CORNERS.  EXTERIOR SILL PLATES SHALL
BE BOLTED TO THE FOUNDATION WITH 1/2" ANCHOR BOLTS EMBEDDED 7", AT A MAXIMUM OF 4'-0"
ON CENTER.  INTERIOR SILL PLATES SHALL BE BOLTED OR SHOT TO THE FOUNDATION AT 4'-0" ON
CENTER.  THERE SHALL BE ONE ANCHOR WITHIN 12" OF EACH END OF EACH PIECE.

6. SILL PLATES RESTING ON FOUNDATION OR IN CONTACT WITH CONCRETE OR MASONRY SHALL BE
PRESSURE TREATED WITH PRESERVATIVE.

10. UNLESS OTHERWISE DETAILED, FOR FLOOR OR ROOF JOIST CONNECTIONS TO SUPPORTING BEAMS
(FLUSH TYPE CONNECTIONS), USE TYPE "LU" JOIST HANGERS, AS MANUFACTURED BY THE SIMPSON
COMPANY OR "TECO-U-GRIP" JOIST HANGERS, AS MANUFACTURED BY THE TIMBER ENGINEERING
COMPANY.  SLOPING ROOF JOISTS HANGERS SHALL BE TYPE "LSU," AS MANUFACTURED BY THE
SIMPSON COMPANY, OR EQUAL.  THE TYPE OF HANGER USED SHALL BE AS RECOMMENDED BY THE 
MANUFACTURER FOR THE SIZE OF JOIST SUPPORTED.

12. UNLESS OTHERWISE NOTED ON THE DRAWINGS, ALL CANTILEVER JOISTS SHALL EXTEND INTO THE
BUILDING A DISTANCE EQUAL TO THE CANTILEVER LENGTH.  CANTILEVER JOISTS RUNNING PERPENDICULAR
TO FRAMING INSIDE THE BUILDING SHALL BE CONNECTED TO DOUBLED INSIDE MEMBERS WITH STANDARD
JOIST HANGERS.  JOISTS RUNNING PARALLEL TO FRAMING INSIDE THE BUILDING SHALL BE CONTINUOUS
EXTENSIONS OF INSIDE MEMBERS OR LAPPED 4'-0" AND NAILED TO THE SIDE OF INSIDE MEMBERS WITH
16D NAILS AT 1'-0" ON CENTER, TOP AND BOTTOM.

16. ALL BOLTS AND LAG SCREWS SHALL HAVE STANDARD WASHERS.  ALL ANCHOR AND EXPANSION
BOLTS USED FOR WOOD TO CONCRETE CONNECTIONS IN THE CRAWL SPACE SHALL BE HOT DIP
GALVANIZED OR STAINLESS STEEL.

17. REFER TO THE ARCHITECTURAL DRAWINGS FOR ADDITIONAL WOOD FRAMING MEMBERS AND PROVIDE
SUCH MEMBERS EVEN THOUGH NOT SHOWN ON THE STRUCTURAL DRAWINGS.

18. DO NOT BEAR JOISTS OR BEAMS DIRECTLY ON CONCRETE OR MASONRY. SET JOISTS AND BEAMS ON
2X SILL PLATES, PRESSURE TREATED WITH PRESERVATIVE.

19. ROOF SHEATHING:  SHALL BE 1/2" APA RATED SHEATHING WITH AN EXPOSURE 1 RATING.  PANELS
SHALL BE CONTINUOUS OVER TWO OR MORE SPANS, WITH THE LONG DIMENSION ORIENTED PERPENDICULAR
TO THE FRAMING MEMBERS.  PROVIDE 1/8" GAP BETWEEN SHEATHING PANELS ON ALL SIDES. EXTEND
SHEATHING ON THROUGH BENEATH OVERBUILT AREAS TO COMPLETE THE DIAPHRAGM.

21. CONNECTION HARDWARE:  ALL METAL CONNECTORS AND STRAPS SHALL BE FURNISHED WITH GALVANIZED 
FINISH. ALL CONNECTION ASSEMBLIES FABRICATED FROM STEEL STRUCTURAL SHAPES AND PLATES SHALL
BE HOT-DIP GALVANIZED AFTER FABRICATION.  FASTENERS USED IN EXTERIOR AND CRAWLSPACE
LOCATIONS SHALL BE GALVANIZED.

WOOD FRAMING
1. COORDINATION OF THE ROOF STRUCTURE AND THE ARCHITECTURAL SECTIONS AND ELEVATIONS IS CRITICAL TO PROPER 

STRUCTURAL STEEL FABRICATION.  ELEVATIONS OF TOP OF STRUCTURAL STEEL ARE SHOWN ON THE ARCHITECTURAL PLANS 
AND SECTIONS.  REFER TO THESE SECTIONS AND DETAILS TO SET THE STEEL ELEVATIONS AND TO UNDERSTAND THE 
ARCHITECTURAL INTENT.

2. TOLERANCE REQUIREMENTS - STRUCTURAL DRAWINGS INDICATE MISCELLANEOUS STEEL ELEMENTS SUCH AS SHELF ANGLES, 
LINTELS, SUPPORT MEMBERS FOR CURTAIN WALLS OR MASONRY, AND EDGE ANGLES FOR OPENINGS AND PERIMETER 
CONDITIONS WHICH ARE INTENDED TO SUPPORT OR BE COORDINATED WITH MATERIALS FURNISHED BY OTHER TRADES.  IT IS 
THE INTENT OF THESE DRAWINGS THAT THESE ELEMENTS BE FIELD ATTACHED BY FIELD WELDING OR BOLTING TO MEET THE 
TOLERANCES REQUIRED BY OTHER TRADES, WHICH MAY BE MORE STRINGENT THAN A.I.S.C. TOLERANCES FOR STRUCTURAL 
STEEL.  CONTRACTOR SHALL COORDINATE TRADES AND FIELD INSTALL  MISCELLANEOUS STEEL ELEMENTS AND THE 
STRUCTURAL STEEL FRAME TO COMPLY WITH THE TOLERANCE CRITERIA FOR PROPER INSTALLATION OF MATERIALS BY OTHER 
TRADES.

3. STRUCTURAL STEEL MATERIAL SHALL CONFORM TO THE FOLLOWING DESIGNATIONS:
WIDE FLANGE (W) SHAPES AND TEES A 992 (50 KSI YIELD)
OTHER ROLLED SHAPES, PLATES AND RODS A 36 (36 KSI YIELD)
HOLLOW STRUCTURAL SHAPES (HSS OR TS) A 500, GRADE B OR GRADE C

(42 KSI YIELD ROUND/46 KSI YIELD SQUARE)
PIPE A 53, GRADE B (35 KSI YIELD)
BOLTS FOR CONNECTIONS A 325N
ANCHOR BOLTS (ANCHOR RODS) F 1554 (36 KSI YIELD)

4. PREDESIGNED BEAM CONNECTION DETAILS ARE SHOWN ON SHEET ______.  OTHER TYPICAL CONNECTIONS ARE SHOWN IN 
TYPICAL DETAILS.  CONNECTIONS WHICH ARE NOT SPECIFICALLY DETAILED SHALL BE DESIGNED BY THE FABRICATOR IN 
ACCORDANCE WITH THE CONNECTION NOTES AND SPECIFICATIONS.

5. ALL MOMENT CONNECTIONS SHALL BE FULL WELDED CONNECTIONS DESIGNED TO DEVELOP THE FULL CROSS-SECTION OF THE 
MEMBER.  STIFFENER PLATES, WHERE SHOWN, ARE MANDATORY AND MAY NOT BE OMITTED.  MOMENT CONNECTIONS ARE 
INDICATED ON THE PLANS BY A TRIANGULAR BULB ON THE END OF THE BEAM, OR BY THE LETTERS "MC".

6. CANTILEVER BEAMS MOMENT CONNECTED TO THE FRAME SHALL BE THE SAME SIZE AS THE BACK-UP SPAN IF NO SIZE IS GIVEN.

7. ALL BOLTS SHALL BE TIGHTENED TO A "SNUG TIGHT" CONDITION.

8. ALL BOLTS IN BEAM, GIRDER, COLUMN AND BRACE CONNECTIONS SHALL BE FULLY TENSIONED.  ALL OTHER BOLTS MAY BE 
TIGHTENED TO ONLY A "SNUG TIGHT" CONDITION.

9. BACK TO BACK CHANNELS OR DOUBLE ANGLES ACTING AS COMPRESSION MEMBERS SHALL BE CONNECTED TO EACH OTHER AT 
THIRD POINTS ALONG THE LENGTH BY WELDING IN SPACER PLATES OF EQUAL THICKNESS TO THE GUSSET PLATES.  UNEQUAL 
LEG ANGLES SHALL BE ORIENTED LONG LEG DOWN UNLESS NOTED OTHERWISE.

10. TEMPORARY CONSTRUCTION BRACING OF STRUCTURAL STEEL FRAME SHALL REMAIN IN PLACE UNTIL AFTER ALL PERMANENT 
BRACING COMPONENTS HAVE BEEN COMPLETED.  THE LATERAL-LOAD-RESISTING SYSTEM OF THE BUILDING INCLUDES MOMENT-
CONNECTED RIGID FRAMES, DESIGNATED WIND BRACES, CONCRETE SHEAR WALLS, REINFORCED MASONRY SHEAR WALLS, AND 
CONNECTING DIAPHRAGM ELEMENTS.  THE METAL ROOF DECK AND COMPLETED CONCRETE FILL ON METAL FLOOR DECK ARE 
ESSENTIAL DIAPHRAGM COMPONENTS OF THE PERMANENT BRACING SYSTEM.

11. WHERE W-SHAPES ARE USED AS ROOF PURLINS, PROVIDE BOTTOM FLANGE BRACING PER DETAIL SRJ-40 AT MIDSPAN, MINIMUM, 
UNLESS OTHERWISE INDICATED ON PLANS.

12. WIND BRACES IN THE VERTICAL PLANE ARE DENOTED BY "WB" ON THE PLAN. SEE WIND BRACE DETAILS FOR CONFIGURATIONS.

13. STEEL ANGLES AND OTHER SHAPES THAT DEFINE THE EDGE OF THE FLOOR OR ROOF AND ARE SHOWN TO BE WELDED TO 
SUPPORTING BEAMS, SHALL BE FIELD WELDED, NOT SHOP WELDED, SO THAT THEIR POSITION CAN BE ADJUSTED TO CORRECT 
FOR FABRICATION AND ERECTION TOLERANCES OF THOSE SUPPORTING BEAMS AND PROVIDE AN EDGE THAT IS CONSISTENT 
WITH THE REQUIREMENTS OF THE FINISHES THAT IT SUPPORTS AND/OR ACCOMMODATES.  

14. SHELF ANGLES SHOWN AS CONTINUOUS IN THE SECTIONS SHALL BE INSTALLED IN 20'-0" MAXIMUM LENGTHS, LEAVING A 1/4" GAP 
BETWEEN ENDS AND AT CORNERS.  LOCATE GAPS TO MATCH MASONRY CONTROL JOINTS.  AT BUILDING EXPANSION JOINT, 
LEAVE A GAP TO MATCH EXPANSION JOINT WIDTH.

15. CONNECT MISCELLANEOUS STEEL MEMBERS USING FILLET WELDS SUFFICIENT TO DEVELOP THE TENSILE STRENGTH OF THE 
SMALLER MEMBER AT THE JOINT UNLESS SHOWN OTHERWISE.

16. ALL STEEL SHALL BE FURNISHED WITH SHOP COAT OF RUST INHIBITIVE PRIMER.

17. WHERE ANGLES ARE NOTED TO BE CONTINUOUS, PROVIDE FULL BUTT WELD AT SPLICES. 

18. WHERE TWO OR MORE PIECES ARE TO BE WELDED TOGETHER AND THEN HOT-DEP GLAVANIZED, THE SPECIFIED WELD 
CONNECTING THE PIECES SHALL BE CONTINUOUS ALONG THE ENTIRE LENGTH OF THE INTERFACE (SEAL WELDED).

19. PROVIDE _ TONS OF ADDITIONAL STRUCTURAL STEEL TO BE USED IN THE FIELD AS DIRECTED BY THE ARCHITECT/ENGINEER.  
LABOR FOR DETAILING, FABRICATION, AND ERECTION SHALL BE INCLUDED.  ANY UNUSED PORTION OF THIS QUANTITY SHALL BE 
CREDITED TO THE OWNER AT THE RATE OF $____((1800)) PER TON.

STRUCTURAL STEEL

1. ROOF DECK SHALL BE 1 1/2" DEEP, 20 GAUGE, WIDE RIB, GALVANIZED METAL DECK, WITH 6" RIB
SPACING, MEETING THE REQUIREMENTS OF THE STEEL DECK INSTITUTE.

2. ROOF DECK SHALL BE CONTINUOUS OVER THREE OR MORE SPANS.

3. TYPICAL DECK CONNECTIONS SHALL BE AS FOLLOWS:
AT EACH SUPPORT:  PUDDLE WELDS AT EACH SIDE LAP AND AT INTERMEDIATE RIBS AT AN AVERAGE
SPACING OF 12" ON CENTER, NOT TO EXCEED 18" ON CENTER.
AT SIDE LAPS:  SCREWS EQUALLY SPACED BETWEEN SUPPORTS, NOT TO EXCEED 36" ON CENTER. 
AT EXTERIOR SIDES, PARALLEL TO DECK SPAN:  PUDDLE WELDS AT 12" ON CENTER.

4. SCREWS SHALL BE "TEKS" #12-14X3/4" HWH #2.

5. PUDDLE WELDS SHALL BE FULL-FUSION, 5/8" DIAMETER (MINIMUM) WELDS, MADE THROUGH WELD
WASHERS. METAL AROUND WELDS SHALL BE COMPLETELY INTACT AFTER WELDING.

6. THE METAL ROOF DECK ON THIS PROJECT IS REQUIRED TO PERFORM AS A STRUCTURAL DIAPHRAGM,
WITH SHEAR LOADS OF _______ POUNDS PER FOOT. ALL WELDS AND SCREWS ARE CRITICAL TO THE
SUCCESSFUL PERFORMANCE OF THE DIAPHRAGM.

7. SUSPENDED CEILING, LIGHT FIXTURES, DUCTS OR OTHER UTILITIES SHALL NOT BE SUPPORTED BY THE
STEEL DECK.

METAL ROOF DECK
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NO SCALE

CONSTRUCTION JOINT 
WITHIN
2'-0" OF C.L. OF SPAN

4 ADDITIONAL 
STIRRUPS

BEAM REINF. 
CONTINUOUS 
THROUGH 
CONSTRUCTION 
JOINT

BEAM VERTICAL CONSTRUCTION JOINT

ELEVATION

TYPICAL DETAIL

6" 6" 6" 6"

1
/3

 "
D

"

WIDTH = BEAM WIDTH - 6"
3 1/2" DEEP SHEAR KEY

1'-6"

2'-6"

1
0
"

2
"

M
A

X

2
'-
1
0
"

4
"

4" 4"

SEAT WALL

TYPICAL DETAIL

(8) #5 x CONT.

#4 VERT @ 12" O.C.

FILTER FABRIC AROUND FREE-
DRAINING GRAVEL

#4 VERT @ 12" O.C.

1" DIA. PVC DRAINS @
8'-0" O.C. MAX

NOTES:
1. SEE LANDSCAPE FOR PLAN 

LOCATOIN, TOP OF WALL AND
TOP OF PAVING FOR SEAT WALLS

CUT ALTERNATE HORIZ. REINF. 
BARS AT CONTROL JOINT

EXPOSED FACE

MASTIC CAULKING, SEE LANDSCAPE

NOTES:
1. CONTROL JOINT SPACING NOT TO EXCEED

30'-0".
2. CONTINUE CONTROL JOINT OVER TOP OF

WALL, WHERE EXPOSED.

WALL CONTROL JOINT

TYPICAL DETAIL

EXPOSED FACE

MASTIC CAULKING, SEE LANDSCAPE

WALL TO EXISTING WALL

TYPICAL DETAIL

EXISTING WALLNEW WALL

5/8" DIA. x 1'-6" LG. STAINLESS 
DOWELS @ 12" O.C. EA. FACE 
IN STEM AND FOOTING

NO SCALE

EXPOSED FACE
C.L. WALL

RUSTICATION,
CONTINUE
ACROSS T.O. WALL, 
SEE ARCHITECTURAL
DRAWINGS

1" DIA. X 2'-0" SMOOTH
DOWELS @ 12" O.C.

1" INSIDE DIA. P.V.C.
SLEEVE

COMPRESSIBLE
PLUG (SPONGE, ETC.)

GREASE DOWELS
THIS SIDE OF JOINT3/4" PRE-MOLDED JOINT FILLER

PLAN

RETAINING WALL EXPANSION JOINT

TYPICAL DETAIL

NOTES:
1. EXPANSION JOINT SPACING NOT TO EXCEED 90'-0".
2. PROVIDE JOINT IN FOOTING TO MATCH WALL JOINT LOCATION.
3. DOWELS SHALL BE CAREFULLY LEVELED AND ALIGNED PERPENDICULAR TO JOINT PRIOR TO CONCRETING, AND 

ADEQUATELY SUPPORTED DURING CONCRETING OPERATIONS TO MAINTAIN THAT ALIGNMENT.  MISALIGNED AND 
UNLEVELED DOWELS CAUSE CRACKING AND FOOTING MISALIGNMENT. 

 1'-0"

E.J.
 1/2"

TYP.
 1 1/2"

 1"
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TYPICAL DETAILS

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

21174

LAWRENCE R. RICKELS, P.E.
NO. 89443, ON 03/02/2023

3/4" = 1'-0" 8

3.  DOWELS WITH "THD" IN "SIZE" COLUMN SHALL BE
THREADED DOWELS WITH APPROVED DOWEL BAR ANCHORS...

2.  DOWEL SPACING TO BE THE SAME AS VERTICAL BEAM OR
WALL REINFORCEMENT, UNLESS OTHERWISE NOTED ON...

1.  SCHEDULED DOWELS ARE MARKED "DWL." ON THE
SECTIONS AND DETAILS.

NOTES:

DWL. F #4 THD. --- 6'-0" ---

DWL. E #4 THD. --- 3'-0" ---

DWL. D #6 THD. --- 4'-0" ---

DWL. C #4 --- 4'-0" ---

DWL. B #4 3'-0" 3'-0" ---

DWL. A #4 8" 3'-0" ---

MARK SIZE A B C

DOWEL SCHEDULE

03/02/2023 100% DESIGN DEVELOPMENT

1" = 1'-0" 1 1" = 1'-0" 2 1" = 1'-0" 3

3/4" = 1'-0" 7



PdV - DECK

1'-6"

5

DIAMOND PIER
FOUNDATON
TYPE DP-75/63"
PROVIDE ALTERANATE 
PRICING FOR 2'-0" SQ. x 1'-0" 
THK. CONC. SPREAD FOOTINGS.

SYNTHETIC FLOOR DECK,
SEE LANDSCAPE

P.T. FLR FRAMING,
SEE PLAN

PLATE 1/4x4x7
EA SIDE

(2) 1/2" DIA 
THRU BOLTS

PL 1/2" 3/4" DIA 
ANCHOR BOLT

2
"

2
"

AA

S3.10
SECTION AA

PdV - DECK

1'-6"

G

P.T. STRINGER CUT 
FROM 2x12 @ 16" O.C.

SYNTHETIC FLOOR DECK,
SEE LANDSCAPE

CONT CONC FTG,
REINF W/ #5@12 O.C. 
EA WAY, T&B

P.T. WD GIRDER
SEE PLAN

PdV - DECK

1'-6"

9

DIAMOND PIER
FOUNDATON

SYNTHETIC FLOOR DECK,
SEE LANDSCAPE

P.T. FLR FRAMING,
SEE PLAN

PdV - DECK

1'-6"

F

SYNTHETIC FLOOR DECK,
SEE LANDSCAPE

FACE MOUNT 
JST HANGER

P.T. WOOD GRIDER,
SEE PLAN

P.T. WOOD JST,
SEE PLAN

1
'-
6
"

6'-0"

1/2" STIFFENER PL'S

1" DIA ANCHORS 
W/ #4 TIES @ 6" O.C.

HSS 10x0.0625

1"x20"x20" BASE PL
CONT CONC FTG 
REINF W/ #7 @ 9" O.C. 
EA WAY, T&B

ROOF PLAN
16'-0"

ROOF PANELS, 
SEE ARCH

3/4" PLYWOOD, 
SEE NOTES

1.5" METAL ROOF
DECK, SEE NOTES

W14, SEE PLAN

WOOD SOFFIT, 
SEE ARCH

BENT PL.
(CURVED)

3/8" BENT PL. 
(CURVED)

L4X4X1/4 (CURVED)

3/16

3"@12"O.C.,
TYP.

C.2

3/16
TYP.

3/16

3" @ 12" O.C.,
TYP.SEE ARCH'L

GUTTER

L4X4X1/4 
(CURVED)

ROOF PLAN
16'-0"

ROOF PANELS, 
SEE ARCH

3/4" PLYWOOD, 
SEE NOTES

1.5" METAL ROOF
DECK, SEE NOTES

W14, SEE PLAN

WOOD SOFFIT, 
SEE ARCH

BENT PL.

1/8" CLOSURE 
PLATE

3/16

3"@12"O.C.,
TYP.

L6X6X1/2X9" LONG
W/(3) 3/4" A325 BOLTS

5 5/8"

3/16
TYP.

FULL PENETRATION 
WELD

L4X4X1/4 TYP.

(3) A325 BOLTS

ROOF PANELS, 
SEE ARCH

3/4" PLYWOOD, 
SEE NOTES

1.5" METAL ROOF
DECK, SEE NOTES

BACKER ROD

WOOD SOFFIT, 
SEE ARCH

HIGH EAVE BASE
17'-10"

(4) A325 BOLTS

3/4X10X15 PL.

HSS10X0.625

SECTION AA

CL

SOFFIT

CL

3/4" PLYWOOD, 
SEE NOTES

1.5" METAL ROOF
DECK, SEE NOTES

1/4
TYP.

6" TYP.

T
Y

P
.

2
 1

/2
"

A
A

1/2" BASE PL.1/2" STIFFENER,
BOTH SIDES

ROOF PANELS,
SEE ARCH

HIGH EAVE BASE
17'-10"

ROOF PANELS, 
SEE ARCH

3/4" PLYWOOD, 
SEE NOTES

1.5" METAL ROOF
DECK, SEE NOTES

W14, SEE PLAN

WOOD SOFFIT, 
SEE ARCH

BENT PLATE 
(CURVED)

3/8" BENT PLATE 
(CURVED)

L4X4X1/4 (CURVED)

L4X4X1/4 
(CURVED)

5 3/8"

3/16
TYP.

3/16

3"@12"O.C.,
TYP.

3/4" BENT PL.

A
A

HIGH EAVE BASE
17'-10"

3/4" BENT PL.

(3)-3/4" DIA. A325 BOLTS

1/4
TYP.

SECTION AA

ROOF PANELS,
SEE ARCH

3/4" PLYWOOD, 
SEE NOTES

1.5" METAL ROOF
DECK, SEE NOTES

ROOF PLAN
16'-0"

HIGH EAVE BASE
17'-10"

A
A

1/2" STIFFENER, E.S.

(4) A325 BOLTS

3/4X12X17 PL.

HSS10X0.625

TYP.

3 5/8"

T
Y

P
.

6
"

SECTION AA

CL

WOOD SOFFIT, 
SEE ARCH

ROOF PANELS, 
SEE ARCH

3/4" PLYWOOD, 
SEE NOTES

1.5" METAL ROOF
DECK, SEE NOTES

CL

1/4
TYP.

1/2" PL.

3/4" BASE PL.
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SOFFIT
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RTU

___#

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O

P

R

S

T

U

V

W

TYPICAL STRUCTURAL ABBREVIATIONS

WB-1

TRUSS

TYPICAL SYMBOLS LEGEND TYPICAL PLAN NOTES:

CAST IRON C.I.

APPROVED APPD.

W.I.

WD.

W.P.

W/

WDW.

W.L.

WB

W.W.M.

WPFG.

WS.

PRE-ENGINEERED

WROUGHT IRON

WOOD

WORK POINT

WITH

WINDOW

WIND LOAD

WIND BRACE

WELDED WIRE MESH

WATERPROOFING

WATERSTOP

VERT.VERTICAL

UNLESS NOTED OTHERWISE                            U.N.O.

TS

TR.

T.O.W.

T.O.S.C.

T.O.S.

T.R.W.

T.O.P.C.

T.O.P.

T.O.F.

T.O.B.

T & B

T & G

THK.

TERR.

T

TEMP.

TUBE STEEL

TREAD

TOP OF WALL

TOP OF STRUCTURAL CONCRETE

TOP OF STEEL

TOP OF RETAINING WALL

TOP OF PIER CAP

TOP OF PIER

TOP OF FOOTING

TOP OF BEAM

TOP AND BOTTOM

TONGUE & GROOVE

THICK

TERRAZZO

TENSION

TEMPERATURE

SUPT(S).

SUBCONTR.

SYM.

STRUCT'L.

STRUCT.

STIR.

STR.

STIFF.

STL.

STD.

S.F.

SPEC'D.

SPEC(S)

SPA.

SIM.

SW.

SHT.

V

SECT.

SCHED.

SUPPORT(S)

SUBCONTRACTOR

SYMMETRICAL

STRUCTURAL

STRUCTURE

STIRRUPS

STRAIGHT

STIFFENER

STEEL

STANDARD

SQUARE FOOT (FEET)

SPECIFIED

SPECIFICATION(S)

SPACE

SIMILAR

SIDEWALK

SHEET

SHEAR

SECTION

SCHEDULE(D)

RND.

RM.

RF. OPNG.

R.D.

RF.

RIS.

REQ'D.

RET. SYS.

REQ.

REM. OR  R

REINF.

RCP

R

ROUND

ROOM

ROOF OPENING

ROOF DRAIN

ROOF

RISER

REQUIRED

RETENTION SYSTEM

REQUIRE

REMAINDER

REINFORCE(ING) (ED) (MENT)

REINFORCED CONCRETE PIPE

RADIUS

PROJ.

PRELIM.

PREFAB.

P/C
P.S.I.

P.S.F.

PT.

PL.

PC.

PERP.

PARTN.

PAR.

P

PROJECTION

PRELIMINARY

PREFABRICATED

PRECAST CONCRETE

POUNDS PER SQUARE INCH

POUNDS PER SQUARE FOOT

POINT

PLATE

PIECE

PERPENDICULAR

PARTITION

PARALLEL

PAN

OSTG.

O.D.

O.F.

O.H.

OPP.

OPNG(S).

O.C.

OUTSTANDING

OUTSIDE DIAMETER

OUTSIDE FACE

OPPOSITE HAND

OPPOSITE

OPENING(S)

ON CENTER

NO. OR #

N.T.S.

N.I.C.

N.S.

NOM.

N.F.

NUMBER

NOT TO SCALE

NOT IN CONTRACT

NON-SHRINK

NOMINAL

NEAR FACE

M.C. OR

M

MISC.

MIN.

MID.

MEZZ.

MECH.

MAX.

MAT.

M.O.

MFR.

MOMENT CONNECTION(S)

MOMENT

MISCELLANEOUS

MINIMUM

MIDDLE

MEZZANINE

MECHANICAL

MAXIMUM

MATERIAL

MASONRY OPENING

MANUFACTURE(R)

L.P.

LLV

LLH

LONG.

LL

LWT. CONC.

LOW POINT

LONG LEG VERTICAL

LONG LEG HORIZONTAL

LONGITUDINAL

LIVE LOAD

LIGHTWEIGHT CONCRETE

KSF

KLF

k

KIP PER SQUARE FOOT

KIP PER LINEAR FOOT

KIPS (1000 LBS)

JST(S).

JT(S).

JOIST(S)

JOINT(S)

INTERM.

INT.

I.F.

I.D.

INFO.

INTERMEDIATE

INTERIOR

INSIDE FACE

INSIDE DIAMETER

INFORMATION

HK.

HORIZ.

H.P.

HT.

H.S.

HOOK

HORIZONTAL

HIGH POINT

HEIGHT

HEADED STUDS

GR. BM.

GR.
GOVT.

GEN. CONTR.

G.S.

G.I.

GALV.

GA.

GRADE BEAM

GRADE
GOVERNMENT

GENERAL CONTRACTOR

GALVANIZED STEEL

GALVANIZED IRON

GALVANIZED

GAGE OR GAUGE

FDN.

F.D.

FL.

FLG.

FP.

FIN. FL.

FIN.

F.S.

FABR.

F. TO F.

FOUNDATION

FLOOR DRAIN

FLOOR

FLANGE

FIREPROOF(ING)

FINISHED FLOOR

FINISH(ED)

FAR SIDE

FABRICATOR

FACE TO FACE

X-STR.

EXT.

EXIST.

E.J.

EXP.

EQUIP.

EQ.

ENT.

ENGR.

ELEV.

EL.

ELEC.

E.W.

E.F.

EA.

EXTRA STRONG

EXTERIOR

EXISTING

EXPANSION JOINT

EXPANSION

EQUIPMENT

EQUAL

ENTRANCE

ENGINEER

ELEVATOR

ELEVATION

ELECTRICAL

EACH WAY

EACH FACE

EACH

DWL(S).

DBL.

DWG(S).

DS.

DVTL.

DIM(S).

DIA. 

DIAG.

D.B.A.

DL

DET.

DOWEL(S)

DOUBLE

DRAWING(S)

DOWNSPOUT

DOVETAIL

DIMENSION(S)

DIAMETER

DIAGONAL

DEFORMED BAR ANCHOR

DEAD LOAD

DETAIL

COV. PL.

COR.

C.J.

CONST.

CT.J.

CONTR.

CONT.

CONN(S).

CMU

CONC.

C OR COMP.

COL.

CLR.

C

C. TO C.

C.G.

C.L.

CLG.

C.I.P.

COVER PLATE

CORNER

CONSTRUCTION JOINT

CONSTRUCTION

CONTROL JOINT

CONTRACTOR

CONTINUOUS

CONNECTION (S)

CONCRETE MASONRY UNIT

CONCRETE

COMPRESSION

COLUMN

CLEAR OR CLEARANCE

CHANNEL

CENTER TO CENTER

CENTER OF GRAVITY

CENTER LINE

CEILING

CAST-IN-PLACE

B.L.

BLDG.

BRDG.

B.L.E.

BRACKET BRKT.

BOT.

B.O.

BLKG.

BLK.

BEV ('D)

BTWN.

BFF

BRG.

BM.

BSMT.

B. TO B.

B.F.

BUILDING LINE

BUILDING

BRIDGING

BRICK LEDGE ELEVATION

BOTTOM

BLOCK-OUT

BLOCKING

BLOCK

BEVEL (ED)

BETWEEN

BELOW FINISH FLOOR

BEARING

BEAM

BASEMENT

BACK TO BACK

BACK FACE

AHU

A/C

@

ARCH'L.

ARCH.

APPROX.

L

&

A.B.

ALT.

AIR HANDLING UNIT

AIR CONDITIONER

AT

ARCHITECTURAL

ARCHITECT

APPROXIMATE

ANGLE

AND

ANCHOR BOLT

ALTERNATE

AGGREGATE AGGR.

ADJACENT ADJ.

ADDITIONAL ADDN'L

ABOVE FINISH FLOOR AFF

EDGE ANGLE OFFSET E.A.O.

ARCH'L. FINISH SURFACE A.F.S.

FIELD VERIFY (F.V.)

TAPERED BEAM T.B.

ARE NOT NECESSARILY USED

PENETRATION PEN.

CANTILEVER CANT.

TOP OF T.O.

TYPICAL TYP.

ALL ABBREVIATIONS SHOWN

HOLLOW STRUCTURAL SHAPE HSS

BUILDING MANUFACTURER PEBM

PRE-ENGINEERED

METAL BUILDING PEMB

30%60%

RTU

60%

1700#
RTU

TYPICAL ABBREVIATIONS, SYMBOLS AND PLAN NOTES AS-1

A.F.S.

INDICATES TRUSS - SEE TRUSS ELEVATIONS.

INDICATES THAT COLUMN STOPS AT THIS LEVEL.

INDICATES THAT COLUMN STARTS UPWARD FROM THIS LEVEL.

INDICATES WIND BRACE - SEE WIND BRACE ELEVATIONS.

CAST-IN-PLACE CONCRETE

STRUCTURAL PRECAST CONCRETE

SAND GRAVEL, OR LOW P.I. FILL

EARTH

ROCK

ARCHITECTURAL PRECAST CONCRETE

NON-SHRINK GROUT

SAND CEMENT GROUT

C.M.U.

BRICK

EXISTING

STRUCTURAL STEEL

WOOD (CONTINUOUS)

WOOD (NON-CONTINUOUS)

GLUE LAMINATED LUMBER (GLU-LAM)

ARCHITECTURAL FINISHED SURFACE

PLYWOOD

MICRO LAMINATED LUMBER (MICRO-LAM)

5. SEE ARCH'L. DWGS. FOR SIZES & LOCATIONS OF ROOF OPENINGS.

6. REPETITIVE MEMBERS SUCH AS PURLINS AND JOISTS SHALL BE EQUALLY SPACED BETWEEN DIMENSIONED POINTS, 
U.N.O.

7. JOIST BRIDGING NOT SHOWN FOR CLARITY. SEE GENERAL NOTE FOR JOIST BRIDGING REQUIREMENTS.

CENTERLINE OF PIERS NOT SPECIFICALLY LOCATED ON PLAN BY NOTE OR DIMENSION SHALL BE LOCATED 
ACCORDING TO THE FOLLOWING INFORMATION, U.N.O.: 

A. FREESTANDING COLUMNS: CENTERLINE OF THE COLUMN

B. GRADE BEAMS AND WALLS: CENTERLINE OF THE GRADE BEAM OR WALL IN ONE DIRECTION, GRID OR AS 
NOTED IN THE OTHER DIRECTION. AT CORNER CONDITIONS, CENTERLINES OF INTERSECTING GRADE BEAMS 
OR WALLS.

C. COLUMNS EMBEDDED IN GRADE BEAMS OR WALLS (PILASTERS): CENTERLINE OF THE COLUMN, U.N.O.

4.
C1 COLUMN MARK, SEE SCHEDULE

STEEL COLUMN SIZE, SEE PLAN

BASE PLATE TYPE, SEE SCHEDULE

PIER TYPE, SEE PIER SCHEDULE

TOP OF PIER DETAIL

W10X33, BP-1

P1, 1D/S3.01

20K SP (270 / 120)

JOIST TYPE

DEPTH

8. NON-STANDARD JOISTS ARE DENOTED THUS:

OR:

10.

OF MATERIALS AND CONSTRUCTION.

FIELD VERIFY ALL EXISTING DIMENSIONS & ELEVATIONS PRIOR TO FABRICATION

NOTE TO CONTRACTOR:

ROOF TOP MECHANICAL UNIT ON PLAN

JOISTS

FOR CONDITION SHOWN AT RIGHT, DISTRIBUTE WEIGHT AS SHOWN:

   * FOR 6 JOISTS - 30% OF WEIGHT TO EACH JOIST.

   * FOR 5 JOISTS - 30% OF WEIGHT TO EACH JOIST.

   * FOR 4 JOISTS - 30% OF WEIGHT TO EACH JOIST.

   * FOR 3 JOISTS - 40% OF WEIGHT TO EACH JOIST. 50% TO CENTER JOIST.

   * FOR 2 JOISTS - 70% OF WEIGHT TO EACH JOIST.

DISTRIBUTE WEIGHT OF RTU'S TO EACH JOIST WHICH THE UNIT OVERLAPS AS 
FOLLOWS:

BEAM BOTTOM CHORD BRACING ON PLAN

9. WHERE RTU'S ARE INDICATED ON PLAN AS SHOWN AT RIGHT, JOIST MANUFACTURER SHALL DESIGN JOISTS TO SUPPORT 
THE WEIGHT OF THE RTU's IN ADDITION TO THE JOISTS' SPECIFIED (OR TABULATED) DISTRIBUTED LOADS :  

INDICATES MOMENT CONNECTION -
SEE MOMENT CONNECTION DETAILS.

INDICATES STEEL BEAM SPLICE -
SEE STRUCTURAL STEEL SIMPLE BEAM CONNECTION DETAILS SBX-1.

INDICATES STRUCTURE OVER VOID -
SEE EXPANSIVE CLAY SOIL DETAILS CES-1.

STRUCTURAL SYMBOLS
THE FOLLOWING SYMBOLS ARE USED TO REPRESENT THE MATERIALS SHOWN ON THE STRUCTURAL 
DRAWINGS. SEE SPECIFICATIONS AND GENERAL NOTES FOR MATERIAL QUALITIES REQUIRED.

1.  SEE ARCHITECTURAL DRAWINGS FOR ACTUAL SEA LEVEL ELEVATION RELATED TO DATUM ELEVATION = 100'-0" 
SHOWN ON DRAWINGS.

• SEE PLAN FOR TOP OF STRUCTURAL CONCRETE (T.O.S.C.) ELEVATION.
• T.O.S. EL. = BOTTOM OF METAL DECK ELEVATION SEE PLAN FOR TOP OF STEEL (T.O.S.) ELEVATION.
• T.O. WOOD EL. = TOP OF PLYWOOD DECK / TONGUE & GROOVE DECK ELEVATION.  SEE PLAN FOR TOP OF WOOD 

ELEVATION.

2.  SHEET INDEX:
THE DETAILS IN THE DRAWINGS, INCLUDING THOSE DRAWINGS REFERENCED BY THIS INDEX, WHICH ARE DESIGNATED 
AS "TYPICAL DETAILS", APPLY GENERALLY TO THE CONSTRUCTION IN ALL AREAS WHERE THE CONDITIONS ARE 
SIMILAR TO THOSE DESCRIBED IN THE DETAILS, REGARDLESS OF WHETHER OR NOT THE DETAILS ARE SPECIFICALLY 
REFERENCED IN THE DRAWINGS.

3. SEE ARCHITECTURAL DRAWINGS FOR LOCATION OF FLOOR DROPS, FLOOR SLOPES, CURBS, MISCELLANEOUS 
ELEVATIONS, DETAILS AND DIMENSIONS NOT SHOWN ON PLAN.

G.C.

SERVICE LEVEL UNIFORM DESIGN 
LOADS (TOTAL / LIVE)

1700#

FOR JOISTS LESS THAN HALF A JOIST SPACE AWAY FROM THE RTU -
50% OF WEIGHT.

STYROFOAM

20K3 SP

JOIST TYPE

DEPTH

SECTION 
NUMBER

DESIGNATES SPECIAL STEEL JOIST WITH ADDITIONAL DESIGN LOADS 
BEYOND THE NOTED OR TABULATED UNIFORM LOAD VALUES (SHOWN 
EITHER ON PLAN OR IN REFERENCED DETAIL)

CAST-IN-PLACE CONCRETE CUT IN PLAN

LSV

LSH

LONG SIDE VERTICAL

LONG SIDE HORIZONTAL

1. DEAD LOADS INCLUDE THE WEIGHT OF THE STRUCTURAL COMPONENTS AND ALLOWANCES FOR
PERMANENT PARTITIONS, PERMANENT FIXTURES, FINISHES, ROOFING, MECHANICAL, ELECTRICAL, 
PLUMBING AND FIRE PROTECTION MATERIALS SHOWN OR SPECIFIED.

2. LOADINGS FOR MECHANICAL ROOMS ARE BASED ON THE WEIGHTS OF ASSUMED EQUIPMENT, AS
INDICATED ON THE MECHANICAL DRAWINGS (INCLUDING THE WEIGHT OF CONCRETE PADS, WHERE 
INDICATED).  ANY CHANGES IN TYPE, SIZE, LOCATION OR NUMBER OF PIECES OF EQUIPMENT SHOULD 
BE REPORTED TO THE ARCHITECT FOR VERIFICATION OF THE ADEQUACY OF SUPPORTING MEMBERS 
PRIOR TO THE PLACEMENT OF SUCH EQUIPMENT.

3. DESIGN LIVE LOADING IS AS FOLLOWS:
ROOF.....................................................................................................................................................   20 PSF
ALL SLABS-ON-GRADE........................................................................................................................ 100 PSF
PUBLIC ASSEMBLY AREAS (LIVE LOAD NOT REDUCIBLE):

PLAZAS AND TERRACES............................................................................................................ 100 PSF

4. LIVE LOAD REDUCTIONS, WHERE PERMISSIBLE, ARE COMPUTED IN ACCORDANCE WITH THE BUILDING CODE.

6. DESIGN WIND LOADING IS AS FOLLOWS (NOTE:  PER ASCE 7-10, WIND LOADS ARE ULTIMATE.
SERVICE LOADS MAY BE OBTAINED BY DIVIDING THE STATED LOADS BY 1.6.):

WIND DESIGN OPTION..................................................................................................... ENVELOPE PROCEDURE
BASIC WIND SPEED (3-SECOND GUST)............................................................................................ 115 MPH
RISK CATEGORY............................................................................................................................... III
EXPOSURE CATEGORY..................................................................................................................... B
INTERNAL PRESSURE COEFFICIENT................................................................................................. 0.18
ROOF PRESSURE(+)/ SUCTION(-) LOADS (NET – INCLUDING INTERNAL PRESSURE – LOADS MAY BE 

LINEARLY INTERPOLATED BETWEEN VALUES FOR THE GIVEN TRIBUTARY AREAS) 
INTERIOR ZONES – MORE THAN 14’ FROM EDGE, HIP, OR RIDGE (ZONE 1)

  (10 SQ.FT. OF TRIBUTARY AREA)................................ +15.53 / -38.17 PSF
(100 SQ.FT. OF TRIBUTARY AREA).............................. +12.29 / -34.94 PSF

   END ZONES - WITHIN 14’ OF EDGE, HIP, OR RIDGE (ZONE 2)
(10 SQ.FT. OF TRIBUTARY AREA)................................. +15.53 / -64.05 PSF
(100 SQ.FT. OF TRIBUTARY AREA)............................... +12.29 / -41.41 PSF

   CORNER ZONES - WHERE ZONE 2 AREAS OVERLAP (ZONE 3)
(10 SQ.FT. OF TRIBUTARY AREA)................................. +15.53 / -96.40 PSF
(100 SQ.FT. OF TRIBUTARY AREA)............................... +12.29 / -41.41 PSF

   ON CANOPIES AND OVERHANGS
     ENDS (ZONE 2) (10 SQ.FT. OF TRIBUTARY AREA).................. +18.76 / -54.99 PSF

(100 SQ.FT. OF TRIBUTARY AREA)............................... +12.29 / -51.76 PSF
      CORNERS (ZONE 3) (10 SQ.FT. OF TRIBUTARY AREA)............................+18.76 / -90.58 PSF

(100 SQ.FT. OF TRIBUTARY AREA)............................... +12.29 / -25.88 PSF
CURTAINWALL DESIGN PRESSURE/SUCTION

INTERIOR ZONE (ZONE 4) (10 SQ.FT. OF TRIBUTARY AREA).............................+34.94 / -37.85 PSF
(100 SQ.FT. OF TRIBUTARY AREA)............................... +26.20 / -29.11 PSF

EXTERIOR ZONE (ZONE 5) (10 SQ.FT. OF TRIBUTARY AREA)......................... +34.94 / -46.58 PSF
(100 SQ.FT. OF TRIBUTARY AREA).............................. +26.20 / -29.11 PSF

RELIABLE ROOF DEAD LOAD TO RESIST WIND UPLIFT....................................................................... 0 PSF     
INTERIOR PRESSURE ON STRUCTURAL ELEMENTS............................................................................. 5 PSF     

    
7. SEISMIC DESIGN DATA (IBC):

RISK CATEGORY.............................................................................................................. III
MAPPED SPECTRAL RESPONSE ACCELERATIONS, SS & S1.......................................... <0.11/0.03>
SITE CLASS...................................................................................................................... <C>
SPECTRAL RESPONSE COEFFICIENTS SDS /SD1............................................................<0.09/0.03>
SEISMIC DESIGN CATEGORY........................................................................................... <A>
BASIC SEISMIC-FORCE-RESISTING SYSTEM....................................... ORDINARY CONCRETE

SHEAR WALLS
DESIGN BASE SHEAR....................................................................................................... <215K>
SEISMIC RESPONSE COEFFICIENT, CS.............................................................................<0.010>
RESPONSE MODIFICATION FACTOR, R............................................................................ <1.5>
ANALYSIS PROCEDURE USED ........................................................... <EQUIVALENT LATERAL FORCE>
DEFLECTION AMPLIFICATION FACTOR............................................................................. <3>

8. SNOW LOADING (ASCE 7, SECTION 7):
GROUND SNOW LOAD..................................................................................................... 5 PSF

10. STACKS OF MATERIALS OR OTHER CONSTRUCTION LOADS PLACED ON THE STRUCTURE SHALL NOT
EXCEED THE STATED DESIGN LIVE LOAD FOR THE AREA AFFECTED UNLESS ADEQUATELY SHORED.

DESIGN LOADS

THE FOLLOWING GENERAL NOTES CONSTITUTE A MAJOR PART OF THE PLANS AND SPECIFICATIONS. STRICT COMPLIANCE 
WITH THESE NOTES IS ESSENTIAL TO THE PROPER CONSTRUCTION OF THE BUILDING.

1. REFER TO THE PLAN NOTES, LOCATED IN THESE GENERAL NOTES, FOR APPLICATION OF DETAILS WHICH ARE 
DESIGNATED AS "TYPICAL DETAILS" IN THIS SET OF DRAWINGS.

2. SLEEVES AND BLOCKOUTS REQUIRED FOR PASSAGE OF DUCTWORK, PIPING, DRAINS, CONDUIT, ETC., AND ANCHORS 
REQUIRED FOR ANCHORING EQUIPMENT AND PIPING ARE NOT GENERALLY INDICATED ON THE STRUCTURAL DRAWINGS.  
THE CONTRACTOR SHALL DETERMINE SUCH REQUIREMENTS FROM OTHER SERIES DRAWINGS, SUBCONTRACTORS, AND 
SUPPLIERS AND SHALL COORDINATE THE LOCATIONS AND DETAILS FOR THESE ITEMS PRIOR TO FABRICATION OR 
CONSTRUCTION OF THE STRUCTURE.  ANY CONFLICTS BETWEEN THESE ITEMS AND THE BUILDING STRUCTURE SHALL BE 
BROUGHT TO THE ATTENTION OF THE ARCHITECT FOR RESOLUTION.

3. VERIFY, OR ESTABLISH, LOCATIONS AND DIMENSIONS OF ALL FRAMED OPENINGS RELATED TO EQUIPMENT OR 
DUCTWORK, INCLUDING INSULATION, IF ANY.  WHERE SUBSTANTIAL RELOCATION OR RECONFIGURATION IS REQUIRED, 
SUBMIT A DRAWING TO THE ARCHITECT FOR REVIEW.

4. LOCATE EXISTING REINFORCEMENT, USING APPROPRIATE IMAGING EQUIPMENT, PRIOR TO CUTTING OR DRILLING INTO 
EXISTING CONCRETE. DO NOT CUT OR DAMAGE EXISTING REINFORCEMENT.  IF THE REQUIRED OPERATIONS MAKE 
DAMAGING EXISTING REINFORCING UNAVOIDABLE, INFORM ARCHITECT SO THAT THE CONDITION MAY BE EVALUATED AND 
ALTERNATIVE DIRECTIONS GIVEN.

5. MATERIALS OR PRODUCTS SUBMITTED FOR APPROVAL WHICH ARE NOT AS SPECIFIED IN THE DOCUMENTS SHALL BE 
ACCOMPANIED BY A CURRENT ES REPORT (BY ICC EVALUATION SERVICE, INC.) MATERIALS OR PRODUCTS THAT DO NOT 
HAVE AN ES REPORT INDICATING THE SUBSTITUTED MATERIAL OR PRODUCT TO BE EQUAL TO THAT SPECIFIED, WILL NOT 
BE CONSIDERED.

GENERAL NOTES

1. BUILDING CODE: 2018 INTERNATIONAL BUILDING CODE.

2. STRUCTURAL STEEL: AISC 360-16 "SPECIFICATIONS FOR STRUCTURAL STEEL BUILDINGS" AND AISC 341-16 "SEISMIC 
PROVISIONS FOR STRUCTURAL STEEL BUILDINGS."

3. STRUCTURAL CONCRETE:  "BUILDING CODE REQUIREMENTS FOR REINFORCED CONCRETE (ACI 318-14)," THE AMERICAN 
CONCRETE INSTITUTE.

4. STRUCTURAL MASONRY:  "BUILDING CODE REQUIREMENTS FOR MASONRY STRUCTURES (TMS 402-16)," THE MASONRY 
SOCIETY.

CODES & DESIGNS SPECIFICATIONS

©          Gensler

Date Description

Project Name

Project Number

Description

Scale

Seal / Signature

2022

MEP, Lighting, Security, and

Acoustics Consultant

ARUP

10370 Richmond Ave., Ste 475

Houston, TX 77042

Tel  713.782.2787

Tel  210.222.8059229 E. Houston St.

Suite 200

San Antonio, TX 78205

United States

Client

The Texas General Land

Office

1700 Congress Ave.

Austin, TX 78701

Tel  1.800.998.4456

Fax  512.463.5001

Development Manager

Broaddus & Associates

1320 East Houston Street,

Suite 201

San Antonio, TX 78205

Tel  210.496.0008

Landscape Architect

OJB

711 Louisiana Street,

Suite 111

Houston, TX 77002

Tel  713.529.9919

Civil Engineer

Pape-Dawson Engineers

2000 NW Loop 410

San Antonio, TX 78213

Tel  210.375.9000

Alamo Trust

300 Alamo Plaza, Suite 200

San Antonio, TX 78205

Tel  210.225.1391

AV/IT/Security

DataCom Design Group, LLC.

7600 Burnet Rd #350,

Austin, TX 78757

Tel  512.478.6001

Structural Engineer

Datum Engineers, Inc.

311 Sixth Street

San Antonio, TX 78215

Tel  210.858.2880

Fax  F-2819

1700 Broadway,            Tel  212.492.1400

Suite 400 

New York, NY 10019 

United States 

www.datumengineers.com | Co. Reg. No. F-2819

Datum Project No.

Dallas San Antonio
214-358-0174 210-858-2880

Austin
512-469-9490

THIS DOCUMENT IS RELEASED FOR 
THE PURPOSE OF INTERIM. REVIEW, 

UNDER THE AUTHORITY OF

IT IS NOT TO BE USED FOR 
CONSTRUCTION, BIDDING, OR 

PERMIT PURPOSES

NOT FOR 
CONSTRUCTION

1/8" = 1'-0"

2/
28

/2
02

3 
5:

20
:0

6 
P

M
A

ut
od

es
k  

D
oc

s:
//1

22
.0

07
6 .

00
0 

- 
A

la
m

o 
S

ite
 S

ch
em

at
ic

 D
es

ig
n /

P
H

A
S

E
_2

_S
T

R
U

C
T

_R
22

.r
vt

S1.01

TYPICAL ABBREVIATIONS, SYMBOLS
AND PLAN NOTES

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

21174

LAWRENCE R. RICKELS, P.E.
NO. 89443, ON 03/02/2023

03/02/2023 100% DESIGN DEVELOPMENT

SHEET LIST ( Current Revision )

SHT.
NO. SHEET NAME

ISSUE
DATE

Current
Revision

Current
Revision

Date
S1.01 TYPICAL ABBREVIATIONS, SYMBOLS AND PLAN NOTES 03/02/2023 1 03/02/2023

S1.02 GENERAL NOTES 03/02/2023 1 03/02/2023

S2.01 CANOPY FOUNDATION PLAN 03/02/2023 1 03/02/2023

S2.02 CANOPY PLANS 03/02/2023 1 03/02/2023

S3.00 TYPICAL DETAILS 03/02/2023 1 03/02/2023

S3.10 SECTION DETAILS 03/02/2023 1 03/02/2023



LIGHTING FIXTURE AND OUTLET BOX.
-  SHADED AREA FIXTURE ON EMERGENCY
CIRCUIT

LIGHTING
DESCRIPTIONSYMBOL

NOTE: SEE LIGHT FIXTURE SCHEDULE AND SPECIFICATIONS
FOR COMPLETE FIXTURE DESCRIPTION.

DESCRIPTIONSYMBOL

WIRING DEVICES

LINE VOLTAGE SWITCH
- LOWER CASE LETTER DENOTES
SWITCHING ZONES
- 'T' DENOTES SWITCH TYPE:
MC - MOMENTARY CONTACT
D - DIMMER
WP - WEATHER PROOF
XP - EXPLOSION PROOF

LOW VOLTAGE SWITCH

OCCUPANCY SENSOR, CEILING MOUNTED

ABBREVIATIONS
DESCRIPTIONSYMBOL

L

LTG

C

A, AMP AMPERE

AMPS INTERRUPTING CAPACITYAIC

AC ALTERNATING CURRENT

ABOVE FINISHED FLOORAFF

ATC AUTOMATIC TEMPERATURE CONTROL

AUTOMATIC TRANSFER SWITCHATS

BAS BUILDING AUTOMATION SYSTEM

BUILDING MANAGEMENT SYSTEMBMS

BFG BELOW FINISHED GRADE

C, CDT CONDUIT

CIRCUIT BREAKERCB

CABINET HEIGHTCH

CKT CIRCUIT

CONDUIT ONLYC.O., CO

CONFIG. CONFIGURATION

CENTERLINE

CONVENIENCECONV

CM CONSTRUCTION MANAGER

DIGITAL DATA CONTROLDDC

DWG DRAWING

ELECTRICAL CONTRACTORE.C.

ELEC ELECTRICAL

EMERGENCYEM

EMT ELECTRICAL METALLIC TUBING

ELECTRICALLY OPERATED 'ON-OFF'E.O.

EQUALEQ

EWC ELECTRIC WATER COOLER

FIRE ALARMFA
FAI FURNISH AND INSTALL

FS FIRE SHUTTER/DOOR

FULL LOAD AMPSFLA

FSD FIRE SMOKE DAMPER

GROUNDG, GND

GEN GENERATOR

GROUND FAULT CIRCUIT INTERRUPTERGFCI

HC HUNG CEILING

HIGH INTENSITY DISCHARGEHID

HAND-OFF-AUTOMATICHOA

HORSE POWERHP

INSTALLED BY ELECTRICAL CONTRACTORIBEC

FURNISHED BY OTHERSFBO

ISOLATED GROUNDIG

JB,J JUNCTION BOX

KILO VOLT- AMPEREKVA

KW KILO WATT

KILO WATT HOURKWH

LC

LCP

LOCK & COVER

LIGHTING CONTROL PANEL

LIGHTING

LOW VOLTAGELV

LVR LOW VOLTAGE RELAY

MOTOR CONTROL CENTERMCC

MOTOR CONTROL PANELMCP

MER MECHANICAL EQUIPMENT ROOM

MANUFACTURERMFRR

MIN MINIMUM

MAIN LUGS ONLYMLO

MSB MAIN SWITCHBOARD

MOUNTEDMTD

N NEUTRAL

NOT APPLICABLENA, N/A

NEMA NATIONAL ELECTRICAL MANUFACTURERS
ASSOCIATION

N.C. NORMALLY CLOSED

NOT IN CONTRACTNIC

# NUMBER

NORMALLY OPENN.O.

NTS NOT TO SCALE

ON CENTEROC

POLESP

PB PULL BOX

POWER FACTOR CORRECTIONPFC

PH, ø PHASE

PANELPNL

PVC POLYVINYL CHLORIDE

POWERPWR

RC REHEAT COIL

RECEPTACLERECPT, REC

RM ROOM

SIGNAGESG

SHT SHEET

SPECIFICATIONSSPEC

SPDT SINGLE POLE DOUBLE THROW

SINGLE POLE SINGLE THROW

SWITCH

SPST

SW

SWBD

SWGR

SWITCHBOARD

SWITCHGEAR

TIME CLOCKTC

TYP TYPICAL

UNDERGROUNDUG

UON, U.O.N. UNLESS OTHERWISE NOTED

UNINTERRUPTIBLE POWER SUPPLYUPS

UNF UNFUSED

VOLTV

VA VOLT-AMPERES

VACUUM PRESSURE IMPREGNATIONVPI

VAPOR TIGHTVT

W WATT

WEATHER PROOFWP

XFMR TRANSFORMER

POWER
DESCRIPTIONSYMBOL

SAFETY DISCONNECT SWITCH, 3 POLE UON
A: 30A UNFUSED AF: 30A FUSED
B: 60A UNFUSED BF: 60A FUSED
C: 100A UNFUSED CF: 100A FUSED
D: 200A UNFUSED DF: 200A FUSED
E: 400A UNFUSED EF: 400A FUSED
- '4x' DENOTES NEMA ENCLOSURE IF
INDICATED

TRANSFORMER, SEE SCHEDULE FOR RATING

RELAY - NUMERAL DENOTES NUMBER OF
POLES

SURFACE MOUNTED PANELBOARD

FLOOR MOUNTED
DISTRIBUTION/SWITCHBOARD

CONDUIT AND WIRE HOMERUN.
CONTINUOUS RUN TO MCC, PANELBOARD,
SWITCHBOARD OR EQUIPMENT CABINET.

CONDUIT AND WIRE RUN IN WALL OR
CEILING SPACE, OR RUN EXPOSED IN
UNFINISHED SPACE.

FUSED DISCONNECT SWITCH
- NUMERICAL DENOTES TRIP SIZE
- '4x' DENOTES NEMA ENCLOSURE IF INDICATED

AUTOMATIC TRANSFER SWITCH, SEE RISER
DIAGRAM FOR RATING

FLUSH MOUNTED PANELBOARD

PULLBOX

RR 6

ATS

4x AF

J

J

J

T4
a,b

T
a,b

O

OCCUPANCY SENSOR, WALL MOUNTEDO

PHOTOCELL CONTROLLER, CEILING MOUNTED

PHOTOCELL CONTROLLER, WALL MOUNTED

LIGHTING CONTACTOR

TIME CLOCK

PUSH BUTTON

REMOTE CONTROL SWITCHRC

TC

LC

SURGE SUPPRESSIONSS

XP EXPLOSION PROOF

SIMPLEX RECEPTACLE WALL MOUNTED, +18"
AFF, UON

QUAD RECEPTACLE WALL MOUNTED,
+18" AFF, UON
SPECIAL RECEPTACLE WALL MOUNTED,
+18" AFF, UON

SIMPLEX RECEPTACLE CEILING MOUNTED

DUPLEX RECEPTACLE CEILING MOUNTED

QUAD RECEPTACLE CEILING MOUNTED

SPECIAL RECEPTACLE CEILING MOUNTED

SIMPLEX RECEPTACLE FLUSH FLOOR
MOUNTED
DUPLEX RECEPTACLE FLUSH FLOOR
MOUNTED

QUAD RECEPTACLE FLUSH FLOOR MOUNTED

SPECIAL RECEPTACLE FLUSH FLOOR
MOUNTED

JUNCTION BOX RECESSED WALL MOUNTED

JUNCTION BOX RECESSED CEILING MOUNTED

JUNCTION BOX RECESSED FLUSH FLOOR
MOUNTED

LIGHTNING PROTECTION
& GROUNDING

DESCRIPTIONSYMBOL
- 'L' DENOTES LIGHTNING PROTECTION MAIN
CONDUCTOR

LIGHTING PROTECTION AIR TERMINAL

GROUND ELECTRODE CONNECTION TO
EQUIPMENT

THRU ROOF PENETRATION CABLE IN CONDUIT

TRIANGULAR GROUND GRID - THREE 3/4" x
10'-0" RODS SPACED 30'-0" MINIMUM APART
INTERCONNECTED WITH 4/0 COPPER
CONDUCTOR.

THRU ROOF PENETRATION TO STEEL

FULL DOWNLEAD TO GROUND

STEEL COLUMN BOND TO GROUND

EXPOSED DOWNLEAD TO GROUND

2"x1/4" COPPER GROUND BUS BAR, LENGTH
AS INDICATED ON PLANS.

- 'G' DENOTES COUNTERPOISE/GROUND
CABLE

GROUND PLATE CONNECTION SOLID COPPER,
24"x24"x20 GA.

GROUND ELECTRODE 3/4" COPPER ROD, 10'-0"
DEEP - "TW" INDICATES TEST WELL

G

TW

L

MISCELLANEOUS
DESCRIPTIONSYMBOL

REFERENCE NOTE

DETAIL REFERENCE:
- DETAIL DESIGNATION
- SHEET NUMBER REFERENCE

#

SINGLE LINE DIAGRAM
DESCRIPTIONSYMBOL

PANELBOARD, SEE PANEL SCHEDULE FOR
RATING.

FEEDER

PANEL

DUPLEX RECEPTACLE WALL MOUNTED, +18"
AFF, UON.
SHADING = INDICATES GFCI RECEPTACLE.

X

LETTER DESIGNATION ON RECEPTACLES:
A = ARC FAULT CIRCUIT INTERRUPTER
G = GROUND FAULT CIRCUIT INTERRUPTER
IG = ISOLATED GROUND
WP = WEATHER PROOF WITH 'GFCI'
S = SAFETY
CT = ABOVE COUNTER
CR = CRITICAL
EQ = EQUIPMENT
LS = LIFE SAFETY
+X" = INDICATES MOUNTING HEIGHT
SHADING = INDICATES RECEPTACLE ON
EMERGENCY

CONDUIT AND WIRE RUN EXPOSED ON WALL
OR CEILING IN FINISHED SPACE.

CONDUIT AND WIRE RUN CONCEALED IN
SLAB, UNDER SLAB OR UNDERGROUND

MOTOR CONTROL EQUIPMENT AND
CONNECTION TO CONTROLLED MOTOR(S).
CONTROLLER IS MOUNTED AGAINST AN
ADJACENT WALL OR OTHERWISE REMOTE
FROM THE MOTOR. SEE MOTOR EQUIPMENT
SCHEDULE(S) FOR CIRCUITING, TYPE OF
CONTROL EQUIPMENT, QUANTITY OF
MOTORS CONNECTED TO CONTROLLER,
AND OTHER DETAILS. CONDUCTOR SIZE
BETWEEN CONTROLLER AND MOTOR SHALL
MATCH THE UPSTREAM OF THE
CONTROLLER UNLESS NOTED OTHERWISE
ON THE SCHEDULE.
MOTOR CONTROL EQUIPMENT AND
CONNECTION TO CONTROLLED MOTOR(S).
CONTROLLER IS EITHER INTEGRAL TO THE
EQUIPMENT OR MOUNTED DIRECTLY ONTO
THE EQUIPMENT. SEE MOTOR EQUIPMENT
SCHEDULE(S) FOR CIRCUITING, TYPE OF
CONTROL EQUIPMENT, QUANTITY OF
MOTORS CONNECTED TO CONTROLLER,
AND OTHER DETAILS. CONDUCTOR SIZE
BETWEEN CONTROLLER AND MOTOR SHALL
MATCH THE UPSTREAM OF THE
CONTROLLER UNLESS NOTED OTHERWISE
ON THE SCHEDULE.

CB4x 225

+X"

ACCESS FLOOR BOX WITH OUTLETS AS
SPECIFIED

POKE THROUGH FLOOR BOX WITH OUTLETS
AS SPECIFIED

CONDUIT TURNING UP

CONDUIT TURNING DOWN

CONDUIT CAPPED

ARC FAULT CIRCUIT INTERRUPTERAFCI

RACEWAYS

FLEXIBLE CONNECTION

CONDUIT AND WIRE, HASH MARKS INDICATE
NUMBER OF WIRES. # HASH MARKS
INDICATES 3#12+1#10N+
1#12G IN 3/4" CONDUIT UON.

P

P

E-3
A

PB

ENCLOSED SAFETY DISCONNECT SWITCH
- 'TEXT' DENOTES FUSE ACCESSORIES
- NUMERICAL DENOTES SWITCH SIZE

ENCLOSED FUSED DISCONNECT SWITCH
- 'TEXT' DENOTES FUSE ACCESSORIES
- NUMERICAL DENOTES SWITCH SIZE

ST
TRIP

UTILITY METERM

GROUND CONNECTION
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ELECTRICAL DRAWING LIST - 2A2B FULL BUILD
DRG NO. DRAWING TITLE SCALE

E0.00 ELECTRICAL - SYMBOLS, ABBREVIATIONS & SHEET LIST NTS
E0.01 ELECTRICAL - GENERAL NOTES NTS
E0.11 ELECTRICAL - SCHEDULES NTS
E1.00 ELECTRICAL - ORIENTATION PLAN 1/16" = 1'-0"
E1.01 ELECTRICAL - DEMOLITION PLAN - GATE & LUNETTE 1" = 10'-0"
E1.02 ELECTRICAL - DEMOLITION PLAN - PAVILION 1" = 10'-0"
E1.03 ELECTRICAL - DEMOLITION PLAN - CROCKETT 1" = 10'-0"
E1.11 ELECTRICAL - ELECTRICAL PLAN - GATE & LUNETTE 1" = 10'-0"
E1.12 ELECTRICAL - ELECTRICAL PLAN - PAVILION 1" = 10'-0"
E1.13 ELECTRICAL - ELECTRICAL PLAN - CROCKETT 1" = 10'-0"
E5.01 ELECTRICAL - DIAGRAMS, PART PLANS NTS
E6.01 ELECTRICAL - DETAILS NTS

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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1. ALL MATERIAL AND WORKMANSHIP SHALL CONFORM TO THE NATIONAL ELECTRICAL CODE (NEC) WITH THE CITY OF SAN
ANTONIO AMENDMENTS AND APPLICABLE LOCAL CODES AND REGULATIONS.

2. ALL PANELS, SWITCHES, AND WIRING TROUGHS SHALL HAVE SUFFICIENT GUTTER SPACE AND LUGS TO ACCOMMODATE
CONDUCTORS SHOWN.

3. WHERE WIRE SIZES ARE INDICATED ON PLANS, FOR INDIVIDUAL CIRCUITS, THE WIRE SIZE INDICATED SHALL APPLY TO
THE COMPLETE CIRCUIT, UNLESS OTHERWISE NOTED.

4. ALL JUNCTION BOXES AND PULL BOXES SHALL BE CODE GAUGE AND SIZE TO ACCOMMODATE NUMBER OF
CONDUITS/CONDUCTORS SHOWN.

5. ELECTRICAL CONTRACTOR SHALL VERIFY THE EXACT LOCATION OF ALL MECHANICAL, PLUMBING AND OTHER
EQUIPMENT REQUIRING ELECTRICAL POWER, PRIOR TO PERFORMANCE OF ANY WORK.

6. ALL PANELBOARD SHALL HAVE LOCKING DOORS AND BE KEYED ALIKE UNLESS OTHERWISE NOTED.

7. ALL MOUNTING HEIGHTS FOR DEVICES SHALL BE AS PER LANDSCAPE ARCHITECTURAL DOCUMENTS.

8. DRAWINGS ARE DIAGRAMMATIC AND INDICATE GENERAL ARRANGEMENT OF SYSTEMS AND WORK INCLUDED.  FOLLOW
DRAWINGS IN LAYING OUT WORK AND CHECK DRAWINGS OF OTHER TRADES TO VERIFY SPACE IN WHICH WORK WILL BE
INSTALLED.  MAINTAIN HEADROOM AND SPACE CONDITIONS AT ALL TIMES.

9. FURNISH FISH WIRE IN EACH RACEWAY RUN OVER 10' IN LENGTH, IN WHICH PERMANENT WIRING IS NOT INSTALLED.

10. NOT MORE THAN THREE LIGHTING OR CONVENIENCE OUTLET CIRCUITS ARE PERMITTED IN ONE CONDUIT, UNLESS
OTHERWISE INDICATED.

11. PROVIDE UNDERGROUND PULL BOXES WHEREVER NECESSARY TO FACILITATE PULLING OF CONDUCTORS.
COORDINATE LOCATIONS OF BOXES WITH OTHER TRADES TO AVOID CONFLICT. CONTRACTOR TO PROVIDE SHOP
DRAWINGS INDICATING ALL PULL BOX LOCATIONS FOR LANDSCAPE ARCHITECT APPROVAL PRIOR TO ANY
INSTALLATIONS.

12. ALL EXTERIOR ELECTRICAL DEVICES AND EQUIPMENT SHALL BE WEATHERPROOF TYPE.

13. ALL FEEDER AND BRANCH CIRCUIT CONDUIT CROSSING UNDER THE PAVED PATHWAYS AND ROADWAYS TO BE ENCASED
IN A MINIMUM OF 2" REINFORCED CONCRETE.

14. ALL LIGHTING POLES AND TREE RECEPTACLES FOR LIGHTING TO BE PHOTOCELL AND TIMECLOCK CONTROLLED VIA
LIGHTING CONTROL INTELLIGENT PANEL TO MEET IECC 2018 C405.2.6. COORDINATE TIMECLOCK SETTINGS WITH THE
OWNER.

GENERAL NOTES

1. FOR EXACT LOCATION OF ALL SITE LIGHTING FIXTURES REFER TO THE LANDSCAPE ARCHITECTS DRAWINGS.

2. A GROUND ROD SHALL BE PLACED AND BONDED FOR EACH LIGHTING POLE.

3. REFER TO SPECIFICATION 265600 - SITE LIGHTING FOR ELECTRICAL REQUIREMENTS OF ALL LIGHTING FIXTURES.

LIGHTING NOTES

1. CIRCUITING IS INDICATED BY NUMBER ADJACENT TO EACH RECEPTACLE. CONTRACTOR SHALL PROVIDE ALL CONDUIT,
WIRE, BOXES REQUIRED FOR A COMPLETE INSTALLATION.

2. USE FLEXIBLE CONDUIT FOR FINAL CONNECTIONS TO MOTORS, VIBRATING EQUIPMENT OR WHERE REQUIRED FOR
EQUIPMENT SERVICING.

3. ALL FEEDERS SHALL BE INDIVIDUAL CONDUCTORS IN RACEWAYS. WIRING FOR BRANCH CIRCUITS AND MOTORS TO BE
SIZED PER NEC REQUIREMENTS. ALL POWER WIRING SHALL BE 600V COPPER CONDUCTORS. MINIMUM WIRE SIZE SHALL
BE #10 AWG THHW-2 TYPE CONDUCTORS.

4. ALL UNDERGROUND CONDUITS SHALL BE PVC SCHEDULE 40. MINIMUM CONDUIT COVER SHALL BE PER NEC 300.5..
CONTRACTOR TO COORDINATE CONDUIT AND DUCTBANK REQUIREMENTS WITH CIVIL DRAWINGS AND CPS
REQUIREMENTS.

5. VERIFY THE CONNECTION REQUIREMENT OF ALL EQUIPMENT WITH SUPPLIER AND PROVIDE JUNCTION BOX OR
RECEPTACLES, AND MAKE ALL CONNECTIONS AS REQUIRED.

6. ALL FINAL ELECTRICAL DEVICES TO BE COORDINATED WITH LANDSCAPE ARCHITECTURAL PLANS AT TIME OF
CONSTRUCTION.

7. CONTRACTOR TO CALCULATE VOLTAGE DROP FOR ALL BRANCH CIRCUIT CONNECTIONS TO VERIFY CONDUCTOR AND
CONDUIT SIZES ARE ADEQUATE PRIOR TO INSTALLATION. VOLTAGE DROP IN EACH POWER FEEDER SHALL BE NO MORE
THAN 2%, A MAXIMUM VOLTAGE DROP IN EACH BRANCH SHALL BE NO MORE THAN 3% AND A TOTAL VOLTAGE DROP
FROM THE SOURCE TO THE END DEVICE SHALL BE NO MORE THAN 5%.

8. ALL ELECTRICAL EQUIPMENT LOCATED IN NON-CONDITIONED SPACE SHALL HAVE A NEMA-4X ENCLOSURE.

9. ALL RECEPTACLES AND ELECTRICAL DEVICES IN SPACES WITH PUBLIC ACCESS SHALL BE INSTALLED WITH A
WATERPROOF AND LOCKABLE ENCLOSURE.

POWER NOTES

1. PLAN DEMOLITION OF WORK TO ENSURE MINIMUM INTERFERENCE WITH THE OPERATION OF THE SITE. COORDINATE
POWER SHUTDOWNS OR INTERFERENCE WITH THE ACTIVE AREAS WITH CPS. NOTIFICATION OF THE CITY OF SAN
ANTONIO, ATI AND CPS IN WRITING IS REQUIRED PRIOR TO APPROVAL OF ANY SHUTDOWNS. POWER SHUTDOWNS OR
INTERFERENCE WITHOUT CITY OF SAN ANTONIO, ATI AND CPS PERMISSION IS UNACCEPTABLE.

2. CONTRACTOR SHALL EXAMINE EXISTING CONDITIONS AND SHALL PERFORM ALL REQUIRED DEMOLITION AND
RELOCATION WORK AS WELL AS PROVISION OF ALL NEW ELECTRICAL EQUIPMENT, WIRING, ETC. AS REQUIRED FOR
FULLY FUNCTIONAL SYSTEM.

3. ALL CIRCUITS AFFECTED BY THE DEMOLITION WORK SHALL BE DE-ENERGIZED AT THEIR SOURCE PRIOR TO BEGINNING
ANY DEMOLITION WORK ON SITE.

4. THE REMOVAL OF LIGHTING POLES SHALL INCLUDE THE REMOVAL OF ALL ASSOCIATED BRANCH CIRCUIT WIRING,
RACEWAYS, BOXES AND SUPPORTS UNLESS OTHERWISE NOTED. DUE TO LIMITED DEPTH OF EXCAVATION FOR INTERIM
PHASE IT IS ACCEPTABLE TO ABANDON IN PLACE EMPTY UNDERGROUND CONDUIT AFTER WIRING IS REMOVED. CONDUIT
TO BE REMOVED IN FUTURE PHASES.

5. CONTRACTOR SHALL INCLUDE ALL COSTS FOR REMOVALS. THESE COSTS SHALL INCLUDE WORK DESCRIBED IN THE
CONTRACT DOCUMENTS WITH ALLOWANCES FOR NORMAL UNFORESEEN DIFFICULTIES WHEN CONCEALED WORK HAS
BEEN OPEN.

6. ALL ELECTRICAL WORK IN ADJOINING AREAS WHICH IS REQUIRED TO FUNCTION BUT IS AFFECTED BY DEMOLITION
AND/OR PHASING WORK SHALL BE RECONNECTED AND RESTORED TO ITS PRESENT FUNCTION.

7. ALL PRESENT MATERIAL AND EQUIPMENT IN USABLE CONDITION, WHICH IS TO BE REMOVED UNDER THIS CONTRACT,
REMAIN THE PROPERTY OF THE OWNER AND/OR SHALL BE DISPOSED OF BY THE CONTRACTOR AS DIRECTED.

8. PORTIONS OF FEEDER LINES THAT HAVE BEEN REMOVED AND ABANDONED AS A RESULT OF DEMOLITION WORK BUT
ARE REQUIRED TO CONTINUE TO FUNCTION, SHALL BE CUT AT CONVENIENT LOCATIONS, REROUTED AND
RECONNECTED FOR CONTINUATION OF THEIR PRESENT FUNCTION. NEW FEEDER EXTENSIONS SHALL MATCH EXISTING
ONES IN ALL RESPECT (CONDUCTOR CAPACITY, CONDUIT SIZE, ETC.).

9. COORDINATE THE EXTENT OF DEMOLITION WORK WITH CIVIL ENGINEER AND CONSTRUCTION MANAGER.

DEMOLITION NOTES:
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NOTES:
1. REFER TO SPECIFICATION SECTION 265600 & 260943 FOR ADDITIONAL INFORMATION.
2. QUANTITIES SHOWN DO NOT INCLUDE ANY SPARE COMPONENTS OR SECONDARY STOCK WHICH MAY BE NEEDED FOR COMPLETE INSTALLATION.
3. QUANTITIES SHOWN DO NOT INCLUDE ANY LUMINAIRES REQUIRED FOR MOCKUP PURPOSES.
4. QUANTITIES SHOWN DO NOT DEFINE DRIVERS BREAKDOWNS.
5. IT IS THE RESPONSIBILITY OF CONTRACTOR TO VERIFY FINAL QUANTITY OF FIXTURES, DRIVERS, AND ALL ACCESSORIES NEEDED FOR COMPLETE INSTALLATION.
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LIGHTING FIXTURE SCHEDULE
FIXTURE TYPE MANUFACTURER PRODUCT DESCRIPTION CCT LIGHT OUTPUT LAMPS VOLTAGE LOAD CONTROLS NOTES COUNT Alamo District

AD02.2 WE-EF 134-1596 - W - 3000K - BLK DAC240 SERIES ADJUSTABLE DOWNLIGHT, WIDE OPTICS 3000K 2200 lm LED 208 V 21 VA 0-10V DIMMING CASAMBI DRIVER WITH HONEYCOMB LOUVER, UL-WET RATED 20
AF01.2 WE-EF FLC240 - W - 8160 - RGBW - CUSTOM FLC 200 SERIES COLOR CHANGING FLOOD LIGHT, SYMMETRIC WIDE FLOOD, MOUNTED TO AP01.2 POLE RBGW 8000 lm LED 208 V 96 VA DMX CASAMBI DRIVER WITH CUSTOM POLE CLAMPS TO FIT AP01.2 POLE, HONEYCOMB LOUVER, DMX GEAR BOX, CUSTOM BRONZE FINISH, UL-WET RATED 16
AF02.2 WE-EF FLC201 - M - 615 - 3000K - CUSTOM FLC 200 SERIES FLOOD LIGHT, SYMMETRIC MEDIUM FLOOD, MOUNTED TO AP02.2 POLE 3000K 600 lm LED 120 V 14 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM CLAMPS TO FIT AP02.2 POLE DIMENSIONS, HONEYCOMB LOUVER, CUSTOM BRONZE FINISH, UL-WET RATED 84
AF03.2 WE-EF FLC230-GP MAX - 4080 - RGBW - CUSTOM FLC 200 SERIES GOBO PROJECTOR, SYMMETRIC MAX PROJECTION, MOUNTED TO AP01.2 POLE RBGW 4000 lm LED 208 V 48 VA DMX CASAMBI DRIVER WITH CUSTOM POLE CLAMPS TO FIT AP01.2 POLE, DMX GEAR BOX, CUSTOM BRONZE FINISH, UL-WET RATED 4
AG02-2.2R LUMENPULSE LOI ASHRAE - 120/277 - 24 - 27K - WW - TS0 - INTL - ASL 2FT LUMENFACADE SERIES INGROUND LINEAR GRAZER, ASSYMETRIC WW, 20 DEG TILT 2700K 2000 lm LED 208 V 12 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM GLARE SHIELDS, UL-WET RATED, TAMPER-RESISTANT, IMPACT-RESISTANT 14
AG02-3.2R LUMENPULSE LOI ASHRAE - 120/277 - 36 - 27K - WW - TS0 - INTL - ASL 3FT LUMENFACADE SERIES INGROUND LINEAR GRAZER, ASSYMETRIC WW, 20 DEG TILT 2700K 3000 lm LED 208 V 18 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM GLARE SHIELDS, UL-WET RATED, TAMPER-RESISTANT, IMPACT-RESISTANT 12
AG02-4.2 LUMENPULSE LOI ASHRAE - 120/277 - 24 - 27K - WW - TS0 - INTL - ASL 4FT LUMENFACADE SERIES INGROUND LINEAR GRAZER, ASSYMETRIC WW, 20 DEG TILT 2700K 4000 lm LED 208 V 24 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM GLARE SHIELDS, UL-WET RATED, TAMPER-RESISTANT, IMPACT-RESISTANT 12
AG02-4.2R LUMENPULSE LOI ASHRAE - 120/277 - 48 - 27K - WW - TS0 - INTL - ASL 4FT LUMENFACADE SERIES INGROUND LINEAR GRAZER, ASSYMETRIC WW, 20 DEG TILT 2700K 4000 lm LED 208 V 24 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM GLARE SHIELDS, UL-WET RATED, TAMPER-RESISTANT, IMPACT-RESISTANT 71
AP01.2 TECHNILUM RENNES - VTCYL250SKM122N05 - CUSTOM PATTERN 40FT RENNES PERFORATED POLE, ALLOW FOR UP TO (4)AF01.2 + (1)AF01.2 FIXTURES PER POLE N/A N/A N/A 0 V 0 VA N/A WITH CUSTOM POLE MODIFICATIONS AND FINISH 4
AP02.2 TECHNILUM CREILLE - VTC040N02-2F - COLUMN TOP - SYM - 16W - CUSTOM PATTERN 13FT CREILLE SERIES POLE WITH INTEGRAL LED DOWNLIGHT, SYMMETRIC OUTPUT, ALLOW FOR UP TO (2)AF02.2 FIXTURES PER POLE 3000K 2300 lm LED 208 V 16 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM FINISH & PATTERN, ALLOW FOR INTEGRATED TAMPER-RESISTANT SMART DEVICES 42
AS01-5.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 5FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 16 VA 0-10V DIMMING CASAMBI DRIVER WITH 96W IP65 WET-RATED 208V POWER SUPPLY, UL-WET RATED 4
AS01-7.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 7FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 170 lm/ft LED 208 V 22 VA 0-10V DIMMING CASAMBI DRIVER WITH 96W IP65 WET-RATED 208V POWER SUPPLY, UL-WET RATED 22
AS01-16.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 16FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 50 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM BRONZE FINISH, 208V POWER SUPPLY, UL-WET RATED 1
AS01-26.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 26FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 81 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM BRONZE FINISH, 208V POWER SUPPLY, UL-WET RATED 1
AS01-27.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 27FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 115 VA 0-10V DIMMING CASAMBI DRIVER WITH 96W IP65 WET-RATED 208V POWER SUPPLY, UL-WET RATED 8
AS01-30.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 30FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 93 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM BRONZE FINISH, 208V POWER SUPPLY, UL-WET RATED 1
AS01-52.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 52FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 161 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM BRONZE FINISH, 208V POWER SUPPLY, UL-WET RATED 1
AS01-71.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 71FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 220 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM BRONZE FINISH, 208V POWER SUPPLY, UL-WET RATED 1
AS01-80.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 80FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 248 VA 0-10V DIMMING CASAMBI DRIVER WITH 96W IP65 WET-RATED 208V POWER SUPPLY, UL-WET RATED 4
AS01-105.2 LED LINEAR VARIOLED FLEX -  VENUS IQ WHITE - 822 105FT VENUS TV SERIES FLEXIBLE TAPE LIGHT 2700K 1100 lm LED 208 V 326 VA 0-10V DIMMING CASAMBI DRIVER WITH CUSTOM BRONZE FINISH, 208V POWER SUPPLY, UL-WET RATED 1
AT01.2 ERCO 33414.023 - 3000K - FLOOD TESIS SERIES IN-GROUND TREE UPLIGHT, FLOOD OPTICS 3000K 600 lm LED 208 V 6 VA ELV DIMMING CASAMBI DRIVER WITH CUSTOM FINISH, UL-WET RATED, TAMPER-RESISTANT, IMPACT-RESISTANT 127
AT02.2 BK LIGHTING HU - LED - TR - X110 - FL - CUSTOM FIN - 9 - 11 - 1 - 010 - TE; WITH PP - A18 - CUSTOM FIN HUME SERIES TREE UPLIGHT, 43 DEG OPTICS 3000K 1200 lm LED 120 V 36 VA ON/OFF CASAMBI DRIVER WITH SNOOT, HONEYCOMB LOUVER, CUSTOM FINISH, POWER PIPES, STAKES, UL-WET RATED TAMPER-RESISTANT 16
AT02.2R BK LIGHTING HU - LED - TR - X110 - FL - CUSTOM FIN - 9 - 11 - 1 - 010 - TE; WITH PP - A18 - CUSTOM FIN HUME SERIES TREE UPLIGHT, 43 DEG OPTICS 3000K 1200 lm LED 120 V 36 VA ON/OFF CASAMBI DRIVER FIXTURE AT02.2R IS REUSED AT02.2 IN THE INTERIM PHASE SCHEDULE . 12
AU01.2 ERCO 33472.099 - CUSTOM 2700K - WW TESIS SERIES IN-GROUND STATUE UPLIGHT, SYMMETRIC WALL WASH OPTICS 2700K 800 lm LED 208 V 8 VA ON/OFF CASAMBI DRIVER WITH SNOOT, HONEYCOMB LOUVER, CUSTOM FINISH, POWER PIPES, STAKES, UL-WET RATED TAMPER-RESISTANT 1
AU05.2 WE-EF 131-0226 - ASYM - 3000K - CUSTOM FIN SLS410 SERIES COLUMN MOUNTED UPLIGHT, ASSYMETRIC OPTICS 3000K 1100 lm LED 208 V 11 VA 0-10V DIMMING CASAMBI DRIVER WITH 30W IP65 WET-RATED 96W 208V POWER SUPPLY AND DRAINAGE PIPE, UL-WET RATED, TAMPER-RESISTANT, IMPACT-RESISTANT 14

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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E1.00

ELECTRICAL - ORIENTATION PLAN

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

8'0 16' 32'

SCALE: 1/16" = 1'-0"

N
1/16" = 1'-0"
2A2B FULL BUILD - ORIENETATION PLAN1

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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2
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1 1

3

1 REMOVE AND STORE AWAY EXISTING
LIGHTING FIXTURES. PROTECT
REMOVED LIGHTING FIXTURES TO BE
REUSED IN NEW CONSTRUCTION IN THIS
PHASE.

EXISTING LIGHTING TO REMAIN

ALL OVERHEAD LIGHTING WITHIN MISSION
GATE TO REMAIN. ALL UG LIGHTING TO BE
REMOVED AND STORED AWAY. PROTECT
REMOVED LIGHTING FIXTURES TO BE
REUSED IN NEW CONSTRUCTION IN THIS
PHASE.

2

3

1. REFER TO CIVIL AND ARCHITECTURAL
DRAWINGS FOR EXISTING ELECTRICAL
INFRASTRUCTURE LOCATIONS AND
ADDITIONAL INFORMATION REGARDING
SCOPE OF DEMOLITION.

2. CONTRACTOR SHALL COMPLETE SITE
INVESTIGATION FOR ALL AREAS AFFECTED
BY REMOVAL AND RELOCATION OF EXISTING
LIGHTING AND ELECTRICAL DEVICES. OBTAIN
AND STUDY AS-BUILT DRAWINGS FOR THIS
AREA AND TRACE ALL EXISTING LIGHTING
CIRCUITS BACK TO THE SOURCE.

3. CONTRACTOR SHALL PROVIDE SINGLE LINE
DIAGRAM OF EXISTING EQUIPMENT TO BE
DEMOED TO CPS AFTER TRACING OF ALL
EXISTING CIRCUITS ARE COMPLETE.

4. ALL ELECTRICAL PANELS, LIGHTING AND
ELECTRICAL DEVICES THAT ARE NOT
LOCATED WITHIN THE LIMITS OF WORK FOR
THIS PHASE AND FED FROM THE
DEMOLISHED ELECTRICAL EQUIPMENT SHALL
BE RECONNECTED TO TEMPORARY POWER
SOURCE AND CONNECT TO NEW SERVICE
EQUIPMENT AFTER INSTALLATION. PROVIDE
ALL NECESSARY UNDERGROUND CONDUITS
AND PULL BOXES TO EXTEND EXISTING
CIRCUITS AS REQUIRED.

5. DISCONNECT AND REMOVE ELECTRICAL
PANELS, TRANSFORMERS, ASSOCIATED
FEEDERS AND BRANCH CIRCUITS THAT ARE
LOCATED WITHIN DEMOLITION SCOPE OF
AREA.

6. CONTRACTOR SHALL UPDATE ALL AFFECTED
PANEL SCHEDULES UPON COMPLETION OF
PROJECT. SCHEDULES SHALL BE TYPED,
PEN/PENCIL SCHEDULES ARE NOT
ACCEPTABLE.

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.
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ELECTRICAL - DEMOLITION PLAN -
GATE & LUNETTE

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

5'0 10' 20'

SCALE: 1" = 10'-0"
N

2A2B  FULL BUILD - DEMOLITION PLAN - GATE & LUNETTE1

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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FOR CONTINUATION REFER TO SHEET E1.01

1 1

1

1. REFER TO CIVIL AND ARCHITECTURAL
DRAWINGS FOR EXISTING ELECTRICAL
INFRASTRUCTURE LOCATIONS AND
ADDITIONAL INFORMATION REGARDING
SCOPE OF DEMOLITION.

2. CONTRACTOR SHALL COMPLETE SITE
INVESTIGATION FOR ALL AREAS AFFECTED
BY REMOVAL AND RELOCATION OF EXISTING
LIGHTING AND ELECTRICAL DEVICES. OBTAIN
AND STUDY AS-BUILT DRAWINGS FOR THIS
AREA AND TRACE ALL EXISTING LIGHTING
CIRCUITS BACK TO THE SOURCE.

3. CONTRACTOR SHALL PROVIDE SINGLE LINE
DIAGRAM OF EXISTING EQUIPMENT TO BE
DEMOED TO CPS AFTER TRACING OF ALL
EXISTING CIRCUITS ARE COMPLETE.

4. ALL ELECTRICAL PANELS, LIGHTING AND
ELECTRICAL DEVICES THAT ARE NOT
LOCATED WITHIN THE LIMITS OF WORK FOR
THIS PHASE AND FED FROM THE
DEMOLISHED ELECTRICAL EQUIPMENT SHALL
BE RECONNECTED TO TEMPORARY POWER
SOURCE AND CONNECT TO NEW SERVICE
EQUIPMENT AFTER INSTALLATION. PROVIDE
ALL NECESSARY UNDERGROUND CONDUITS
AND PULL BOXES TO EXTEND EXISTING
CIRCUITS AS REQUIRED.

5. DISCONNECT AND REMOVE ELECTRICAL
PANELS, TRANSFORMERS, ASSOCIATED
FEEDERS AND BRANCH CIRCUITS THAT ARE
LOCATED WITHIN DEMOLITION SCOPE OF
AREA.

6. CONTRACTOR SHALL UPDATE ALL AFFECTED
PANEL SCHEDULES UPON COMPLETION OF
PROJECT. SCHEDULES SHALL BE TYPED,
PEN/PENCIL SCHEDULES ARE NOT
ACCEPTABLE.

1 REMOVE AND STORE AWAY EXISTING
LIGHTING FIXTURES. PROTECT
REMOVED LIGHTING FIXTURES TO BE
REUSED IN NEW CONSTRUCTION IN THIS
PHASE.

P R E L I M I N A R Y
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ELECTRICAL - DEMOLITION PLAN -
PAVILION

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

5'0 10' 20'

SCALE: 1" = 10'-0"
N

2A2B  FULL BUILD - DEMOLITION PLAN - PAVILION1

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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1. REFER TO CIVIL AND ARCHITECTURAL
DRAWINGS FOR EXISTING ELECTRICAL
INFRASTRUCTURE LOCATIONS AND
ADDITIONAL INFORMATION REGARDING
SCOPE OF DEMOLITION.

2. CONTRACTOR SHALL COMPLETE SITE
INVESTIGATION FOR ALL AREAS AFFECTED
BY REMOVAL AND RELOCATION OF EXISTING
LIGHTING AND ELECTRICAL DEVICES. OBTAIN
AND STUDY AS-BUILT DRAWINGS FOR THIS
AREA AND TRACE ALL EXISTING LIGHTING
CIRCUITS BACK TO THE SOURCE.

3. CONTRACTOR SHALL PROVIDE SINGLE LINE
DIAGRAM OF EXISTING EQUIPMENT TO BE
DEMOED TO CPS AFTER TRACING OF ALL
EXISTING CIRCUITS ARE COMPLETE.

4. ALL ELECTRICAL PANELS, LIGHTING AND
ELECTRICAL DEVICES THAT ARE NOT
LOCATED WITHIN THE LIMITS OF WORK FOR
THIS PHASE AND FED FROM THE
DEMOLISHED ELECTRICAL EQUIPMENT SHALL
BE RECONNECTED TO TEMPORARY POWER
SOURCE AND CONNECT TO NEW SERVICE
EQUIPMENT AFTER INSTALLATION. PROVIDE
ALL NECESSARY UNDERGROUND CONDUITS
AND PULL BOXES TO EXTEND EXISTING
CIRCUITS AS REQUIRED.

5. DISCONNECT AND REMOVE ELECTRICAL
PANELS, TRANSFORMERS, ASSOCIATED
FEEDERS AND BRANCH CIRCUITS THAT ARE
LOCATED WITHIN DEMOLITION SCOPE OF
AREA.

6. CONTRACTOR SHALL UPDATE ALL AFFECTED
PANEL SCHEDULES UPON COMPLETION OF
PROJECT. SCHEDULES SHALL BE TYPED,
PEN/PENCIL SCHEDULES ARE NOT
ACCEPTABLE.
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E1.03

ELECTRICAL - DEMOLITION PLAN -
CROCKETT

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

2A2B  FULL BUILD - DEMOLITION PLAN - CROCKETT1
5'0 10' 20'

SCALE: 1" = 10'-0"
N

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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LED DRIVER+JB

1

1. REFER TO LANDSCAPE ARCHITECT
DRAWINGS FOR EXACT LOCATIONS,
MOUNTING AND SUPPORT REQUIRTEMENT
OF ALL DEVICES AND LIGHTING FIXTURES
PRIOR TO  INSTALLATION.

2. COORDINATE LIGHTING FIXTURE WITH
SPECIFICATION 265600 - SITE LIGHTING.

3. WHERE REQUIRED ALL SPLICING TO BE DONE
IN THE PULL BOX. CONTRACTOR TO PROVIDE
WATERPROOF SPLICING KIT.

4. ALL LIGHTING FIXTURES AND SMALL POWER
TO BE CIRCUITED TO EXISTING PANEL PP-
SITE UNLESS OTHERWISE NOTED.
CONTRACTOR TO OBTAIN AS BUILD
DOCUMENTS FOR ALAMO SITE PHASE 1
WORK FOR REFERENCE.

5. ALL EXTERIOR EQUIPMENT AND DEVICES TO
BE GFCI PROTECTED AND OUTDOOR RATED
AS REQUIRED.

6. CONTRACTOR TO COORDINATE
INSTALLATION OF ALL SITE CONDUITS WITH
CIVIL ENGINEER AND WITH THE
INSTALLATION OF ALL PAVING AND/OR
CONCRETE SLABS. CONDUITS TO BE
LOCATED OUTSIDE OF TREE ROOT ZONES.
REFER TO LANDSCAPE DRAWINGS FOR TREE
ROOT ZONES LOCATIONS. ALL CONDUIT TO
BE ROUTED AT OR BELOW NEC REQUIRED
DEPTH.

7. ALL LIGHTING SHALL BE ROUTED THROUGH
LIGHTING CONTROLS FOR TIME-OF-DAY
CONTROL. LIGHTING CONTROL SHALL MEET
THE REQUIREMENTS OF IECC AND OTHER
APPLICABLE LOCAL CODES.

8. ALL LIGHTING TO BE FED FROM EXISTING
PANEL 'PP-SITE' LOCATED IN PHASE 1
ELECTRICAL ENCLOSURE AS REQUIRED.

9. CONDUIT ROUTING SHOWN IN DRAWING IS
DIAGRAMMATIC IN NATURE. CONTRACTOR TO
COORDINATE ROUTING OF CONDUIT
BETWEEN TRADES PRIOR TO ANY WORK.

1 PROVIDE 1 1/2" PVC  SCHEDULE 40
CONDUIT FOR JUMPER CABLE
CONNECTOR TO BE INSTALLED BETWEEN
FIXTURES. REFER TO AG TYPE FIXTURE
INSTALLATION INSTRUCTIONS FOR MORE
DETAILS.

PROVIDE WEATHERPROOF GFCI
RECEPTACLE INTEGRATED INTO BENCH.
RECEPTACLE TO HAVE A LOCKED IN USE
COVER. DETAILS OF EXACT ELEVATION
AND RECEPTACLE MOUNTING TO BE
COORDINATE WITH LANDSCAPE
DRAWINGS.

PROVIDE LEGRAND WIREMOLD OUTDOOR
GROUND BOX OR APPROVED EQUAL WITH
GFCI PROTECTION TO BE PROVIDED
UPSTREAM AT THE PANEL. UG BOX TO
HAVE TAMPER RESISTANT LOCKABLE IN
USE COVER. DETAILS OF EXACT
LOCATIONS TO BE COORDINATED WITH
LANDSCAPE DRAWINGS.

APPORXIMATE LOCATION OF (4) 2"
CONDUIT STUB-OUTS FROM PHASE 1
ELECTRICAL ENCLOSURE LOCATED
BEHIND TEDDY ROOSEVELT STATURE.
CONTRACTOR TO LOCATE UG CONDUIT
STUB OUTS AND EXTEND (1) 2" CONDUIT
TO EXISTING UNDERGROUND PULL BOX
HH-PLAZA. ADDITIONAL (3) 2" CONDUITS
TO BE EXTENDED TO CORRESPONDING
PULL BOXES THROUGHOUT THE SITE.
CONDUIT ROUTING AND CIRCUITING TO
BE DEFINED FURTHER AS DESIGN
PROGRESSES.

POWER FOR EVENT BOOTH. LOCATION
REQUIREMENTS TO BE COORDINATED
WITH LANDSCAPE ARCHITECT.

EXISTING STUB UP FOR CHRISTMAS TREE.
IF CHRISTMAS TREE TO BE EXTENDED TO
NEW CHRISTMAS TREE.

PROVIDE 20A,120V POWER WITH GFCI
BREAKER FOR EXISTING UNDERGROUND
FLOORBOX WITH DUPLEX RECEPTACLE.

POWER FOR  RFID VENUE INTEL
CONNECTION. COORDINATE EXACT
LOCATION AND REQUIREMENTS PRIOR TO
ROUGH-IN.

PROVIDE POWER FOR BACKLIT SIGNAGE.
UTILIZE BACK BOX AND EXTEND THE
CONDUIT INSTALLED IN INTERIM PHASE.

PROVIDE (1) 1"C FOR SIGNAGE POWER
CONNECTION. COORDINATE EXACT
LOCATION AND REQUIREMENTS PRIOR TO
ROUGH-IN.

PROVIDE (1) 1"C FOR POWER FOR
TICKETING KIOSK. COORDINATE EXACT
LOCATION AND REQUIREMENTS PRIOR TO
ROUGH-IN.

PROVIDE WEATHER-PROOF JUNCTION
BOX FOR LINEAR LED LIGHTING POWER
SUPPLY CONNECTION. COORDINATE
EXACT LOCATION AND REQUIREMENTS
PRIOR TO ROUGH-IN.
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ELECTRICAL - ELECTRICAL PLAN -
GATE & LUNETTE

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

5'0 10' 20'

SCALE: 1" = 10'-0"
N

2A2B FULL BUILD - ELECTRICAL PLAN - GATE & LUNETTE1

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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1. REFER TO LANDSCAPE ARCHITECT
DRAWINGS FOR EXACT LOCATIONS,
MOUNTING AND SUPPORT REQUIRTEMENT
OF ALL DEVICES AND LIGHTING FIXTURES
PRIOR TO  INSTALLATION.

2. COORDINATE LIGHTING FIXTURE WITH
SPECIFICATION 265600 - SITE LIGHTING.

3. WHERE REQUIRED ALL SPLICING TO BE DONE
IN THE PULL BOX. CONTRACTOR TO PROVIDE
WATERPROOF SPLICING KIT.

4. ALL LIGHTING FIXTURES AND SMALL POWER
TO BE CIRCUITED TO EXISTING PANEL PP-
SITE UNLESS OTHERWISE NOTED.
CONTRACTOR TO OBTAIN AS BUILD
DOCUMENTS FOR ALAMO SITE PHASE 1
WORK FOR REFERENCE.

5. ALL EXTERIOR EQUIPMENT AND DEVICES TO
BE GFCI PROTECTED AND OUTDOOR RATED
AS REQUIRED.

6. CONTRACTOR TO COORDINATE
INSTALLATION OF ALL SITE CONDUITS WITH
CIVIL ENGINEER AND WITH THE
INSTALLATION OF ALL PAVING AND/OR
CONCRETE SLABS. CONDUITS TO BE
LOCATED OUTSIDE OF TREE ROOT ZONES.
REFER TO LANDSCAPE DRAWINGS FOR TREE
ROOT ZONES LOCATIONS. ALL CONDUIT TO
BE ROUTED AT OR BELOW NEC REQUIRED
DEPTH.

7. ALL LIGHTING SHALL BE ROUTED THROUGH
LIGHTING CONTROLS FOR TIME-OF-DAY
CONTROL. LIGHTING CONTROL SHALL MEET
THE REQUIREMENTS OF IECC AND OTHER
APPLICABLE LOCAL CODES.

8. ALL LIGHTING TO BE FED FROM EXISTING
PANEL 'PP-SITE' LOCATED IN PHASE 1
ELECTRICAL ENCLOSURE AS REQUIRED.

9. CONDUIT ROUTING SHOWN IN DRAWING IS
DIAGRAMMATIC IN NATURE. CONTRACTOR TO
COORDINATE ROUTING OF CONDUIT
BETWEEN TRADES PRIOR TO ANY WORK.

1 PROVIDE WEATHERPROOF GFCI
RECEPTACLE INTEGRATED INTO BENCH.
RECEPTACLE TO HAVE A LOCKED IN USE
COVER. DETAILS OF EXACT ELEVATION
AND RECEPTACLE MOUNTING TO BE
COORDINATE WITH LANDSCAPE
DRAWINGS.

PROVIDE LEGRAND WIREMOLD OUTDOOR
GROUND BOX OR APPROVED EQUAL WITH
GFCI DUPLEX RECEPTACLE. UG BOX TO
HAVE A LOCKED IN USE COVER. DETAILS
OF EXACT LOCATIONS TO BE COORDINATE
WITH LANDSCAPE DRAWINGS.

POWER FOR EVENT POWER. LOCATION TO
BE COORDINATED WITH LANDSCAPE
ARCHITECT. CONTRACTOR TO EXTEND
EXISTING EVENT POWER FROM EXISTING
PHASE 1 ENCLOSURE TO THE NEW
COORDINATED LOCATION.

CONTRUCTOR TO REINSTALL TREE
UPLIGHT AS INDICATED. THIS FIXTURE TO
MATCH  FIXTURE TYPE AT02.2.
REFERENCE LIGHTING FIXTURE
SCHEDULE ON E0.11 FOR FIXTURE
SPECIFICATION.

PROVIDE (1) 1"C FOR SIGNAGE POWER
CONNECTION. COORDINATE EXACT
LOCATION AND REQUIREMENTS PRIOR TO
ROUGH-IN.

PROVIDE WEATHER-PROOF JUNCTION
BOX FOR LINEAR LED LIGHTING POWER
SUPPLY CONNECTION. COORDINATE
EXACT LOCATION AND REQUIREMENT
PRIOR TO ROUGH-IN.
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ELECTRICAL - ELECTRICAL PLAN -
PAVILION

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

5'0 10' 20'

SCALE: 1" = 10'-0"
N

2A2B FULL BUILD - ELECTRICAL PLAN - PAVILION1

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
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DISCONNECT
FOR BOLLARDS

4

4

4

AP02.2
WITH (2)AF02.2

AP02.2
WITH (2)AF02.2

AP02.2
WITH (2)AF02.2

AP02.2
WITH (2)AF02.2

M5

2
E5.01

AP02.2
WITH (2)
AF02.2

AP02.2
WITH (2)
AF02.2

AT01.2
AT01.2

AT01.2
AT01.2

AT01.2
AT01.2

AT01.2

AT01.2
AT01.2

AT01.2

AP02.2
WITH (2)AF02.2

AS01-7.2

AS01-7.2

AP02.2
WITH (2)AF02.2

AP02.2
WITH (2)AF02.2

AP02.2
WITH (2)AF02.2
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WITH (2)AF02.2

AS01-5.2

AS01-5.2
AS01-5.2

AS01-5.2

6

6
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6
6
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1

1

1 PROVIDE WEATHERPROOF GFCI
RECEPTACLE INTEGRATED INTO BENCH.
RECEPTACLE TO HAVE A LOCKED IN USE
COVER. DETAILS OF EXACT ELEVATION
AND RECEPTACLE MOUNTING TO BE
COORDINATE WITH LANDSCAPE
DRAWINGS.

PROVIDE LEGRAND WIREMOLD OUTDOOR
GROUND BOX OR APPROVED EQUAL
WITH GFCI DUPLEX RECEPTACLE. UG
BOX TO HAVE A LOCKED IN USE COVER.
DETAILS OF EXACT LOCATIONS TO BE
COORDINATED WITH LANDSCAPE
DRAWINGS.

30A/1P/208V DISCONNECT FOR STREET
BOLLARDS. COORDINATE EXACT POWER
REQUIREMENTS AND LOCATION PRIOR
TO ANY WORK.

PROVIDE (1) 1"C FOR SIGNAGE POWER
CONNECTION. COORDINATE EXACT
LOCATION AND REQUIREMENTS PRIOR
TO ROUGH-IN.

NEW SERVICE IN A NEMA-4X ENCLOSURE.

PROVIDE WEATHER-PROOF JUNCTION
BOX FOR LINEAR LED LIGHTING POWER
SUPPLY CONNECTION. COORDINATE
EXACT LOCATION AND REQUIREMENTS
PRIOR TO ROUGH-IN.

2

3

4

5

6

1. REFER TO LANDSCAPE ARCHITECT
DRAWINGS FOR EXACT LOCATIONS,
MOUNTING AND SUPPORT REQUIRTEMENT
OF ALL DEVICES AND LIGHTING FIXTURES
PRIOR TO  INSTALLATION.

2. COORDINATE LIGHTING FIXTURE WITH
SPECIFICATION 265600 - SITE LIGHTING.

3. WHERE REQUIRED ALL SPLICING TO BE DONE
IN THE PULL BOX. CONTRACTOR TO PROVIDE
WATERPROOF SPLICING KIT.

4. ALL LIGHTING FIXTURES AND SMALL POWER
TO BE CIRCUITED FROM NEW PANEL PP-EC.

5. ALL EXTERIOR EQUIPMENT AND DEVICES TO
BE GFCI PROTECTED AND OUTDOOR RATED
AS REQUIRED.

6. CONTRACTOR TO COORDINATE
INSTALLATION OF ALL SITE CONDUITS WITH
CIVIL ENGINEER AND WITH THE
INSTALLATION OF ALL PAVING AND/OR
CONCRETE SLABS. CONDUITS TO BE
LOCATED OUTSIDE OF TREE ROOT ZONES.
REFER TO LANDSCAPE DRAWINGS FOR TREE
ROOT ZONES LOCATIONS. ALL CONDUIT TO
BE ROUTED AT OR BELOW NEC REQUIRED
DEPTH.

7. ALL LIGHTING SHALL BE ROUTED THROUGH
LIGHTING CONTROLS FOR TIME-OF-DAY
CONTROL. LIGHTING CONTROL SHALL MEET
THE REQUIREMENTS OF IECC AND OTHER
APPLICABLE LOCAL CODES.

8. CONDUIT ROUTING SHOWN IN DRAWING IS
DIAGRAMMATIC. CONTRACTOR TO
COORDINATE ROUTING OF CONDUIT
BETWEEN TRADES PRIOR TO ANY WORK.
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ELECTRICAL - ELECTRICAL PLAN -
CROCKETT

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

2A2B FULL BUILD - ELECTRICAL PLAN - CROCKETT1 5'0 10' 20'

SCALE: 1" = 10'-0"
N

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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EXISTING
PP-SITE

150 A

SEC 2
150 A

EXISTING
DP-SITE

400 A

PP-EC
100 A
22kA

1

FROM EXISTING
CPS METER

EQUIPMENT INSTALLED IN
ALAMO SITE RENOVATION
PHASE 1 PROJECT.
CONTRACTOR TO OBTAIN
AS-BUILD DOCUMENTS

1

EXISTING SERVICE OF PHASE 1 IS 320A@208V CAN SUPPORT ADDED PHASE 2A/2B LOAD

LIGHTING - INTERIM 4.0 1.25 4.9
LIGHTING - ADDED FULL DESIGN 9.6 1.25 12.0

TOTAL ADDED LOAD AT PHASE 2A/2B
(KVA):

90.1 93.4
TOTAL LOAD AT PHASE 1 (KVA): 104.9 111.9

TOTAL LOAD (A@208V): 311.1

LOAD ANALYSIS - ALAMO SITE - PHASE 2A/2B FULL BUILT

DESCRIPTION CONN.
LOAD
(KVA)

DEMAND
FACTOR

DEMAND LOAD
(KVA) NOTES

EXISTING PHASE 1 - PEAK DEMAND TBD
EXISTING PHASE 1 - CALCULATED
DEMAND

14.8 14.8
Additional 25% 3.7

EVENT POWER 15.0 1.00 15.0 ASSUME NEAR SHADE STRUCTURE
FUTURE CHRISTMAS TREE (LOCATION
TBD)

15.0 1.00 15.0
RFID POWER 2.5 1.00 2.5 0.5KW ASSUMED PER RFID

RECEPTACLES(TREE POWER) 14.5 1.00 14.5
IRRIGATION 0.5 1.00 0.5
SIGNAGE 14.0 1.00 14.0 1KW ASSUMED PER SIGNANGE
EVENT BOOTH 15.0 1.00 15.0

TO EXISTING
CPS SERVICE

M

1

1

KEYNOTES: SINGLE LINE DIAGRAM

CPS ENERGY FURNISHED WEATHERPROOF METER.
CONTRACTOR TO PROVIDE GRID TIED
DISCONNECT ON THE PRIMARY SIDE OF THE CPS
METER. CONTRACTOR TO CONFIRM  AVAILABLE
FAULT CURRENT RATING FROM CPS UTILITY.
EXTERNAL METER AND METERING CT ENCLOSURE
TO BE INSTALLED AS PER FIGURE 1100.1 IN CPS
ENERGY STANDARDS.

CPS METER.

GROUNDING PER NEC.

4X

100A

2

2

4#1, 2"C

100A/100AF/MCB/208Y/120V/SER RATED/NEMA-4X

3

3

ALL EQUIPMENT
TO BE LOCATED
IN NEMA 4X PAD
MOUNTED
ENCLOSURE.

LOAD ANALYSIS - ALAMO SITE - PHASE 2A/2B E CROCKETT

TOTAL LOAD (A@208V): 30.7

DESCRIPTION CONN.
LOAD
(KVA)

DEMAND
FACTOR

DEMAND LOAD
(KVA) NOTES

SIGNAGE 3.0 1.00 3.0 1KW ASSUMED PER SIGNANGE
CONVENIENT OUTLET 0.2 1.00 0.2

TOTAL ADDED LOAD  (KVA): 10.9 11.1

LIGHTING 0.7 1.25 0.9
TREE POWER 2.0 1.00 2.0
HPU BOLLARDS 5.0 1.00 5.0 NON-CONTINUOUS LOAD

P R E L I M I N A R Y
THESE DOCUMENTS ARE INCOMPLETE AND FOR

INTERIM REVIEW ONLY. THEY ARE NOT INTENDED FOR
REGULATORY APPROVAL, PERMIT OR CONSTRUCTION.
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ELECTRICAL - DIAGRAMS, PART
PLANS

122.0076.000

ALAMO PLAZA PHASE 2

ALAMO TRUST
INC.
317-323 Alamo Plaza
518 E. Houston Street
San Antonio, TX 78205

NTS
PHASE 1 EXISTING SINGLE LINE DIAGRAM1

12" = 1'-0"
SINGLE LINE DIAGRAM - CROCKETT2

11/03/2022 100% SCHEMATIC DESIGN
12/12/2022 50% DESIGN DEVELOPMENT
01/20/2023 100% DESIGN DEVELOPMENT
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AD01_DOWNLIGHT

AD02_DOWNLIGHT

AG02_INGROUND UPLIGHTAU05_COLUMN UPLIGHT

AU04_ARCHWAY UPLIGHTAU01_INGROUND UPLIGHT

AP02_POLE WITH INTEGRAL DOWNLIGHT

AT01_INGROUND UPLIGHT & AS01-7_BENCH LIGHTINGAT01_INGROUND UPLIGHT

AT02_TREE UPLIGHT AT02_SHORT TREE UPLIGHTAP01_POLE FOR FLOODLIGHTS

Ø <TBC>

1.25
CL

�0'-93_
4"

0'
-1

01 _ 2"

Ø 7.30 Ø 7.30

1'-6"

0'
-8

"

0'
-6

"

1.
30

5.
50

3.00

0'-3"

0'
-1

01 _ 4"

0'-41_
4"

10
'

Refer to AL-AMO-ARP-LITE & Landscape Drawings
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8'-0" - TBC BY STRUCTURAL ENG.

0'
-2

"

40'-0"

0'
-8

"

12

8

1110

54

9

76

2 31

GRAVEL FOR DRAINAGE
- ENSURE BELOW
CONCRETE POUR FOUNDATION

CONCRETE POUR FOUNDATION

CONNECT TO
ELECTRICAL

CONDUIT
TRUNKLINE

CONCRETE POUR FOUNDATION

GRAVEL FOR DRAINAGE
- ENSURE BELOW
CONCRETE POUR FOUNDATION

MOUNTED 1FT TO
CLEAR PLANTING

AJUSTABLE STEM

MAX DEPTH 12"

MAX DEPTH 12"

CONNECT TO
ELECTRICAL

CONDUIT
TRUNKLINE

AJUSTABLE
STEM

MOUNTED 1FT TO CLEAR PLANTING

CONCRETE POUR FOUNDATION

GRAVEL FOR DRAINAGE
- ENSURE BELOW
CONCRETE POUR FOUNDATIONCONCRETE POUR FOUNDATION

HAND TIGHTENED
SECURITY SCREWS

COLUMN THICKNESS TBC

4:1 SCALE

TO SCALE

CONNECTOR SCREWS
INTO PAVILLION CEILING

CONNECT TO
ELECTRICAL

CONDUIT
TRUNKLINE

CONNECT TO
ELECTRICAL

CONDUIT
TRUNKLINE

CONCRETE POUR FOUNDATION

FOUR (4) PIECES
CONDUIT THROUGH STABILITY
FLANGE, HAMMERED INTO
SUBSTRATE UNTIL SECURE.

GRAVEL/SAND BELOW
CONCRETE POUR

FOUNDATION FOR DRAINAGE

BENCH DETAIL TBC

MOUNTED WITHIN LOW
LEVEL BENCH SHADOW
GAP.  LUMINAIRE MECHANICALLY
FIXED TO BENCH WITH
LED-LINEAR MOUNTING CLIP.

LUMINAIRE CONCEALED
WITHIN BENCH OVERHANG.
LUMINAIRE MECHANICALLY

FIXED TO BENCH WITH
LED-LINEAR MOUNTING CLIP

CONNECT TO
REMOTE DRIVER.

END OR SIDE ENTRY
TO LUMINAIRE TBC

TO SCALE

2:1 SCALE

SCREW FLANGE FOR
SECURING LUMINAIRE

DRAINAGE LAYER
GRAVEL OR SAND

CONNECT TO ELECTRICAL
CONDUIT TRUNKLINE

CONCRETE FILL

OUTER CASING

FIXTURE IS INTENDED
TO BE MOUNTED OVER

A UL LISTED JUNCTION BOX

COLUMN THICKNESS TBC
PAVILLION CANOPY COLUMN PAVILLION CANOPY COLUMN

COLUMN THICKNESS TBC

CONNECT TO
ELECTRICAL
CONDUIT
TRUNKLINE

FIXTURE IS INTENDED
TO BE MOUNTED OVER

A UL LISTED JUNCTION BOX

SINGLE SIDE DOUBLE SIDE

SCREW FLANGE FOR
SECURING LUMINAIRE

DRAINAGE LAYER
GRAVEL OR SAND

OUTER CASING

CONCRETE FILL

CONNECT TO ELECTRICAL
CONDUIT TRUNKLINE

ARCHWAY

GRAVEL/SAND BELOW CONCRETE
POUR FOUNDATION FOR DRAINAGE

CONNECT TO ELECTRICAL
CONDUIT TRUNKLINE

FOUR (4) PIECES CONDUIT THROUGH
STABILITY FLANGE, HAMMERED INTO
SUBSTRATE UNTIL SECURE.

CONCRETE POUR FOUNDATION

STATUE

CUSTOM  TBC
ALAMO
PATTERN

STABILITY FLANGE

CONNECT TO
ELECTRICAL

CONDUIT
TRUNKLINE

TO BE LOCATED
OUTSIDE  OF ROOT

BALL. REFER TO
LANDSCAPE

DRAWINGS FOR
LOCATIONCONCRETE POUR FOUNDATION

GRAVEL/SAND BELOW
CONCRETE POUR

FOUNDATION FOR DRAINAGE

FOUR (4) PIECES
CONDUIT THROUGH STABILITY
FLANGE, HAMMERED INTO

CONNECT TO
ELECTRICAL

CONDUIT
TRUNKLINE

RECESSED HOUSING

TO BE LOCATED OUTSIDE
OF ROOT BALL.  REFER TO

LANDSCAPE DRAWINGS FOR
APPROXIMATE LOCATION

MOUNTING DETAIL
TBC WITH TECHNILUM

AF03

AF01

AF01

AF01

AF01

CUSTOM  TBC
ALAMO
PATTERN

CONNECT TO
ELECTRICAL

CONDUIT
TRUNKLINE STABILITY FLANGE

AF02

AF02

CONNECT
TO REMOTE

DRIVER

TO BE LOCATED
OUTSIDE  OF ROOT

BALL. REFER TO
LANDSCAPE

DRAWINGS FOR
LOCATION

CONNECT TO
ELECTRICAL
CONDUIT
TRUNKLINE

P R E L I M I N A R Y
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S6
ROOSEVELT

S15
LOSOYA

S3
CROCKET

S5
DICKENSON

E.ID.6

E.ID.6

E.WF.1

E.WF.2

E.WF.2

E.WF.2

E.WF.3

E.WF.3

E.IP.2
MARKET HOUSECOMMERCIALIZATION

E.IP.2
MEXICAN TROOPPLACEMENTS

E.IP.2
BARBED WIREDEMONSTRATION

SX
PLACEHOLDERSTATUE

FBFB

FBFB

FBFB

FBFB

FBFB

TWO(2) 4"Ø PVC.

EXISTING TELECOM
PEDESTAL

PBPB

PBPB

FBFB
FBFB

KIOSK FOR
TICKETING

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

12" x 12"
PULLBOX

ONE(1) 1.25"Ø
CONDUIT

TWO(2) 4"Ø
CONDUITS

TWO(2) 4"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

TWO(2) 2"Ø
CONDUITS

EXISTING TELECOM
PEDESTAL

TWO(2) 4"Ø
CONDUITS

·

·

·

FBFB

FBFB

Ref North
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SHEET NOTES

03/02/2023 100% DESIGN DEVELOPMENT

LEGEND

T0.110

FULL BUILD SITE PLAN -
COMMUNICATIONS

SCALE: /REF: 1/16" = 1'-0"
FULL BUILD SITE PLAN - COMMUNICATIONS1

 1/16" = 1'-0"



E.ID.6

E.ID.6

E.WF.3

E.IP.2
MARKET HOUSE
COMMERCIALIZATION

E.IP.2
BARBED WIRE
DEMONSTRATION

NEW PLANTER,
REF. LANDSCAPE

PLATFORM
EXTENTS

EXISTING TREE TO
BE PROTECTED,
REF. LANDSCAPE

EXTENTS OF CANOPY
OVERHEAD

1

2 3
4

HIGH PERFORMANCE
COATED CAT 3 AESS
COLUMN, REF
STRUCTURE.

NEW SOD, REF.
LANDSCAPE

SLOPE, REF.
LANDSCAPE

SLOPE, REF.
LANDSCAPE

STONE STEPS,
REF. LANDSCAPE

ACCESS HATCH, REF.
CIVIL AND
LANDSCAPE FOR
LOCATION AND
SIZING

PLATFORM DECK, REF.
LANDSCAPING FOR
MATERIAL DETAILS

CISTERN

MECH.

MANHOLES UNDER DECK

5

6

7

8

9

FBFB FBFB

FBFB FBFBFBFB

PBPB

PBPB

FBFBFBFB

Ref North
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KEY PLAN
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CONSTRUCTION PLAN -
COMMUNICATIONS

SCALE: /REF: 1/4" = 1'-0"
CONSTRUCTION PLAN - COMMUNICATIONS1

 1/4" = 1'-0"
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